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February 10, 2010 
 
 
03-Sac-5501 
03-2C8444 
 
Addendum No. 1 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for BUILDING CONSTRUCTION IN SACRAMENTO COUNTY IN 
SACRAMENTO AT THE TRANSPORTATION LABORATORY AT 5900 FOLSOM BOULEVARD. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Tuesday, March 9, 2010. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Bid book. 
 
Project Plan Sheets 45, 46, 51, 92, 93, 94, 95, 96, 98, 99, 100, 101, 103, 105, 120, 125, 126, 129, 130, 132, 134, 135, 136, 
137, 139 and 142 are revised.  Copies of the revised sheets are attached for substitution for the like-numbered sheets. 
 
In the Notice to Bidders, the notice "No prebid meeting is scheduled for this project." is revised as follows: 
 

"A pre-bid walkthrough for all General Contractors and Subcontractors will be held at the Department of 
Transportation (Caltrans), Transportation Laboratory Facility (Translab), Main Building Auditorium, 5900 Folsom 
Boulevard, Sacramento, CA 95819, on Wednesday, February 17, 2010 at 10:00 a.m.  All prospective General 
Contractor and Subcontractor bidders are strongly encouraged to attend the pre-bid walkthrough.  DBVE 
Subcontractors are encouraged to attend and meet the General Contractors planning to bid this project. 

The pre-bid walkthrough will provide an opportunity for prospective bidders to walk the Project, and become 
familiar with the work and work areas to help in preparing their bids.  No inquiries will be answered during the 
meeting.  Contractors may submit written inquiries to the State Representative (or Engineer present) only at the 
conclusion of the meeting. 

A representative from the District 3 Bidder’s Inquiry Desk will be present at the walkthrough." 
 
In the Special Provisions, Section 5-1.09, "SUPPLEMENTAL PROJECT INFORMATION," the following is added to the 
table: 
 

Available for inspection at the District Office Cross Sections 
 
In the Special Provisions, Section 10-1.13, "EXISTING HIGHWAY FACILITIES, subsection "EARTH MATERIAL 
CONTAINING LEAD" is added after the first paragraph, as attached. 
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In the Special Provisions, Section 12-2.02, "LEAD RELATED CONSTRUCTION WORK," is revised as attached. 
 
In the Special Provisions, Section 12-15.02, "PIPE, FITTING AND VALVES," subsection "PART 2-PRODUCTS," sub-
subsection "MISCELLANEOUS ITEMS," the following paragraph is added after the last paragraph: 
 

"Integral Cleanout Floor Drain: Floor drain shall be integral cleanout type, cast iron body and flashing collar, 
adjustable nickel bronze 6-inch strainer head with seepage openings and caulk or no-hub outlet.  Floor drain shall be 
J.R. Smith, 2040; Zurn, Z-56; or equal." 

 
In the Special Provisions, Section 12-15.08, "HEATING, VENTILATING AND AIR CONDITIONING EQUIPMENT AND 
SYSTEMS," subsection "PART 2-PRODUCTS," sub-subsection "FANS AND VENTILATORS," the last paragraph is 
deleted. 
 
In the Special Provisions, Section 12-16.03, "ELECTRICAL EQUIPMENT," subsection "PART 2-PRODUCTS," sub-
subsection "SWITCHES," the eleventh, thirteenth and fourteenth paragraphs are deleted. 
 
In the Bid book, in the "Bid Item List," Item 25 is added as attached. 
 
To Bid book holders: 
 

Replace page 4 of the "Bid Item List" in the Bid book with the attached revised page 4 of the Bid Item List.  
The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This addendum and attachments are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-2C8444 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL 
Chief, Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachments 



 

 
EARTH MATERIAL CONTAINING LEAD 

General 
This work includes handling earth material containing lead under the Standard Specifications and these special 

provisions. 
 
Submittals 
Submit a lead compliance plan under Section 7-1.07, "Lead Compliance Plan," of the Standard Specifications. 
 
Project Conditions 
Lead is present in earth material within the project limits at average concentrations below 1,000 mg/kg total lead and 

below 5 mg/l soluble lead.  Earth material within the project limits: 
 
1. Is not a hazardous waste 
2. Does not require disposal at a permitted landfill or solid waste disposal facility 
 
Lead is typically found within the top 2 feet of material in unpaved areas of the highway. 
 
Construction 
Handle earth material containing lead under all applicable laws, rules, and regulations, including those of the following 

agencies: 
 
1. Cal/OSHA 
2. CA Regional Water Quality Control Board, Region 5 
3. CA Department of Toxic Substances Control 
4. Sacramento County Environmental Health Department 
 
If earth material is disposed of: 
 
1. Dispose of under Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard 

Specifications 
2. Obtain the receiving property owner's acknowledgment of lead concentration disclosure in the written authorization 

for disposal   
3. You are responsible for any sampling and analysis required by the receiving property owner 
 
If you choose to dispose of earth material at a commercial landfill: 
 
1. Transport it to a Class III or Class II landfill appropriately permitted to receive the material 
2. You are responsible for identifying the appropriately permitted landfill to receive the earth material and for all 

associated trucking and disposal costs including any sampling and analysis required by the receiving landfill. 
 
Measurement and Payment 
Full compensation for handling earth material containing lead is included in the contract unit price paid per cubic yard 

for roadway excavation, and no additional compensation will be allowed therefor. 
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12-2.02  LEAD RELATED CONSTRUCTION WORK 

 
PART 1 - GENERAL 

 
SUMMARY 
 
This section includes specifications for lead related construction work. 
 
If lead containing materials (LCM) will be disturbed in order to perform the work for this project, any disturbance of 
LCM must comply with the regulations.  Apply the most stringent requirements if there is a conflict or overlap of 
requirements. 
 
The results of the lead containing materials (LCM) inspection and lead dust wipe sample inspection conducted at 
Translab Supply Building A-56 are contained in the surveys "Lead (Pb) Paint Sample Results" and "Lead (Pb) Dust 
Wipe Sample Results," prepared by Wildhaber Consulting.  These surveys provide information on the materials and 
substrates that were tested, and the results.  Copies of the reports are included in the Information Handout. 
 
Notify the Engineer immediately if: 
 
 Construction activities, other than those already described in the work plan, will or may disturb LCM identified in 

the LCM survey report. 
 
 LCM, not previously identified in the LCM survey report, are discovered during construction activities. 
 
DEFINITIONS 
 
Regulations:  All Federal, State, and local codes, regulations, laws, and requirements. 
 
SUBMITTALS 
 
Baseline Study and Clearance Inspection Report: 
 
 Submit baseline study, including analytical test results, at least 5 business days before performing any lead related 

construction work.  Allow 3 business days for review. 
 
 Submit clearance inspection report, including analytical test results, at the conclusion of all lead related construction 

work. 
 
Work Plans: 
 
1. For construction work that will disturb LCM or lead dust, submit a work plan that includes: 
 

a. Schedule, phasing, description, and location of activities that will disturb LCM or lead dust.  Include starting 
and completion dates. 

b. Summary of techniques to be used for complying with the regulations  
c. Methods for complying with the requirements in "Methods of compliance" under 8 CA Code of Regs § 1532.1.  

Include a written compliance program. 
d. Medical surveillance program under 8 CA Code of Regs § 1532.1, or certify that one is not required 
e. Respiratory protection program under 8 CA Code of Regs § 5144, or certify that one is not required 
f. Personnel monitoring procedures 
g. Documentation of required employee training, including required medical examinations, respirator fit test 

records, and certifications, for all individuals who will perform this work 
h. Standard procedures for protecting workers, visitors, and employees and protection of spaces outside the work 

area from contamination 
 
 
 

CONTRACT NO. 03-2C844  
REVISED PER ADDENDUM NO. 1 DATED FEBRUARY 10, 2010 



 

i. Methods of protecting heating, ventilation, and air conditioning systems, if applicable for this project 
j. Locations of required signage and hygiene facilities 
k. Federal, State, and local agencies that require notification 
l. Identification of responsible parties and emergency contacts 
m. Names, addresses, phone numbers, and certifications for the analytical laboratory, waste transport firm, and 

disposal facility to be used 
n. Worker roster, including name, address, and telephone number of each worker, who will be used for each phase 

or location of work 
o. Contractor and worker qualifications 
p. Name, address, and telephone of subcontractors who will perform this work 
q. Final clearance inspection criteria 
 

 Submit the work plan to the Engineer for review at least 15 days before performing any lead related construction 
work.  Allow 5 business days for review. 

 
 Correct any rejected work plan and resubmit a corrected work plan within 5 business days of notification by the 

Engineer, at which time a new review period of 5 business days will begin. 
 
 Do not perform any lead related construction work until the work plan has been accepted by the Engineer.  The 

Engineer's review and acceptance does not waive any contract requirements and does not relieve you from 
complying with the regulations.. 
 

2. For lead containing construction debris that is determined to be a hazardous waste, submit a work plan that includes: 
 
a. Summary of methods and techniques to be used for complying with the regulations for handling, packaging, 

storing, transporting, and disposing of the hazardous lead containing construction debris 
b. Contractor and worker qualifications 
c. Hazardous waste sampling protocol and QA/QC requirements and procedures 
d. Qualifications of sampling personnel 
e. Analytical results, including lab that performed the analyses 
f. Name, address, phone number, U.S. EPA identification number, and DTSC Registered Hazardous Waste 

Transporters registration number for the waste transport firm.  Include method of transportation 
g. Name, address, phone number, certification, U.S. EPA identification number, and class of the disposal facility 

to be used 
 

 Submit the work plan to the Engineer for review at least 5 business days before handling, packaging, storing, 
transporting, or disposing of any hazardous lead containing construction debris.  Allow 3 business days for review. 

 
 Correct any rejected work plan and resubmit a corrected work plan within 2 business days of notification by the 

Engineer, at which time a new review period of 3 business days will begin. 
 
 Do not store, transport, or dispose of any hazardous lead containing construction debris until the work plan has been 

accepted by the Engineer.  The Engineer's review and acceptance does not waive any contract requirements and does 
not relieve you from complying with the regulations. 
 

Worker Roster:  An updated worker roster must be submitted and approved before any worker, not on the current roster, 
performs any work.  Allow 3 business days for review. 

 
Notifications:  Submit copies of all required notifications. 
 
Analytical Test Results of Lead Containing Construction Debris: 
 
 Submit analytical test results of lead containing construction debris, including chain of custody documentation, for 

review and acceptance, at least 2 business days before: 
 
1. Requesting that the Engineer obtain an EPA ID number, if applicable 
2. Requesting the Engineer's signature on the waste profile requested by the disposal facility, if applicable 
3. Removing any of the debris from the job site 
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U.S. Environmental Protection Agency Identification Number Request:  If applicable for this project, submit a request 
for the U.S. EPA ID number. 
 
Hazardous Waste Manifest:  If applicable for this project, submit a copy of the hazardous waste manifest for each 
shipment of hazardous asbestos containing waste. 
 
Disposal Documentation:  Submit documentation from disposal facility indicating proper disposal of all hazardous and 
non-hazardous lead containing construction debris, within 5 business days of transporting the debris from the job site. 
 
Certificate of Compliance:  At the conclusion of lead related construction work, submit a certificate of compliance 
stating that the work has been performed in compliance with the regulations and these special provisions. 
 
Final Records: 
 
 Submit copies of final records indicating that the lead related construction work has been performed in compliance 

with the regulations and these special provisions, including: 
 

1. Records of any worker protection monitoring performed 
2. Daily progress logs 
3. List of workers who performed any lead related construction work.  Include name and any required 

certifications for each worker. 
4. Permits and approvals obtained 

 
Lead Awareness Training:  Submit descriptive information for the lead awareness training. 
 
QUALITY CONTROL AND ASSURANCE 
 
Follow all regulations, including: 
 
 State: 
 

1. 8 CA Code of Regs § 1532.1. Lead 
2. 8 CA Code of Regs § 5144. Respiratory Protection 
3. 17 CA Code of Regs 
4. 22 CA Code of Regs, Division 4.5. Environmental Health Standards For The Management Of Hazardous Waste 

 
 Local: 
 

1. Follow all local regulations applicable to the project location. 
 
Qualifications: 
 
 All work must be performed by competent persons trained, knowledgeable, qualified, and certified in lead related 

construction work, including removal, demolition, handling, and disposal. 
 
 All analytical testing must be performed by an analytical laboratory certified by the California Department of Public 

Health Environmental Laboratory Accreditation Program. 
 

The following items must be prepared, signed, and stamped by a lead professional currently certified by the 
California Department of Public Health (CDPH) Lead-Related Construction Program: 
 
1. Baseline study 
2. All work plans 
3. Written compliance program 
4. Clearance inspection report  
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Lead Awareness Training:  You must provide 8 hours of lead awareness training, complying with the provisions in 
8 CA Code of Regs § 1532.1. Lead and 8 CA Code of Regs § 5194. Hazard Communication, for a maximum of 4 
Department personnel. 
 
Preconstruction Meeting: 
 
 Before performing any lead related construction work, attend a preconstruction meeting with your subcontractors 

and their competent person, key personnel, and field supervisors, who will be performing or overseeing the work.  
Plan to discuss the following: 

 
1. Approved work plan for the disturbance of LCM 
2. Approved work plan for hazardous lead containing construction debris, if applicable for this project 
3. Other submittals 
4. “Field Quality Control” requirements specified herein 

 
 The Engineer will determine the time and location of the meeting. 
 

PART 2 – PRODUCTS  (Not applicable) 
 

PART 3 - EXECUTION 
 
GENERAL 
 
Notify the Engineer at least 15 days before performing any lead related construction work. 
 
Perform lead related construction work in compliance with the approved work plans for the disturbance of LCM, and for 
hazardous lead containing construction debris. 
 

Only workers listed on the roster in the approved work plan must be used to perform the work.  
 
Minimize disturbance of LCM that are to remain in place. 
 
LEAD CONTAINING CONSTRUCTION DEBRIS 
 
Sample, analyze, handle, package, store, transport, and dispose of all lead containing construction debris in compliance 
with the regulations.  Apply the most stringent requirements if there is a conflict or overlap of requirements. 
 
Waste Analysis: 
 
 A waste analysis must be performed on the lead containing construction debris. 
 
 Sampling and analysis of the lead containing construction debris, for hazardous waste identification purposes, must 

comply with both the requirements of EPA Publication SW-846, "Test Methods for Evaluating Solid Waste, 
Physical/Chemical Methods," and the disposal facility. 

 
Non-Hazardous Lead Containing Construction Debris: If the results of the waste analysis demonstrate that the lead 
containing construction debris is a non-hazardous waste and the Engineer accepts the results, dispose of the debris at an 
appropriately permitted disposal facility under Section 7-1.13, "Disposal of Material Outside the Highway Right of 
Way," of the Standard Specifications. 
 
Hazardous Lead Containing Construction Debris: If the results of the waste analysis demonstrate that the lead containing 
construction debris is a hazardous waste, comply with the following additional requirements: 
 
1. Unless otherwise specified, you will be considered the generator, with respect to 22 CA Code of Regs, Division 4.5. 

Environmental Health Standards For The Management Of Hazardous Waste. 
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2. In addition to the labeling and marking requirements in 22 CA Code of Regs §§ 66262.31 and 66262.32, mark 

labels with: 
 
a. Date the hazardous waste was generated 
b. Composition and physical state of the hazardous waste 
c. Contractor or subcontractor name 
d. Contract number 
e. Name, address, and telephone number of the Engineer 
 

3. If containers are stored within the job site limits, store them in a secured enclosure.  Acceptable secure enclosures 
include a locked chain link fenced area or a lockable shipping container located within the job site limits. 

 
4. After the Engineer accepts the analytical test results, dispose of the waste at an appropriately permitted hazardous 

waste disposal facility, located in California, under the requirements of the disposal facility operator, within 30 days 
of acceptance. 

 
5. The Engineer will obtain the U.S. EPA ID number and will sign all manifests as the generator, within 2 business 

days of receiving and accepting the analytical test results and your request for the number. 
 
FIELD QUALITY CONTROL 
 
Baseline Study: 
 
 Before performing any lead related construction work prepare a baseline study, consisting of analytical test results, 

to determine the initial lead concentrations on surfaces in the area where the work will be performed.  Take 4 
samples at the locations determined by the Engineer. 

 
 Samples may include both dust and soil.  Dust sampling must comply with the requirements of ASTM E1728 and 

soil sampling with ASTM E1727. 
 

 Analysis of all samples must comply with the requirements of ASTM E1613. 
 

Clearance Inspection Report: 
 
 At the conclusion of lead related construction work prepare a clearance inspection report, consisting of analytical 

test results, to determine the final conditions in the area where the lead related construction work was performed.  
Take 4 samples of the same type, and at the same locations and/or surfaces that were tested in the baseline study. 

 
 Dust sampling must comply with the requirements of ASTM E1728 and soil sampling with ASTM E1727. 

 
 Analysis of all samples must comply with the requirements of ASTM E1613. 
 
 The lead concentrations from the samples taken for the clearance inspection report must be less than or equal to 

those in the baseline study. 
 
Department Inspections: 
 
 At the conclusion of lead related construction work, the Department may perform a clearance inspection.  The 

inspection will include a visual inspection, and dust and/or soil samplings, if applicable. 
 
 
 
 
 

 
CONTRACT NO. 03-2C844  

REVISED PER ADDENDUM NO. 1 DATED FEBRUARY 10, 2010 



 

BID ITEM LIST 
03-2C8444 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 
(F) 

750001 MISCELLANEOUS IRON AND STEEL  LB 7,593   

 22 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 1,530   

 23 842000 PARKING BUMPER (PRECAST 
CONCRETE)   

EA 49   

 24 994650 BUILDING WORK   LS LUMP SUM LUMP SUM  

 25 190110 LEAD COMPLIANCE PLAN LS LUMP SUM LUMP SUM  

 
 
 
 
 
 

TOTAL BID:  ___________ 
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