

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****

This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

September 7, 2007

03-Nev-80-27.2/31.8
03-2E9704
ACIM-43C4(004)E
Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in NEVADA COUNTY NEAR FLORISTON AT VARIOUS LOCATIONS FROM 0.1 MILE WEST OF TRUCKEE RIVER BRIDGE TO THE NEVADA COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 12, 2007.

This addendum is being issued to revise the Notice to Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheet 4 is revised as follows:

"Under the Detail "Repair Eroded Ditch" the callout of "430 feet" is revised to "200 feet."

Project Plan Sheet 7 is revised as follows:

"On the "Drainage Quantities" summary the quantity for "RSP Fabric (Type A)" is revised from "810 square yards" to "525 square yards", the quantity for "RSP (Light, Method B)" is revised from "320 cubic yards" to "210 cubic yards", and the quantity for "Clean Drainage System (N)" at PM 28.50 is revised from "5" to "2" with a total for the item revised from "6" to "3."

In the Special Provisions, Section 10-1.18, "EXISTING HIGHWAY FACILITIES," under subsection "RELAY PIPE DOWNDRAIN," the following paragraphs are added after the first paragraph:

"New pipe downdrain and appurtenances, if required, shall be furnished and used to relay pipe downdrain. New pipe downdrain and appurtenances shall conform to the provisions in Section 69, "Overside Drains," of the Standard Specifications.

Full compensation for new pipe downdrain and appurtenances shall be considered as included in the contract unit price paid for relay pipe downdrain and no separate payment will be made therefor."

Addendum No. 2
Page 2
September 7, 2007

03-Nev-80-27.2/31.8
03-2E9704
ACIM-43C4(004)E

In the Proposal and Contract, the Engineer's Estimate Items 15 and 16 are revised.

To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

JODY JONES
District 3 Director

Attachment

**ENGINEER'S ESTIMATE
03-2E9704**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
3	074033	TEMPORARY CONSTRUCTION ENTRANCE	EA	3		
4	074035	TEMPORARY CHECK DAM	LF	69		
5	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	2		
6	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
7 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
8 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
9 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
10 (S)	129000	TEMPORARY RAILING (TYPE K)	LF	400		
11	150608	REMOVE CHAIN LINK FENCE	LF	5,710		
12	152033	RELAY PIPE DOWNDRAIN	EA	1		
13	190101	ROADWAY EXCAVATION	CY	5,060		
14 (S)	203001	EROSION CONTROL (BLANKET)	SQYD	3,350		
15	721008	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	CY	210		
16	729010	ROCK SLOPE PROTECTION FABRIC	SQYD	530		
17	800320	CHAIN LINK FENCE (TYPE CL-4)	LF	2,490		
18	800400	CHAIN LINK FENCE (TYPE CL-8)	LF	480		
19	012495	CHAIN LINK FENCE (TYPE CL-10)	LF	2,280		

TOTAL BID: _____