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Addendum No. 3 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SUTTER AND YUBA COUNTIES 
NEAR NICOLAUS FROM 70/99 SEPARATION TO 1.0 KM NORTH OF FEATHER RIVER BOULEVARD. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on November 7, 2007. 

 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 

and Contract, and the Federal Minimum Wages with Modification Number 15 dated 10-12-07, and provide a copy of the 
Supplemental Information Handout. 

 
Project Plan Sheet 189, in the lower left corner of the sheet, all hatching, stations and elevations callouts at 2.000 Lt 

"K1" and 2.000 Rt "K1" are removed from the detail for the "Intersection of Kempton Road and 4th Avenue". 
 
Project Plan Sheet 408, in the left hand column on the last line, "TOTAL" is revised to read "TOTAL DQ-41". 
 
Project Plan Sheet 409, in the left hand column on the last line, "TOTAL" is revised to read "TOTAL DQ-42". 
 
Project Plan Sheet 851, the callout at the bottom of the page is revised from "(AVC CONTROLLER CABINET WITH 

TYPE 1 HOUSING.  INSTALL STATE FURNISHED AVC CONTROLLER UNIT, CDPD MODEM AND ANTENNA 
ASSEMBLY AS DIRECTED BY THE ENGINEER.) FOR DETAILS SEE AUTOMATIC VEHICLE CLASSIFICATION 
SYSTEM DETAILS." to "(AVC CONTROLLER CABINET WITH TYPE 1 HOUSING.  INSTALL CONTRACTOR 
FURNISHED AVC CONTROLLER UNIT, CDPD MODEM AND ANTENNA ASSEMBLY AS DIRECTED BY THE 
ENGINEER.) FOR DETAILS SEE AUTOMATIC VEHICLE CLASSIFICATION SYSTEM DETAILS." 

 
Project Plan Sheet 856, the callout in the bottom left corner of the page is revised from "Install State furnished traffic 

count station 334 cabinet, as directed. By the Engineer" to "Install Contractor-furnished traffic count station 334 cabinet, as 
directed by the Engineer." 

 
Project Plan Sheet 908, under QUANTITIES, "Furnish Piling (Class 625) (Alternative W)" is revised to "Furnish Piling 

(Class 400) (Alternative W)" and "Drive Pile (Class 625) (Alternative W)" is revised to "Drive Pile (Class 400) (Alternative 
W)." 



 

Addendum No. 3 
Page 2 
October 18, 2007 
 
 
03-Sut,Yub-70-0.2/13.4,0.0/2.5 
03-3864U4 
ACNH-P070(094)E 

 
 
 
Project Plan Sheets 9, 11, 29, 33, 34, 57, 59, 70, 73, 75, 77, 83, 84, 226, 254, 256, 267, 270, 272, 274, 336, 347, 348, 

350, 351, 354, 355, 689, 804, 805, 913, 914, 915, 921, 950, 956, 957, 958, 960, and 972 are revised.  Half-sized copies of the 
revised sheets are attached for substitution for the like-numbered sheets. 

 
Project Plan Sheets 84A, 189A, 192A, 332A, 332B, 409A, 409B, and 663A are added.  Half-sized copies of the added 

sheets are attached for addition to the project plans. 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 

DAMAGES," is revised as attached. 
 
In the Special Provisions, Section 5-1.17, "PROJECT INFORMATION," the following paragraph is added after the third 

paragraph: 
 

"Information included in the Information Handout provided to bidders and Contractors is as follows: 
 

A. Sutter 70 Widening Work Window Maps" 
 
In the Special Provisions, Section 5-1.17, "PROJECT INFORMATION," the following paragraphs are added after the 

sixth paragraph: 
 

"Information available for inspection at the Transportation Laboratory is as follows: 
 

A. Rock cores. 
 

Bidders and Contractors may contact the Transportation Laboratory to request viewing rock cores via 
electronic mail at the following address: 

 
Coreroom@dot.ca.gov 

 
Request shall be submitted at least 5 working days before the intended date for viewing, and shall 

include the District-County-Route, bridge number, contract number, viewing date, and contact information 
including telephone number." 

 
In the Special Provisions, Section 5-1.19, "RELATIONS WITH CALIFORNIA DEPARTMENT OF FISH AND 

GAME," is replaced as attached. 
 

In the Special Provisions, Section 5-1.21, "RELATIONS WITH US FISH AND WILDLIFE SERVICES," is replaced 
with Section 5-1.21, "UNITED STATES FISH AND WILDLIFE SERVICE REQUIREMENTS," as attached. 

 
In the Special Provisions, Section 5-1.23, "RELATIONS WITH THE NATIONAL MARINE FISHERIES," is replaced 

with Section 5-1.23, "NATIONAL OCEANIC AND ATMOSPHERIC ADMINISTRATION (NOAA) FISHERIES 
REQUIREMENTS," as attached. 

 
In the Special Provisions, Section 5-1.24, "RELATIONS WITH STATE RECLAMATION BOARD," is replaced as 

attached. 
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In the Special Provisions, Section 8-1.03, "STATE-FURNISHED MATERIALS," in the second paragraph, items K and 

L are deleted. 
 

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the sixth, seventh, eighth, ninth, tenth and eleventh 
paragraphs are deleted. 

 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the first 

paragraph: 
 

"All trees shall be removed, as required for the completion of work in the upcoming construction 
season, prior to winter suspension, in a manner that does not disturb soil." 

 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the fifth 

paragraph: 
 

"Attention is directed to the "Sutter 70 Widening Work Window Maps" in the Information Handout 
regarding time restrictions to the Contractor's operations. 

Construction activities within the streams zones (defined as that portion of the stream channel that 
restricts lateral movement of water and is delineated at the top of the bank or the outer edge of any riparian 
vegetation, whichever is more landward) of the various waterways shall be restricted to the dates as 
follows: 

 
Coon Creek May 15 and October 15 
Ping Slough May 15 and October 15 
Yankee Slough April 15 and November 30 
Bear River June 1 and October 15 
 
In-channel construction activities (work between the banks) at Ping Slough, Coon Creek, and the Bear 

River shall be restricted to the period from June 1 to October 15. 
Construction activities within the floodway (defined as the area between the levees in the vicinity of 

the Bear River Bridge) shall be restricted to the period from April 16 to October 31. 
All construction activities within Giant Garter Snake Habitat shall be restricted to the period from May 

1 and October 1.  Attention is directed to "Giant Garter Snake Protection" of these special provisions." 
 

In the Special Provisions, Section 10-1.02, "GENERAL MIGRATORY BIRD PROTECTION," is replaced with Section 
10-1.02, "MIGRATORY BIRD AND BAT PROTECTION," as attached. 

 
In the Special Provisions, Section 10-1.03, "PREVENTION OF SWALLOW NESTING," is deleted. 

 
In the Special Provisions, Section 10-1.033, "VALLEY ELDERBERRY LONGHORN BEETLE PROTECTION," is 

added as attached. 
 

In the Special Provisions, Section 10-1.036, "GIANT GARTER SNAKE PROTECTION," is added as attached. 
 

In the Special Provisions, Section 10-1.039, "CONTRACTOR-FURNISHED BIOLOGICAL MONITOR," is added as 
attached. 
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In the Special Provisions, Section 10-1.04, "WATER POLLUTION CONTROL," in the subsection, "STORM WATER 

POLLUTION PREVENTION PLAN," the sixth paragraph is revised as follows: 
 

"The SWPPP shall include a copy of the Notification of Construction, Department of Fish and Game 
1602 and 2081 permits, US Army Corps of Engineers 404 permit, State Lands Commission permit, US 
Fish and Wildlife Service biological opinion, National Oceanic and Atmospheric Administration Fisheries 
biological opinion, California Regional Water Quality Control Board 401 permit, and State Reclamation 
Board permit." 
 
In the Special Provisions, Section 10-1.07," COOPERATION," is deleted. 
 
In the Special Provisions, Section 10-1.10, "OBSTRUCTIONS," the third and fourth paragraphs are revised as follows: 

 
"It is anticipated that the following utility facilities will be relocated prior to the dates shown: 

 
Utility Location Date 

PG&E 60 KV North of Marcum Road 10/08 
PG&E 115 KV  10/08 

PG&E Distribution lines North of Marcum Road 10/08 
SBC various 10/08 

 
Installation of the following utility facilities will require coordination with the Contractor's operations.  

The Contractor shall make the necessary arrangements with the utility company, through the Engineer, and 
shall submit a schedule of work, verified by a representative of the utility company, to the Engineer.  The 
schedule of work shall provide not less than the following number of working days, as defined in Section 
8-1.06, "Time of Completion," of the Standard Specifications for the utility company to complete their 
work: 
 

Utility (address) Location Working Days 
PG&E 60 KV From Marcum Road south 40 

PG&E Distribution lines From Marcum Road south 40 
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In the Special Provisions, Section 10-1.15, "Maintaining Traffic," the two tables following paragraph 

eight are revised as follows: 
 

 
Marcum Road OC 

18-0048 
 

 Number  Width  Height 
Vehicle Openings  

1 
 

12.6 
 

4.8 
 

 Location Spacing 
Falsework Pavement 

Lighting 
 

NB 
SB 

 
R9 
R9 

(Width and Height in meters) 
(R = Right side of traffic.   L = Left side of traffic) 
(C = Centered overhead) 

 
 

Cornnelius Ave OC 
18-0047 

 
 Number  Width  Height 

Vehicle Openings  
1 

 
12.6 

 
4.8 

 
 Location Spacing 

Falsework Pavement 
Lighting 

 
NB 
SB 

 
R9 
R9 

(Width and Height in meters) 
(R = Right side of traffic.   L = Left side of traffic) 
(C = Centered overhead)" 

 
In the Special Provisions, Section 10-1.27, "CLEARING AND GRUBBING," the seventh paragraph is deleted. 
 
In the Special Provisions, Section 10-1.46, "PILING," subsection "DRILLING," the table following the first paragraph is 

deleted. 
 
In the Special Provisions, Section 10-3.25, "AUTOMATIC VEHICLE CLASSIFICATION (AVC) SYSTEM," the 

fourth and fifth paragraphs are deleted. 
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In the Special Provisions, Section 10-3.32, "PAYMENT," the sixth paragraph is revised as follows: 
 

"The contract lump sum price paid for automatic vehicle classification (AVC) system shall include full 
compensation for furnishing all labor, materials, tools, equipment, and incidentals and for doing all the 
work involved in automatic vehicle classification system, including installing Contractor-Furnished 
automatic vehicle classification monitoring assembly, type 334 cabinet foundation, conductors and 
screened transmission cable (STC), conduits, pull boxes, inductive loop detectors, and piezo-electric axle 
sensors, complete in place, as shown on the plans, as specified in the Standard Specifications and these 
special provisions, and as directed by the Engineer." 
 
In the Proposal and Contract, the Engineer’s Estimate Items 46, 55, 69, 73, 115, 117, 122, 129, 134, 136 and 138 are 

revised, Items 195, 196, 197, 198, 199 and 200 are added and Items 83, 84 and 194 are deleted as attached. 
 
To Proposal and Contract book holders: 
 

Replace pages 5, 6, 7, 8, 9, and 12 of the Engineer's Estimate in the Proposal with the attached revised 
pages 5, 6, 7, 8, 9, and 12 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Attached is a copy of the Supplemental Information Handout "Sutter 70 Widening Work Window Maps". 
Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 

made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by GSO overnight mail to all book holders to ensure that each receives it.  A copy 

of this addendum and the modified wage rates are available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 

The first working day is the fifty-fifth day after contract approval. 
The Contractor shall not begin work at the job site, except for measuring controlling field dimensions and locating 

utilities, until the following submittals are received and approved by the Engineer: 
 
1. Baseline Progress Schedule (Critical Path Method) 
2. Storm Water Pollution Prevention Plan (SWPPP) 
3. Notification of Dispute Review Board (DRB) nominee and disclosure statement 
 
In addition to the above submittals, the Contractor shall not begin work at the job site, except for measuring controlling 

field dimensions and locating utilities, until the following submittals are received by the Engineer: 
 
1. Notice of Materials To Be Used. 
2. Contingency plan for reopening closures to public traffic. 
3. Written statement from the vendor that the order for electrical material has been received and accepted by the 

vendor.  The statement shall show the dates that the materials will be shipped. 
 
The Contractor may begin work at the job site before the fifty-fifth day after contract approval if: 
 
1. The Contractor submits and obtains required approvals for the submittals before the fifty-fifth day 
2. Authorized by the Engineer in writing 
The Department will grant time extensions for delays only that are beyond the Contractor's control and that prevent the 

Contractor from starting work at the job site on the first working day. 
 
The work shall be diligently prosecuted to completion before the expiration 765 WORKING DAYS. 
The Contractor shall pay to the State of California the sum of $20,900.00 per day for each day's delay in finishing the 

work in excess of the number of working days specified above. 
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5-1.19  RELATIONS WITH CALIFORNIA DEPARTMENT OF FISH AND GAME 

A portion of this project is located within the jurisdiction of the California Department of Fish and Game.  A 1602 
agreement regarding a stream or lake, and a 2081 agreement regarding a fully protected species (White-tailed kite), and the 
incidental take of the Swainson's hawk and Giant Garter Snake, both threatened species, have been entered into by the 
Department of Transportation and the Department of Fish and Game.  The Contractor shall be fully informed of the 
requirements of this agreement as well as rules, regulations, and conditions that may govern the Contractor's operations in 
these areas and shall conduct the work accordingly. 

Attention is directed to "Contractor-Furnished Biological Monitor," "Giant Garter Snake Protection," and "Migratory 
Bird and Bat Protection" of these special provisions. 

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents Section, 
MS 26, 1120 N Street, Room 200, Sacramento, CA  95814, Telephone (916) 654-4490, and are available for inspection at the 
North Region Construction Office located at 379-A Colusa Highway, Yuba City, California 95991. 

It is unlawful for any person to divert, obstruct or change the natural flow of the bed, channel or bank of a stream, river 
or lake without first notifying the Department of Fish and Game, unless the project or activity is noticed and constructed in 
conformance with conditions imposed under Fish and Game Code Section 1602. 

Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01G, "Water Pollution," and 7-1.12, 
"Indemnification and Insurance," of the Standard Specifications. 

Modifications to the agreement between the Department of Transportation and the Department of Fish and Game which 
are proposed by the Contractor shall be submitted in writing to the Engineer for transmittal to the Department of Fish and 
Game for their consideration. 

When the Contractor is notified by the Engineer that a modification to the agreement is under consideration, no work 
shall be performed which is inconsistent with the original agreement or proposed modification until the Departments take 
action on the proposed modifications.  Compensation for delay will be determined in conformance with the provisions in 
Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract. 
Modifications to any agreement between the Department of Transportation and the Department of Fish and Game will be 

fully binding on the Contractor.  The provisions of this section shall be made a part of every subcontract executed pursuant to 
this contract. 
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5-1.21  UNITED STATES FISH AND WILDLIFE SERVICE REQUIREMENTS 

A portion of this project is located within the jurisdiction of the U. S. Fish and Wildlife Service (USFWS). The 
Department has accepted a Biological Opinion for this project.  The Contractor shall be fully informed of the requirements 
and all rules, regulations, and conditions that may govern the Contractor's operations in these areas and shall conduct the 
work accordingly. 

Copies of the Biological Opinion may be obtained at the Department of Transportation, Plans and Bid Documents 
Section, MS 26, 1120 N Street, Room 200, Sacramento, CA  95814, Telephone (916) 654-4490, and are available for 
inspection at the North Region Construction Office located at 379-A Colusa Highway, Yuba City, California 

Attention is directed to "Contractor-Furnished Biological Monitor," "Giant Garter Snake Protection," and "Valley 
Elderberry Longhorn Beetle Protection" of these special provisions regarding related environmental requirements or 
additional information. 

Modifications to the agreement between the Department and USFWS that are proposed by the Contractor shall be 
submitted in writing to the Engineer for transmittal to the USFWS for their consideration. 

No work shall be performed which is inconsistent with the original agreement or proposed modification prior to 
receiving written approval from the Engineer.  Compensation for delay will be determined in conformance with the 
provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

Modifications to the agreement between the Department and USFWS shall be fully binding on the Contractor. 
The provisions of this section and approved modifications shall be made a part of every subcontract executed pursuant to 

this contract. 
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5-1.23  NATIONAL OCEANIC AND ATMOSHERIC ADMINISTRATION FISHERIES SERVICE 
REQUIREMENTS 

A portion of this project is located within the jurisdiction of the National Oceanic and Atmospheric Administration 
(NOAA) Fisheries Service. The Department has accepted a Biological Opinion for this project.  The Contractor shall be fully 
informed of the requirements and all rules, regulations, and conditions that may govern the Contractor's operations in these 
areas and shall conduct the work accordingly. 

Copies of the Biological Opinion may be obtained at the Department of Transportation, Plans and Bid Documents 
Section, MS 26, 1120 N Street, Room 200, Sacramento, CA  95814, Telephone (916) 654-4490, and are available for 
inspection at the North Region Construction Office located at 379-A Colusa Highway, Yuba City, California 

The Contractor's attention is directed to the following terms or conditions that are among those established by the NOAA 
Fisheries Biological Opinion for this project: 

 
A. No fill material, including concrete, beyond that identified in the project description, shall be allowed to enter any 

waterway or drainage. 
B. Water that contacts wet concrete and has a pH greater than 9 must be pumped out of the coffer dam or other 

impoundment areas and disposed of outside the channel and away from the riparian zone or any wetland area. 
C. A fishery biologist furnished by the contractor shall be available to salvage fish if they become trapped within any 

cofferdams, water diversions, or dewatering activities.  Salvage activities must be done in coordination with a 
NOAA fisheries biologist.  If a fisheries biologist is necessary, this will be paid for as extra work as provided in 
Section 4-1.03D of the Standard Specifications. 

D. No stormwater from construction activities or turbid water from dewatering activities shall be directly discharged 
into the drainages of Bear River, Coon Creek, Ping Slough, Yankee Slough or any drainage that flows into these 
waterbodies. 

E. Where bridge abutments are constructed, materials must be non-toxic to aquatic life. 
F. During construction, all equipment refueling and maintenance shall occur outside the channel and riparian area, 

except for the drill rig or other stationary equipment.  Spill control absorbent material shall be placed under all 
stationary equipment. 

 
Modifications to the agreement between the Department and NOAA Fisheries that are proposed by the Contractor shall 

be submitted in writing to the Engineer for transmittal to NOAA Fisheries for their consideration. 
No work shall be performed which is inconsistent with the original agreement or proposed modifications prior to 

receiving written approval from the Engineer.  Compensation for delay will be determined in conformance with the 
provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications. 

Modifications to the agreement between the Department and NOAA Fisheries shall be fully binding on the Contractor. 
The provisions of this section and approved modifications shall be made a part of every subcontract executed pursuant to 

this contract. 
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5-1.24  RELATIONS WITH STATE RECLAMATION BOARD 

Attention is directed to Section 7-1.11, "Preservation of Property," and Section 7-1.12, "Indemnification and Insurance," 
of the Standard Specifications. 

The location of the Bear River Bridge is within an area controlled by the State Reclamation Board.  Permit No. 18006 
GM has been approved by the State Reclamation Board covering work to be performed under this contract.  The Contractor 
shall be fully informed of rules, regulations and conditions that may govern his operations in the area and shall conduct the 
work accordingly. 

Attention is directed to the conditions in the permit that have been approved by the Reclamation Board for this project. 
Copies of the permit may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS 26, 

1120 N Street, Room 200, Sacramento, CA  95814, Telephone (916) 654-4490, and are available for inspection at the North 
Region Construction Office located at 379-A Colusa Highway, Yuba City, California 95991. 

No stockpiles of material, temporary buildings, equipment or downed trees or brush shall remain in the floodway during 
the flood season from November 1 to April 15 without prior approval from the State Reclamation Board.  The floodway is 
defined as the area between the levees in the vicinity of the Bear River Bridge. 

Changes in the conditions of the permit proposed by the Contractor shall be submitted in writing to the Engineer for 
transmittal to the State Reclamation Board for approval.  Changes shall not be implemented until approved in writing by the 
State Reclamation Board. 

Attention is directed to Section 8-1.06, "Time of Completion," of the Standard Specifications.  Days when the 
Contractor's operations are restricted by the requirements of this section, shall not be considered to be nonworking days 
whether or not the controlling operation is delayed. 

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract. 
Modifications to any agreement between the Department of Transportation and the State Reclamation Board will be fully 

binding on the Contractor.  The provisions of this section shall be made a part of every subcontract executed pursuant to this 
contract. 
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10-1.02  MIGRATORY BIRD AND BAT PROTECTION 

The Contractor shall protect migratory birds, their occupied nests, and their eggs and roosting bats as specified in these 
special provisions. 

Attention is directed to "Relations with California Department of Fish and Game" of these special provisions. 
The Federal Migratory Bird Treaty Act (16 U.S.C. 703 et seq.), Title 50 Code of Federal Regulations part 10, and 

California Department of Fish and Game (DFG) Code Sections 3503, 3511, 3513, and 3800, protect migratory birds, their 
occupied nests, and their eggs.  The Department has entered into a California Endangered Species Act Section 2081 
agreement with the DFG regarding a fully protected species, the White-tailed kite (Elanus leucurus), and the incidental take 
of a threatened species, the Swainson’s hawk (Buteo swainsoni). 

Nesting or attempted nesting by migratory birds and bat roosting is anticipated to occur between, but not limited to, 
March 1 and September 15. 

There is evidence that migratory birds nest within the project area including, but not limited to, the Bear River Bridge 
(No. 18-0001).  There is evidence that bats roost within the project area including, but not limited to, the expansion joints of 
the Bear River Bridge (No. 18-0001). 

When evidence of migratory birds or their occupied nests, or roosting bats is discovered that may be adversely affected 
by construction activities, or when birds or bats are injured or killed as a result of construction activities, the Contractor shall 
immediately stop work within 15 m of the occupied nests or roosting bats and notify the Engineer.  Work shall not resume 
until the Engineer provides written notification that work may begin in this location. 

 
GENERAL CONSTRUCTION ACTIVITES 
For the purposes of this section, general construction activities are those activities that could disturb migratory birds, and 

their occupied nests, or roosting bats.  General construction activities include, but are not limited to; clearing and grubbing. 
General construction activities shall not include structure construction activities. 

General construction activities shall be scheduled outside the anticipated nesting and roosting dates whenever possible. 
This may require performing general construction activities out of normal sequence and may require additional mobilizations 
and other additional costs. 

When general construction activities are performed during the anticipated nesting and roosting dates, the Contractor shall 
provide a Migratory Bird and Bat Protection Program (MBBPP) conforming to the requirements of this special provision and 
a Bird and Bat Biologist to inspect the project area no more than 15 days prior to and throughout the performance of general 
construction activities to ensure migratory birds, or their occupied nests, or roosting bats are not present. 

If general construction activities are stopped because migratory birds, or their occupied nests, or roosting bats are 
discovered and if, in the opinion of the Engineer, the Contractor could not have avoided the stoppage by performing the 
general construction activities outside of the anticipated nesting and roosting dates, the Contractor shall be compensated for 
the stoppage in accordance with Section 8-1.05 "Temporary Suspension of Work," of the Standard Specifications.  If, in the 
opinion of the Engineer, the Contractor could have avoided the stoppage by prosecuting the general construction activities 
outside of the anticipated nesting dates, the Contractor shall not be entitled to additional compensation for the stoppage.  In 
either case, if the general construction activities are the controlling operation, the days on which the stoppage is in effect shall 
not be considered working days as defined in Section 8-1.06 "Time of Completion," of the Standard Specifications. 

 
STRUCTURE CONSTRUCTION ACTIVITES 
For the purposes of this section, structure construction activities are those activities that could disturb migratory birds, 

and their occupied nests or roosting bats on, in, or near structures.  Structure construction activities shall include the removal, 
painting and construction of buildings, retaining walls, box culverts and bridges. 

When the project includes structure construction activities, the Contractor shall provide an MBBPP conforming to the 
requirements of this special provision. 

If structure construction activities are stopped because migratory birds, or their occupied nests, or roosting bats are 
discovered and if, in the opinion of the Engineer, the Contractor could not have avoided the stoppage by implementing an 
effective MBBPP within 30 days after contract approval, the Contractor shall be compensated for the stoppage in accordance 
with Section 8-1.05 "Temporary Suspension of Work," of the Standard Specifications.  If, in the opinion of the Engineer, the 
Contractor could have avoided the stoppage by implementing an effective MBBPP within 30 days after contract approval, the 
Contractor shall not be entitled to additional compensation for the stoppage.  In either case, if the structure construction 
activities are the controlling operation, the days on which the stoppage is in effect shall not be considered working days as 
defined in Section 8-1.06 "Time of Completion,” of the Standard Specifications. 
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MIGRATORY BIRD AND BAT PROTECTION PROGRAM (MBBPP) 
The Contractor shall submit an MBBPP for the protection of migratory birds, including Swainson’s hawk and white-

tailed kites, their occupied nests, and roosting bats.  The MBBPP shall show the Contractor’s schedule of work, the nesting 
and roosting prevention measures that the Contractor proposes to take corresponding to the work schedule, and a regular 
inspection, maintenance and reporting schedule.  The Contractor shall modify the MBBPP when nesting and roosting 
prevention measures are not effective as determined by the Engineer. 

Nesting and roosting prevention measures may include scheduling activities outside of the anticipated nesting and 
roosting dates, removing partially constructed and unoccupied nests prior to and during the anticipated nesting and roosting 
dates, shielding the work area from bird and bat access prior to the anticipated nesting and roosting dates and other measures 
approved by the Engineer. 

Inspections shall be conducted prior to removal of partially constructed and unoccupied nests or the installation of 
exclusion devices and thereafter on a weekly basis, at a minimum, to ensure eggs or nestlings or roosting bats are not present. 
Inspections shall be performed by the Contractor’s Bird and Bat Biologist.  The findings of the inspections shall be 
documented in writing and provided to the Engineer within 2 working days. 

Within 15 days of contract approval, the Contractor shall submit the MBBPP for acceptance by the Engineer.  The 
Contractor shall allow 15 days after the MBBPP is submitted for review and acceptance by the Engineer.  The Contractor 
shall not perform construction activities, other than that specifically authorized in writing by the Engineer, until the MBBPP 
has been accepted. 

 
BIRD AND BAT BIOLOGIST QUALIFICATIONS 
The Contractor shall provide at least one Bird and Bat Biologist to conduct bird nesting surveys, including those for 

Swainson’s hawk and white-tailed kites, and bat roosting surveys.  At the Contractor's option, an independent Bird and Bat 
Biologist may be provided specifically to conduct Swainson's hawk surveys and monitoring. 

All Bird and Bat Biologists shall possess a degree in biological or natural science from an accredited college or 
university and have a minimum of 1-year experience in performing bird nesting and bat roosting surveys unless otherwise 
approved by the Engineer.  Any Bird and Bat Biologist performing surveys for Swainson’s hawks and white-tailed kites shall 
have previous experience performing surveys for these species specifically. 

The Contractor shall submit the name and resume of all Bird and Bat Biologists that will be performing surveys and/or 
monitoring for Swainson’s hawks to the Engineer for approval at least 30 calendar days prior to the performance of work 
activities.  All Bird and Bat Biologists performing surveys and/or monitoring for Swainson's hawks must be approved by the 
Engineer and DFG prior to performing any work.  Approval of any other Bird and Bat Biologists will not be required. 

 
REQUIRED SURVEYS 
The Bird and Bat Biologist shall perform preconstruction surveys for Swainson’s hawks during the nesting season 

(March 1 to September 15) within 0.5 miles of the project area prior to beginning construction and related activities each 
year.  Survey results shall be provided to the Engineer and the DFG in a written report, within 30 days of commencement of 
construction activities.  If nesting Swainson’s hawks are found, the Department shall consult with the DFG to determine if 
construction activities will be allowed to begin or continue or shall be limited between May 1 and September 15 within 0.5 
miles from the nest site until the young have fledged (left the nest). 

The Bird and Bat Biologist shall perform preconstruction surveys for white-tailed kites during the nesting season 
(March 1 to August 31) within 0.25 miles of the project area prior to beginning construction and related activities each year.  
Survey results shall be provided to the Engineer and the DFG in a written report, within 30 days of commencement of 
construction activities.  If nesting white-tailed kites are found, the Department shall consult with the DFG to determine if 
construction activities will be allowed to begin or continue or shall be limited between May 1 and August 31 within 
0.25 miles from the nest site until the young have fledged (left the nest). 
 

PENALTIES 
The Contractor shall be responsible for penalties assessed or levied on the Contractor or the Department as a result of the 

Contractor's failure to comply with the provisions in this section "Migratory Bird and Bat Protection" including, but not 
limited to, compliance with the applicable provisions of Federal, State and Local regulations and requirements as set forth 
therein. 

Penalties as used in this special provision shall include fines, penalties, and damages; whether proposed, assessed, or 
levied against the Department or the Contractor.  Penalties shall also include payments made or costs incurred in settlement 
for alleged violations of applicable laws, regulations, or requirements.  Costs incurred could include sums spent instead of 
penalties, in mitigation or to remediate or correct violations. 
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Notwithstanding any other remedies authorized by law, the Department may retain or withhold monies due the 
Contractor under the contract, in an amount determined by the Department, up to and including the entire amount of penalties 
proposed, assessed, or levied as a result of the Contractor's violation of Federal or State law, regulations or requirements.  
Funds may be retained by the Department until final disposition has been made as to the penalties.  The Contractor shall 
remain liable for the full amount of penalties until such time as they are finally resolved with the entity seeking the penalties.  
Upon final disposition, the Department shall inform the Contractor of the withheld amount. 

 
PAYMENT 
The contract lump sum price paid for migratory bird and bat protection shall include full compensation for furnishing all 

labor, materials, tools, equipment, and incidentals, and for doing all the work involved in protection of migratory birds and 
roosting bats including additional mobilizations, and other additional costs; Bird and Bat Biologist inspections; and 
development, submittal and implementation of the MBBPP as specified in the Standard Specifications and these special 
provisions, and as directed by the Engineer. 
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10-1.033  VALLEY ELDERBERRY LONGHORN BEETLE PROTECTION 

The Contractor shall be fully informed of the rules, regulations, and conditions regarding the valley elderberry longhorn 
beetle as outlined in this special provision, and shall conduct all work operations accordingly. 

The area around elderberry shrubs shown on the project plans shall be designated as environmentally sensitive areas 
(ESA) and protected during construction. Attention is directed to "Environmentally Sensitive Area" and "Temporary Fence 
(Type ESA)" of these special provisions. 

The Contractor shall furnish and place signs every 15 meters along the elderberry shrub environmentally sensitive areas.  
At least one sign per ESA shall be provided.  The signs shall state:  "This area is habitat of the valley elderberry longhorn 
beetle, a threatened species, and must not be disturbed.  This species is protected by the Endangered Species Act of 1973, as 
amended.  Violators are subject to prosecution, fines, and imprisonment."  These signs shall be clearly readable from a 
distance of 6 meters and shall be maintained throughout construction and removed when all construction activities are 
complete. 

Roadways and disturbed areas within 30 meters of elderberry plants shall be watered to minimize dust emissions. 
Attention is directed to "Contractor-furnished Biological Monitor" of these special provisions. 
Full compensation for conforming to the signing requirements of this section shall be considered as included in the 

contract prices paid for the various items of work involved and no additional compensation will be allowed therefor. 
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10-1.036  GIANT GARTER SNAKE PROTECTION 

The Contractor shall be fully informed of the rules, regulations, and conditions regarding the giant garter snake as 
outlined in this special provision, and shall conduct all work operations accordingly.  Attention is directed to "United States 
Fish and Wildlife Service Requirements," "Relations with California Department of Fish and Game," and "Contractor-
Furnished Biological Monitor" of these special provisions. 

All construction activity within giant garter snake habitat shall be conducted between May 1 and October 1.  
Giant Garter Snake (GGS) habitat is defined as all areas within aquatic habitat and 61 meters beyond aquatic habitat. 

Aquatic habitat is defined as all rice fields, sloughs, drainages and ditches whether dry or wet within the project area except 
for Yankee Slough and the main stem of the Bear River.  Most of this aquatic habitat, and the 61 meter buffer that combine to 
make up GGS habitat, is shown on the "Sutter 70 Widening Work window map" included in the Information Handout. 

The Contractor shall furnish a U.S. Fish and Wildlife Service-approved biologist (GGS Biological Monitor), in 
conformance with the provisions in "Contractor-Furnished Biological Monitor" of these special provisions, to be available 
throughout all phases of project construction. 

Project-related vehicles shall observe a 32-kilometer per hour speed limit within construction areas.  Project-related 
vehicle traffic shall be restricted to established roads, construction areas, and other designated areas. 

Nighttime construction in giant garter snake habitat shall be minimized to the extent possible. 
No firearms shall be allowed on the project site in order to avoid injury or death of the giant garter snake, except for 

those possessed by authorized security personnel, or local, State, or Federal law enforcement officials.  Construction 
personnel shall not have canine pets on-site in giant garter snake habitat to prevent harassment, injury, or mortality of giant 
garter snakes by dogs. 

All food-related trash items such as wrappers, cans, bottles, and food scraps shall be disposed of in secure, closed 
containers.  These containers shall be emptied and the contents removed from the project site weekly. 

Any dewatered habitat, including, but not limited to, irrigation ditches, shall remain dry for at least 15 consecutive days 
prior to excavating or backfilling of the dewatered habitat.  Any areas that are dewatered and fill back up with water will 
again be subject to the dewatering period. 

To prevent inadvertent entrapment of giant garter snakes, all excavated, steep-walled holes or trenches more than 0.6 m 
deep shall be covered at the close of each working day by plywood or similar materials, or provided with one or more escape 
ramps constructed of earth fill or wooden planks.  Before such holes or trenches are filled, they shall be thoroughly inspected 
for trapped animals.  If, at any time, a trapped giant garter snake is discovered, the GGS Biological Monitor shall 
immediately place escape ramps or other appropriate structures, provide assistance to allow the animal to escape, and contact 
the Engineer. 

Plastic monofilament netting (erosion control matting) or similar material shall not be used at the project site because 
giant garter snakes and other snakes may become entangled or trapped in it.  Acceptable substitutes shall include coconut coir 
matting or tackified hydroseeding. 

No equipment cleaning or refueling in or within 46 meters of stream zone habitat or wetlands shall occur. 
If a giant garter snake is encountered within the project limits during project construction activities, the GGS Biological 

Monitor shall be contacted, and if appropriate, as determined by the Engineer, all or some of the project construction 
activities in the immediate area shall be stopped until it is determined that the giant garter snake will not be harmed.  Giant 
garter snakes encountered during construction activities shall be allowed to move away from construction activities on their 
own.  All incidents of halted construction and any information regarding harm or harassment or suspected harm or 
harassment of a giant garter snake shall be reported to the Engineer within 12 hours.  Notification shall include the date, time, 
and location of the incident or of the finding of a dead or injured giant garter snake.  In the case of a dead giant garter snake, 
the snake shall be held in a secure location until instructions are received from the Engineer. 

All costs associated with conforming to this section and the United States Fish and Wildlife Services Biological Opinion 
shall be considered as included in the prices paid for the various items of work and no additional compensation will be 
allowed therefor. 
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10-1.039  CONTRACTOR-FURNISHED BIOLOGICAL MONITOR 

The Contractor shall retain, and have available, the services of a qualified biologist to act as a Giant Garter Snake 
Biological Monitor (GGS Biological Monitor) for conducting pre-construction surveys and on-site monitoring of the project 
site, producing reports, and performing all other duties required to be performed by a GGS Biological Monitor as specified in 
these special provisions. 

The GGS Biological Monitor shall perform duties as required by permit agreements between the Department and United 
States Fish and Wildlife Service (USFWS) and the California Department of Fish and Game (DFG).  These permit 
agreements pertain to the following protected species:  Giant Garter Snake (Thamnophis gigas) and Valley Elderberry 
Longhorn Beetle (Desmocerus californicus dimorphus). 

Attention is directed to "Giant Garter Snake Protection" of these special provisions. 
"Biological Monitor" and "Biologist" referenced elsewhere in these specifications refer to a biologist retained by the 

Contractor.  A qualified GGS Biological Monitor is defined as a person with education, training and experience to conduct 
giant garter snake surveys, monitor project activities, provide worker education programs, and to supervise or perform other 
implementing actions. 

The Contractor may retain more than one qualified GGS Biological Monitor if approved in writing by the Engineer. 
The Contractor shall submit the name and resume of all GGS Biological Monitors with the potential to work on this 

contract to the Engineer for approval at least 30 calendar days prior to performing any work activities.  All GGS Biological 
Monitors must be approved by the Engineer, DFG, and USFWS.  Approval of the GGS Biological Monitors is required prior 
to performing any work. 

 
MONITORING 
The GGS Biological Monitor shall be available throughout all phases of project construction. 
Giant Garter Snake habitat (GGS habitat) is defined as all areas within aquatic habitat and 61 meters beyond aquatic 

habitat.  Aquatic habitat is defined as all rice fields, sloughs, drainages and ditches whether dry or wet within the project area 
except for Yankee Slough and the main stem of the Bear River. 

No more than 24 hours prior to commencement of any ground disturbing construction activities each year within GGS 
habitat, the GGS Biological Monitor will inspect the project site.  The GGS Biological Monitor shall provide the Engineer, 
DFG, and USFWS with a field report form documenting the pre-construction surveys within 24 hours of commencement of 
construction activities. 

The GGS Biological Monitor shall be on-site during all initial ground disturbing activities within GGS habitat, and shall 
provide the Engineer with a report documenting the monitoring efforts within 12 hours after commencement of ground 
disturbing activities. 

The GGS Biological Monitor shall re-inspect the project site whenever a lapse in construction activity of 14 calendar 
days or greater has occurred. 

The GGS Biological Monitor shall be present during installation of ESA fencing within GGS habitat. 
The GGS Biological Monitor shall conduct field inspections at least once every week for the duration of construction 

activities within GGS habitat. 
 
TRAINING 
The GGS Biological Monitor shall present a worker-training program regarding the giant garter snake (GGS) and the 

valley elderberry longhorn beetle (VELB) to all Contractor employees, subcontractors and the Contractor's representatives on 
the project site in connection with the Contractor's work activities. 

Prior to initial ground disturbance, all construction workers shall participate in an endangered species education program. 
Any workers new to the project site shall receive training within two weeks of arrival.  An outline of the presentation shall be 
submitted to the Engineer for approval from the DFG and the USFWS prior to conducting the presentation. 

The training shall cover at least the following for VELB and GGS: 
 
A. A description of the GGS and VELB and their habitat needs, 
B. An explanation of the status of the GGS and VELB and their protection under the State and Federal Endangered 

Species Acts, 
C. The importance of irrigation canals, marshes/wetlands, and seasonally flooded areas, such as rice fields, to the GGS 

and the elderberry host plant to the VELB, 
D. A description of the measures being taken to reduce effects to the GGS and VELB during project construction and 

implementation, 
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E. The sensitivity of these species to construction and other human activities, 
F. Statutory protections afforded these species, 
G. Penalties for violations of Federal and State laws pertaining to the protection of listed species, 
H. Reporting requirements, 
I. Abiding by project avoidance and minimization features contained in these special provisions and applicable 

permits, 
J. Equipment movement restrictions,  
K. How to notify the Engineer and Biological Monitor when a listed species is seen, 
L. Never to touch or move a listed species except in cases of imminent death or harm, 
M. Firearms and domestic canine restrictions on the project site, 
N. Methods to avoid entrapment of the GGS in trenches, etc. 
O. The terms and conditions of the USFWS Biological opinion and Incidental take permit and the DFG 2081 Incidental 

take permit and fully protected species. 
 
A report with a description of the presentation shall be submitted to the Engineer within 5 working days of the 

completion of the training. 
Written documentation of the training shall be submitted to the Engineer, Sacramento USFWS Office, 2800 Cottage 

Way, Room W-2605, Sacramento, CA 95825 and the DFG Region 2 Office, 1701 Nimbus Road, Suite A, Rancho Cordova, 
CA 95670 within 30 days of training. 

 
REPORTS 
The GGS Biological Monitor shall provide the Engineer, DFG, and USFWS with a field report form documenting the 

pre-construction surveys within 24 hours of commencement of construction activities. 
The GGS Biological Monitor shall prepare a Weekly Log, which contains results of any GGS monitoring and the overall 

environmental compliance of the Contractor.  The Weekly Log shall be submitted electronically and in signed, hard copy to 
the Engineer no later than 14 days following the date reported.  The Weekly Log shall contain both a written record and 
digital photographs of the project site. 

The GGS Biological Monitor shall prepare a Monthly Report, which contains the same information as the Weekly Log, 
to be submitted electronically and in signed, hard copy to the Engineer and the DFG no later than 14 days following the end 
of each month.  The Monthly Log shall contain both a written record and digital photographs of the project site. 

The GGS Biological Monitor shall be required to report any incidental take, including capture and relocation, to the 
Engineer and to the USFWS and DFG immediately by telephone at (916) 414-6700 and (916) 358-2900, respectively.  The 
GGS Biological Monitor shall also notify these agencies by written letter addressed to the USFWS Chief, Endangered 
Species Division, and the DFG Regional Manager, Region 2, within three working days of the incident.  The report shall 
include date(s), location(s), habitat description, and any corrective measures taken to protect the snake(s) found.  Any dead or 
severely injured GGS shall be transferred to the Fish and Wildlife Service’s Law Enforcement Office at 2800 Cottage Way, 
Room W2605, Sacramento, California, 95825-1846.  The GGS Biological Monitor shall submit locality information to the 
USFWS using completed California Native Species Field Survey Forms or their equivalent, no more than 30 calendar days 
after completing the last field visit of the project site.  Each form shall have an accompanying scale map of the site such as a 
photocopy of a portion of the appropriate 7.5 minute U.S. Geological Survey map and shall provide at least the following 
information: township, range, and quarter section; name of the 7.5 or 15 minute quadrangle; dates (day, month, year) of field 
work; number of individuals and life stage (where appropriate) encountered; and a description of the habitat by community-
vegetation type.  The GGS Biological Monitor shall also provide a high quality copy of this information to the Engineer and 
the USFWS Chief, Habitat Conservation Planning Division, 1416 9th Street, Sacramento, California 95814. 

No later than 45 days after completion of the project the GGS Biological Monitor or a representative of the GGS 
Biological Monitor shall prepare a Final Mitigation Report to be submitted to the DFG and the Engineer.  The final 
mitigation report shall be prepared by a knowledgeable, experienced biologist and shall include, at a minimum: 

 
A. A copy of the table in the Caltrans Mitigation Monitoring and Reporting Program, as supplied by the Engineer, 

containing GGS Biological Monitor’s notes showing when each of the mitigation measures was implemented. 
B. All available information about project-related incidental take of species named in the DFG 2081 Incidental Take 

Permit. 
C. Information about other project impacts on the species named in the DFG 2081 Incidental Take Permit. 
D. Construction dates. 
E. An assessment of the effectiveness of the DFG 2081 Incidental Take Permit and the USFWS Incidental Take Permit 

conditions of approval in minimizing and compensating for project impacts. 
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F. Recommendations on how mitigation measures might be changed to more effectively minimize and mitigate the 
impacts of future projects on these species. 

G. Any other pertinent information. 
 
PAYMENT 
The contract unit price paid per working day for the GGS Biological Monitor shall include full compensation for 

furnishing all labor, tools, equipment, incidentals, and for doing all the work involved in retaining a GGS Biological Monitor, 
preparing reports, and conforming to the provisions of the Standard Specifications and these special provisions. 

No adjustment shall be allowed under Section 4-1.03B "Increased or Decreased Quantities" of the Standard 
Specifications." 
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ENGINEER'S ESTIMATE 
03-3864U4 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 153220 REMOVE CONCRETE (CHANNEL)  M 120   

 42 157560 BRIDGE REMOVAL (PORTION)  LS LUMP SUM LUMP SUM  

 43 160101 CLEARING AND GRUBBING  LS LUMP SUM LUMP SUM  

 44 160121 REMOVE TREE STUMP  EA 830   

 45 170101 DEVELOP WATER SUPPLY  LS LUMP SUM LUMP SUM  

 46 190101 ROADWAY EXCAVATION  M3 274 100   

 47 190110 LEAD COMPLIANCE PLAN  LS LUMP SUM LUMP SUM  

 48 
(F) 

192003 STRUCTURE EXCAVATION 
(BRIDGE)  

M3 1426   

 49 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)  M3 790   

 50 
(F) 

193030 PERVIOUS BACKFILL MATERIAL  M3 72   

 51 193114 SAND BACKFILL  M3 48   

 52 193118 CONCRETE BACKFILL  M3 130   

 53 194001 DITCH EXCAVATION  M3 20 100   

 54 197003 CONTOUR GRADING  M2 210 000   

 55 198001 IMPORTED BORROW  M3 770 000   

 56 198007 IMPORTED MATERIAL (SHOULDER 
BACKING)  

TONN 16 900   

 57 
(S) 

011106 WEED CONTROL MAT  M2 1370   

 58 
(S) 

203003 STRAW (EROSION CONTROL)  TONN 220   

 59 
(S) 

203014 FIBER (EROSION CONTROL)  KG 42 200   

 60 
(S) 

203024 COMPOST (EROSION CONTROL)  M3 490   
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ENGINEER'S ESTIMATE 
03-3864U4 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)  

EA 24   

 62 
(S) 

203045 PURE LIVE SEED (EROSION 
CONTROL)  

KG 3180   

 63 
(S) 

203056 COMMERCIAL FERTILIZER 
(EROSION CONTROL)   

KG 42 800   

 64 
(S) 

203061 STABILIZING EMULSION (EROSION 
CONTROL)    

KG 10 700   

 65 
(S) 

206003 HEADER BOARD  M 100   

 66 
(S) 

208731 200 MM CORRUGATED HIGH 
DENSITY POLYETHYLENE PIPE 
CONDUIT 

M 72   

 67 
(S) 

208733 300 MM CORRUGATED HIGH 
DENSITY POLYETHYLENE PIPE 
CONDUIT 

M 50   

 68 250201 CLASS 2 AGGREGATE SUBBASE  M3 215 000   

 69 260201 CLASS 2 AGGREGATE BASE  M3 161 000   

 70 011107 TEXTURED PAVING  M2 2270   

 71 390106 ASPHALT CONCRETE (OPEN 
GRADED)  

TONN 17 800   

 72 390143 ASPHALT CONCRETE (TYPE A, 37.5-
MM MAXIMUM GRADING) 

TONN 149 000   

 73 390144 ASPHALT CONCRETE (TYPE A, 19-
MM MAXIMUM GRADING) 

TONN 92 100   

 74 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA) 

M2 5470   

 75 394044 PLACE ASPHALT CONCRETE DIKE 
(TYPE C)  

M 220   

 76 394048 PLACE ASPHALT CONCRETE DIKE 
(TYPE E)  

M 3420   

 77 394049 PLACE ASPHALT CONCRETE DIKE 
(TYPE F)  

M 190   

 78 397001 ASPHALTIC EMULSION (PAINT 
BINDER)  

TONN 50   

 79 
(S) 

490671 2.4 M CAST-IN-DRILLED-HOLE 
CONCRETE PILING 

M 172   

 80 
(S) 

490680 2.1 M CAST-IN-DRILLED-HOLE 
CONCRETE PILING (ROCK SOCKET) 

M 150   
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ENGINEER'S ESTIMATE 
03-3864U4 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 490700 FURNISH PILING (CLASS 900) 
(ALTERNATIVE W) 

M 796   

 82 
(S) 

490701 DRIVE PILE (CLASS 900) 
(ALTERNATIVE W)    

EA 36   

 83 BLANK      

 84 
 

BLANK      

 85 
(S) 

493487 2.4 M PERMANENT STEEL CASING  M 172   

 86 040932 FURNISH CAST-IN-STEEL SHELL 
CONCRETE PILING (760 MM) 

M 659   

 87 
(S) 

040933 DRIVE CAST-IN-STEEL CONCRETE 
PILE (760 MM) 

EA 23   

 88 
(S) 

500001 PRESTRESSING CAST-IN-PLACE 
CONCRETE  

LS LUMP SUM LUMP SUM  

 89 
(F) 

510051 STRUCTURAL CONCRETE, BRIDGE 
FOOTING  

M3 301   

 90 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE  M3 7197   

 91 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)  

M3 584   

 92 
(F) 

511064 FRACTURED RIB TEXTURE  M2 47   

 93 511106 DRILL AND BOND DOWEL  M 13   

 94 511109 DRILL AND BOND DOWEL (EPOXY 
CARTRIDGE)    

EA 276   

 95 515020 REFINISH BRIDGE DECK  M2 298   

 96 
(S) 

518050 PTFE BEARING  EA 16   

 97 
(S) 

519128 JOINT SEAL ASSEMBLY (MR 100 
MM)  

M 24   

 98 
(S) 

519130 JOINT SEAL ASSEMBLY (MR 161 MM 
- 240 MM)  

M 24   

 99 
(S) 

519142 JOINT SEAL (MR 40 MM)  M 58   

 100 
(S) 

519144 JOINT SEAL (MR 50 MM)  M 66   
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ENGINEER'S ESTIMATE 
03-3864U4 

 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 101 
(S-F) 

520102 BAR REINFORCING STEEL (BRIDGE) KG 1 368 600   

 102 
(S-F) 

520120 HEADED BAR REINFORCEMENT  EA 7072   

 103 
(F) 

560203 FURNISH SIGN STRUCTURE 
(BRIDGE MOUNTED WITH 
WALKWAY) 

KG 2624   

 104 
(S-F) 

560204 INSTALL SIGN STRUCTURE (BRIDGE 
MOUNTED WITH WALKWAY) 

KG 2624   

 105 
(F) 

560218 FURNISH SIGN STRUCTURE (TRUSS) KG 9749   

 106 
(S-F) 

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 9749   

 107 
(S) 

561013 1372 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN 
FOUNDATION) 

M 11   

 108 011108 ROADSIDE SIGN (BRIDGE RAIL 
MOUNTED)  

KG 200   

 109 566011 ROADSIDE SIGN - ONE POST  EA 170   

 110 566012 ROADSIDE SIGN - TWO POST  EA 41   

 111 568001 INSTALL SIGN (STRAP AND SADDLE 
BRACKET METHOD) 

EA 16   

 112 011109 200 MM REINFORCED CONCRETE 
PIPE  

M 35   

 113 650067 300 MM REINFORCED CONCRETE 
PIPE  

M 160   

 114 650068 375 MM REINFORCED CONCRETE 
PIPE  

M 150   

 115 650069 450 MM REINFORCED CONCRETE 
PIPE  

M 670   

 116 650072 525 MM REINFORCED CONCRETE 
PIPE  

M 130   

 117 650075 600 MM REINFORCED CONCRETE 
PIPE  

M 910   

 118 650077 750 MM REINFORCED CONCRETE 
PIPE  

M 300   

 119 650079 900 MM REINFORCED CONCRETE 
PIPE  

M 490   

 120 650081 1050 MM REINFORCED CONCRETE 
PIPE  

M 290   
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 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 121 650084 1200 MM REINFORCED CONCRETE 
PIPE  

M 230   

 122 650465 300 MM REINFORCED CONCRETE 
PIPE (CLASS IV) 

M 180   

 123 664021 600 MM CORRUGATED STEEL PIPE 
(2.77 MM THICK) 

M 70   

 124 664029 750 MM CORRUGATED STEEL PIPE 
(2.77 MM THICK) 

M 14   

 125 664034 900 MM CORRUGATED STEEL PIPE 
(2.77 MM THICK) 

M 140   

 126 011110 450 MM X 280 MM CORRUGATED 
STEEL PIPE ARCH 

M 26   

 127 690158 300 MM CORRUGATED STEEL PIPE 
DOWNDRAIN    

M 66   

 128 692001 ENTRANCE TAPER  EA 19   

 129 705042 300 MM STEEL FLARED END 
SECTION  

EA 11   

 130 705045 600 MM STEEL FLARED END 
SECTION  

EA 2   

 131 705047 750 MM STEEL FLARED END 
SECTION  

EA 1   

 132 705048 900 MM STEEL FLARED END 
SECTION  

EA 2   

 133 011111 200 MM CONCRETE FLARED END 
SECTION  

EA 3   

 134 705220 300 MM CONCRETE FLARED END 
SECTION  

EA 53   

 135 705221 375 MM CONCRETE FLARED END 
SECTION  

EA 5   

 136 705222 450 MM CONCRETE FLARED END 
SECTION  

EA 39   

 137 705223 525 MM CONCRETE FLARED END 
SECTION  

EA 4   

 138 705224 600 MM CONCRETE FLARED END 
SECTION  

EA 37   

 139 705226 750 MM CONCRETE FLARED END 
SECTION  

EA 11   

 140 705227 900 MM CONCRETE FLARED END 
SECTION  

EA 15   

 
9 

REVISED PER ADDENDUM NO. 3 DATED OCTOBER 18, 2007 



 

ENGINEER'S ESTIMATE 
03-3864U4 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 181 
(S) 

840570 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 10.98 M - 3.66 M) 

M 36 700   

 182 
(S) 

840571 100 MM THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 5.18 M - 2.14 M) 

M 1750   

 183 
(S) 

850111 PAVEMENT MARKER 
(RETROREFLECTIVE)  

EA 9170   

 184 
(S) 

011116 SIGNAL AND LIGHTING 
(DEMOLITION)  

LS LUMP SUM LUMP SUM  

 185 
(S) 

860301 SIGNAL AND LIGHTING  LS LUMP SUM LUMP SUM  

 186 
(S) 

860401 LIGHTING  LS LUMP SUM LUMP SUM  

 187 
(S) 

860460 LIGHTING AND SIGN 
ILLUMINATION  

LS LUMP SUM LUMP SUM  

 188 
(S) 

011117 EMERGENCY VEHICLE DETECTOR 
SYSTEM  

LS LUMP SUM LUMP SUM  

 189 
(S) 

860925 TRAFFIC MONITORING STATION 
(COUNT)  

LS LUMP SUM LUMP SUM  

 190 
(S) 

011118 AUTOMATIC VEHICLE 
CLASSIFICATION SYSTEM   

LS LUMP SUM LUMP SUM  

 191 
(S) 

011119 TEMPORARY LIGHTING SYSTEM 
(STAGE 1, 2, 3, 4) 

LS LUMP SUM LUMP SUM  

 192 
(S) 

861503 MODIFY LIGHTING  LS LUMP SUM LUMP SUM  

 193 
(S) 

011120 TEMPORARY SIGNAL SYSTEM 
(STAGE 3)  

LS LUMP SUM LUMP SUM  

 194 BLANK      

 195 012961 GIANT GARTER SNAKE 
BIOLOGICAL 

WDAY 765   

 196 012962 MIGRATORY BIRD AND BAT 
PROTECTION 

LS LUMP SUM LUMP SUM  

 197 491012 FURNISH PILING (CLASS 400) 
(ALTERNATIVE W) 

M 3279   

 198 491013 DRIVE PILE (CLASS 400) 
(ALTERNATIVE W) 

EA 186   

 199 664010 300 MM CORRUGATED STEEL PIPE 
(2.01 MM THICK) 

M 46   

 200 999990 MOBILIZATION  LS LUMP SUM LUMP SUM  

 

TOTAL BID: ___________ 
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