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e Attention is directed to Section 2, "Proposal Requirements and Conditions" of these special provisions, for new
requirements concerning a "DVBE Incentive Evaluation" and a "Small Business Enterprise Goal."

e Attention is directed to Section 3, "Award and Execution of Contract" of these special provisions, for new
requirement concerning a "A Small Business Participation Report."

e The anticipated period of time within which the contract may be awarded has been extended for this project. See
Section 3, "Award and Execution of Contract," of these Special Provisions.

e Attention is directed to Section 3, "Award and Execution of Contract," of these special provisions regarding
submittal of the documents identified in Section 3-1.025, "Insurance Policies," of the Standard Specifications.

e Attention is directed to Section 4, "Beginning of Work, Time of Completion and Liquidated Damages," of these
special provisions regarding beginning of work restrictions.
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STANDARD PLANS LIST

The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below. The Revised
Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the
project plans.

A10A Acronyms and Abbreviations (Sheet 1 of 2)

A10B Acronyms and Abbreviations (Sheet 2 of 2)

A10C Symbols (Sheet 1 of 2)

A10D Symbols (Sheet 2 of 2)

A20A Pavement Markers and Traffic Lines, Typical Details

A20B Pavement Markers and Traffic Lines, Typical Details

A20D Pavement Markers and Traffic Lines, Typical Details

A24A Pavement Markings — Arrows

A24B Pavement Markings — Arrows

A24D Pavement Markings — Words

A24E Pavement Markings — Words and Crosswalks

ATTA1 Metal Beam Guard Railing — Standard Railing Section (Wood Post with Wood Block)

AT7B1 Metal Beam Guard Railing — Standard Hardware

ATIC1 Metal Beam Guard Railing — Wood Post and Wood Block Details

AT7TEl Metal Beam Guard Railing — Typical Layouts for Embankments

ATTF1 Metal Beam Guard Railing — Typical Layouts for Structure Approach

AT Metal Beam Guard Railing — Connections to Bridge Railings without Sidewalks Details
No. 1

AT77]4 Metal Beam Guard Railing — Transition Railing (Type WB)

AT7L2 Metal Beam Railing — Terminal System (Type SKT)

A77L3 Metal Beam Railing — Terminal System (Type ET)

A87B Asphalt Concrete Dikes

T1A Temporary Crash Cushion, Sand Filled (Unidirectional)

TIB Temporary Crash Cushion, Sand Filled (Bidirectional)

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations)

T3 Temporary Railing (Type K)

TI13 Traffic Control System for Lane Closure on Two Lane Conventional Highways

T14 Traffic Control System for Ramp Closure

T17 Traffic Control System for Moving Lane Closure on Two Lane Highways

RS1 Roadside Signs, Typical Installation Details No. 1

RS2 Roadside Signs — Wood Post, Typical Installation Details No. 2

S93 Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape

S94 Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape
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DEPARTMENT OF TRANSPORTATION

NOTICE TO CONTRACTORS

CONTRACT NO. 03-3M2604
03-ED-50-57.6/71.5

Sealed proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION
ON STATE HIGHWAY IN EL DORADO COUNTY NEAR STRAWBERRY FROM 0.2 MILE EAST OF 42 MILE
HOMES ROAD TO PIONEER TRAIL

will be received at the Department of Transportation, 1120 N Street, Room 0200, MS #26, Sacramento, CA 95814, until
2 o'clock p.m. on April 16, 2008, at which time they will be publicly opened and read in Room 0100 at the same address.
Proposal forms for this work are included in a separate book entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR
CONSTRUCTION ON STATE HIGHWAY IN EL DORADO COUNTY NEAR STRAWBERRY FROM 0.2 MILE
EAST OF 42 MILE HOMES ROAD TO PIONEER TRAIL

General work description: Place Rubberized HMA (Bonded Wearing Course-Gap Graded) and striping.

This project has a goal of 5 percent disabled veteran business enterprise (DVBE) participation.

No prebid meeting is scheduled for this project.

Bids are required for the entire work described herein.

At the time this contract is awarded, the Contractor shall possess either a Class A license or any combination of the
following Class C licenses which constitutes a majority of the work: C-12, C-32.

The Contractor must also be properly licensed at the time the bid is submitted, except that on a joint venture bid a joint
venture license may be obtained by a combination of licenses after bid opening but before award in conformance with
Business and Professions Code, Section 7029.1.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code,
Section 12990.

This project is subject to the State Small Business Preference, Non-Small Business Subcontractor Preference, and
California Company Reciprocal Preference.

The District in which the work for this project is located has been incorporated into the Department's Northern Region.
References in the Instruction to Bidders or the General Conditions or in the special provisions to the district shall be deemed
to mean the Northern Region. The office of the District Director for the Northern Region is located at Marysville.

Inquiries or questions based on alleged patent ambiguity of the plans, specifications or estimate must be communicated
as a bidder inquiry prior to bid opening. Any such inquiries or questions, submitted after bid opening, will not be treated as a
bid protest.

The Department will consider bidder inquiries only when made in writing and shall be submitted to CALTRANS North
Region Construction Office by either E-mail or Fax:

Contract No. 03-3M2604
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E-mail: inquiry nr bid@dot.ca.gov
FAX Number: (530) 822-4324

Responses to the bidder will be posted on the Internet at:
www.dot.ca.gov/dist3/departments/construction/bidders/find_res.htm

Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento,
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490. Use FAX orders to expedite orders for project
plans, special provisions and proposal forms. FAX orders must include credit card charge number, card expiration date and
authorizing signature. Project plans, special provisions, and proposal forms may be seen at the above Department of
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which
the work is situated. Standard Specifications and Standard Plans are available through the State of California, Department of
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA 95815, Telephone No. (916) 445-3520.

The successful bidder shall furnish a payment bond and a performance bond.

Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the
work is to be done have been determined by the Director of the California Department of Industrial Relations. These wages
are set forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of
the District Director of Transportation for the district in which the work is situated, and available from the California
Department of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov. Future effective general prevailing wage
rates which have been predetermined and are on file with the Department of Industrial Relations are referenced but not
printed in the general prevailing wage rates.

DEPARTMENT OF TRANSPORTATION

Deputy Director Transportation Engineering
Dated March 24, 2008

D03
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COPY OF ENGINEER'S ESTIMATE
(NOT TO BE USED FOR BIDDING PURPOSES)

03-3M2604
Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
1 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM
2 074017 PREPARE WATER POLLUTION CONTROL LS LUMP SUM
(S) PROGRAM
3 074041 STREET SWEEPING LS LUMP SUM
)
4 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM
)
5 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM
)
6 128650 PORTABLE CHANGEABLE MESSAGE SIGN LS LUMP SUM
)
7 150662 REMOVE METAL BEAM GUARD RAILING LF 750
8 013720 REMOVE WHITE TRAFIC STRIPE (RECESSED) LF 5,210
9 151572 RECONSTRUCT METAL BEAM GUARD RAILING LF 75
10 152500 ADJUST METAL BEAM GUARD RAILING LF 4,140
11 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 85
)
12 374002 ASPHALTIC EMULSION (FOG SEAL COAT) TON 38
13 374206 SEAL RANDOM CRACKS LNMI 14
14 374492 ASPHALTIC EMULSION (POLYMER MODIFIED) TON 220
15 390095 REPLACE ASPHALT CONCRETE SURFACING CY 440
16 390136 MINOR HOT MIX ASPHALT TON 34
17 013721 RUBBERIZED HMA (BONDED WEARING COURSE- | TON 12,400
GAP GRADED)
18 013722 CENTERLINE RUMBLE STRIP (HMA, GROUND-IN, |LF 90,500
INDENTATIONS)
19 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 2,540
20 839541 TRANSITION RAILING (TYPE WB) EA 3

)
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.

21 839576 END CAP (TYPE A) EA 3

()

22 839578 END CAP (TYPE TC) EA 3

()

23 839584 ALTERNATIVE IN-LINE TERMINAL SYSTEM EA 16

(S

24 840582 4" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 345,000

(S

25 013723 4" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 138,000

) (RECESSED)

26 013724 8" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 6,630

S) (RECESSED)

27 840661 TWO-COMPONENT PAINT PAVEMENT MARKING SQFT 6,990

()

28 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT | LS LUMP SUM
S) SYSTEM ELEMENTS DURING CONSTRUCTION

29 999990 MOBILIZATION LS LUMP SUM
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISIONS

Annexed to Contract No. 03-3M2604

SECTION 1. SPECIFICATIONS AND PLANS

The work embraced herein shall conform to the provisions in the Standard Specifications dated May 2006 and the
Standard Plans dated May 2006 of the Department of Transportation insofar as the same may apply and these special
provisions.

AMENDMENTS TO MAY 2006 STANDARD SPECIFICATIONS

UPDATED FEBRUARY 1, 2008
SECTION 0: GLOBAL REVISIONS

Issue Date: July 31, 2007
Global revisions are changes to contract documents not specific to a section of the Standard Specifications.
* In each contract document at each occurrence:

1. Except where existing asphalt concrete is described, replace "asphalt concrete" with "hot mix asphalt"
2. Except where existing AC is described, replace "AC" with "HMA" where AC means asphalt concrete

SECTION 1: DEFINITIONS AND TERMS

Issue Date: January 18, 2008
Section 1-1.01, "General," of the Standard Specifications is amended by adding the following:

*  The Department is gradually changing the style and language of the specifications. The new style and language
includes:

1. Useof:

1.1. Imperative mood
1.2.  Introductory modifiers
1.3.  Conditional clauses

2. Elimination of:
2.1. Language variations
2.2.  Definitions for industry-standard terms
2.3.  Redundant specifications

2.4. Needless cross-references

*  The use of this new style does not change the meaning of a specification not yet using this style.
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*  The specifications are written to the Bidder before award and the Contractor after. Before award, interpret sentences
written in the imperative mood as starting with "The Bidder must" and interpret "you" as "the Bidder" and "your" as "the
Bidder's." After award, interpret sentences written in the imperative mood as starting with "The Contractor must" and
interpret "you" as "the Contractor" and "your" as "the Contractor's."

*  Unless an object or activity is specified to be less than the total, the quantity or amount is all of the object or activity.

* Allitems in a list apply unless the items are specified as choices.

* Interpret terms as defined in the Contract documents. A term not defined in the Contract documents has the
meaning defined in Means Illustrated Construction Dictionary, Condensed Version, Second Edition.

The 1st table in Section 1-1.02, "Abbreviations," of the Standard Specifications is amended by adding:

| SspC | The Society for Protective Coatings |

Section 1, "Definitions and Terms," of the Standard Specifications is amended by adding the following sections:

1-1.082 BUSINESS DAY
*  Day on the calendar except Saturday or holiday.

1-1.084 CALIFORNIA MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES

*  The California Manual on Uniform Traffic Control Devices for Streets and Highways (California MUTCD) is issued
by the Department of Transportation and is the Federal Highway Administration's MUTCD 2003 Edition, as amended for use
in California.

1-1.125 DEDUCTION

*  Amount of money permanently taken from progress payment and final payment. Deductions are cumulative and are
not retentions under Pub Cont Code § 7107.

1-1.205 FEDERAL-AID CONTRACT
*  Contract that has a Federal-aid project number on the cover of the Notice to Contractors and Special Provisions.

1-1.245 HOLIDAY

1. Every Sunday

2. January 1st, New Year's Day

3. 3rd Monday in January, Birthday of Martin Luther King, Jr.
4. February 12th, Lincoln's Birthday

5. 3rd Monday in February, Washington's Birthday
6. March 31st, Cesar Chavez Day

7. Last Monday in May, Memorial Day

8. July 4th, Independence Day

9. 1Ist Monday in September, Labor Day

10. 2nd Monday in October, Columbus Day

11. November 11th, Veterans Day

12. 4th Thursday in November, Thanksgiving Day
13. Day after Thanksgiving Day

14. December 25th, Christmas Day

o If January lst, February 12th, March 31st, July 4th, November 11th, or December 25th falls on a Sunday, the
Monday following is a holiday. If November 11th falls on a Saturday, the preceding Friday is a holiday. Interpret "legal
holiday" as "holiday."

1-1.475 WITHHOLD

*  Money temporarily or permanently taken from progress payment. Withholds are cumulative and are not retentions
under Pub Cont Code § 7107.

Section 1-1.255, "Legal Holidays," of the Standard Specifications is deleted.

Section 1-1.265, "Manual on Uniform Traffic Control Devices," of the Standard Specifications is deleted.
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Section 1-1.266, "Manual on Uniform Traffic Control Devices California Supplement," of the Standard Specifications is
deleted.

Section 1-1.39 "State," of the Standard Specifications is amended to read:

1-1.39 STATE

*  The State of California, including its agencies, departments, or divisions, whose conduct or action is related to the
work.

SECTION 3: AWARD AND EXECUTION OF CONTRACT

Issue Date: August 17,2007
Section 3-1.025, "Insurance Policies," of the Standard Specifications is amended to read:

3-1.025 INSURANCE POLICIES
e The successful bidder shall submit:

1. Copy of its commercial general liability policy and its excess policy or binder until such time as a policy is
available, including the declarations page, applicable endorsements, riders, and other modifications in effect at the
time of contract execution. Standard ISO form No. CG 0001 or similar exclusions are allowed if not inconsistent
with Section 7-1.12, "Indemnification and Insurance." Allowance of additional exclusions is at the discretion of the
Department.

2. Certificate of insurance showing all other required coverages. Certificates of insurance, as evidence of required
insurance for the auto liability and any other required policy, shall set forth deductible amounts applicable to each
policy and all exclusions that are added by endorsement to each policy. The evidence of insurance shall provide that
no cancellation, lapse, or reduction of coverage will occur without 10 days prior written notice to the Department.

3. A declaration under the penalty of perjury by a certified public accountant certifying the accountant has applied
Generally Accepted Accounting Principles (GAAP) guidelines confirming the successful bidder has sufficient funds
and resources to cover any self-insured retentions if the self-insured retention is $50,000 or higher.

»  If the successful bidder uses any form of self-insurance for workers compensation in lieu of an insurance policy, it
shall submit a certificate of consent to self-insure in accordance with the provisions of Section 3700 of the Labor Code.

Section 3-1.03, "Execution of Contract," of the Standard Specifications is amended to read:

3-1.03 EXECUTION OF CONTRACT

e The contract shall be signed by the successful bidder and returned, together with the contract bonds and the
documents identified in Section 3-1.025, "Insurance Policies," within 10 business days of receiving the contract for
execution.

Section 3-1.04, "Failure to Execute Contract," of the Standard Specifications is amended to read:

3-1.04 FAILURE TO EXECUTE CONTRACT

*  Failure of the lowest responsible bidder, the second lowest responsible bidder, or the third lowest responsible bidder
to execute the contract as required in Section 3-1.03, "Execution of Contract," within 10 business days of receiving the
contract for execution shall be just cause for the forfeiture of the proposal guaranty. The successful bidder may file with the
Department a written notice, signed by the bidder or the bidder's authorized representative, specifying that the bidder will
refuse to execute the contract if it is presented. The filing of this notice shall have the same force and effect as the failure of
the bidder to execute the contract and furnish acceptable bonds within the time specified.

Section 3-1.05, "Return of Proposal Guaranties," of the Standard Specifications is amended to read:
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3-1.05 RETURN OF PROPOSAL GUARANTIES

The Department keeps the proposal guaranties of the 1st, 2nd and 3rd lowest responsible bidders until the contract

has been executed. The other bidders' guaranties, other than bidders' bonds, are returned upon determination of the 1st, 2nd,
and 3rd apparent lowest bidders, and their bidders' bonds are of no further effect.

SECTION 4: SCOPE OF WORK

Issue Date: August 17, 2007

Section 4-1.01, "Intent of Plans and Specifications," of the Standard Specifications is amended by adding the following:

Nothing in the specifications voids the Contractor's public safety responsibilities.

SECTION 5: CONTROL OF WORK

Issue Date: February 1, 2008

Section 5, "Control of Work," of the Standard Specifications is amended by adding the following sections:

5-1.005 GENERAL

Failure to comply with any specification part is a breach of the contract and a waiver of your right to time or

payment adjustment.

After contract approval, submit documents and direct questions to the Engineer. Orders, approvals, and requests to

the Contractor are by the Engineer.

[

ANl o

The Engineer furnishes the following in writing:

Approvals
Notifications
Orders

The Contractor must furnish the following in writing:

Assignments

Notifications

Proposals

Requests, sequentially numbered
Subcontracts

Test results

The Department rejects a form if it has any error or any omission.

Convert foreign language documents to English.

Use contract administration forms available at the Department's Web site.

If the last day for submitting a document falls on a Saturday or holiday, it may be submitted on the next business day

with the same effect as if it had been submitted on the day specified.

5-1.015 RECORD RETENTION, INSPECTION, COPYING, AND AUDITING

Retain project records and make them available for inspection, copying, and auditing by State representatives from

bid preparation through:

1.
2.

Final payment
Resolution of claims, if any

For at least 3 years after the later of these, retain and make available for inspection, copying, and auditing cost

records by State representatives including:
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Records pertaining to bid preparation
Overhead

Payroll records and certified payroll
Payments to suppliers and subcontractors
Cost accounting records

Records of subcontractors and suppliers

AN

*  Maintain the records in an organized way in the original format, electronic and hard copy, conducive to professional
review and audit.

»  Before contract acceptance, the State representative notifies the Contractor, subcontractor, or supplier 5 days before
inspection, copying, or auditing.

» If an audit is to start more than 30 days after contract acceptance, the State representative notifies the Contractor,
subcontractor, or supplier when the audit is to start.

Section 5-1.01, "Authority of Engineer," of the Standard Specifications is amended by adding:
»  Failure to enforce a contract provision does not waive enforcement of any contract provision.

Section 5-1.04, "Coordination and Interpretation of Plans, Standard Specifications, and Special Provisions," of the
Standard Specifications is amended to read:

5-1.04 CONTRACT COMPONENTS

* A component in one contract part applies as if appearing in each. The parts are complementary and describe and
provide for a complete work.
» If adiscrepancy exists:

1. The governing ranking of contract parts in descending order is:

1.1.  Special provisions

1.2.  Project plans

1.3. Revised Standard Plans

1.4. Standard Plans

1.5.  Amendments to the Standard Specifications
1.6. Standard Specifications

1.7.  Project information

Written numbers and notes on a drawing govern over graphics

A detail drawing governs over a general drawing

A detail specification governs over a general specification

A specification in a section governs over a specification referenced by that section

nkhwe

If a discrepancy is found or confusion arises, request correction or clarification.
Section 5-1.07, "Lines and Grades," of the Standard Specifications is replaced with the following:

5-1.07 LINES AND GRADES

*  The Engineer places stakes and marks under Chapter 12, "Construction Surveys," of the Department's Surveys
Manual.
*  Submit your request for Department-furnished stakes:

1. On a Request for Construction Stakes form. Ensure:

1.1. Requested staking area is ready for stakes
1.2. You use the stakes in a reasonable time

2. A reasonable time before starting an activity using the stakes

»  Establish priorities for stakes and note priorities on the request.
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»  Preserve stakes and marks placed by the Engineer. If the stakes or marks are destroyed, the Engineer replaces them
at the Engineer's earliest convenience and deducts the cost.

Section 5-1.116, "Differing Site Conditions," is amended to read:

5-1.116 DIFFERING SITE CONDITIONS (23 CFR 635.109)
5-1.116A Contractor’s Notification
*  Promptly notify the Engineer if you find either of the following:

1. Physical conditions differing materially from either of the following:

1.1.  Contract documents
1.2.  Job site examination

2. Physical conditions of an unusual nature, differing materially from those ordinarily encountered and generally
recognized as inherent in the work provided for in the contract

* Include details explaining the information you relied on and the material differences you discovered.

» Ifyou fail to notify the Engineer promptly, you waive the differing site condition claim for the period between your
discovery of the differing site condition and your notification to the Engineer.

» If you disturb the site after discovery and before the Engineer's investigation, you waive the differing site condition
claim.

5-1.116B Engineer’s Investigation and Decision
*  Upon your notification, the Engineer investigates job site conditions and:

1. Notifies you whether to resume affected work
2. Decides whether the condition differs materially and is cause for an adjustment of time, payment, or both

5-1.116C Protests
*  You may protest the Engineer's decision by:

1. Submitting an Initial Notice of Potential Claim within 5 business days after receipt of the Engineer's notification
2. Complying with claim procedures

*  The Initial Notice of Potential Claim must detail the differences in your position from the Engineer's determination
and support your position with additional information, including additional geotechnical data. Attach to the Initial Notice of
Potential Claim a certification stating that you complied with Section 2-1.03, "Examination of Plans, Specifications, Contract,
and Site of Work."

*  Promptly submit supplementary information when obtained.

SECTION 6: CONTROL OF MATERIALS

Issue Date: August 17,2007
Section 6-1.05, "Trade Names and Alternatives," of the Standard Specifications is amended to read:

6-1.05 Specific Brand or Trade Name and Substitution

* A reference to a specific brand or trade name establishes a quality standard and is not intended to limit competition.
You may use a product that is equal to or better than the specified brand or trade name if approved.
*  Submit a substitution request within a time period that:

Follows Contract award
. Allows 30 days for review
3. Causes no delay

N —

* Include substantiating data with the substitution request that proves the substitution:
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1. Is of equal or better quality and suitability
2. Causes no delay in product delivery and installation

Section 6, "Control of Materials," of the Standard Specifications is amended by adding the following sections:

6-1.085 BUY AMERICA (23 CFR 635.410)

*  For a Federal-aid contract, furnish steel and iron materials to be incorporated into the work that are produced in the
United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic production of the steel
and iron materials [60 Fed Reg 15478 (03/24/1995)]

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid or $2,500,
material produced outside the United States may be used

¢ Production includes:

1. Processing steel and iron materials, including smelting or other processes that alter the physical form or shape (such
as rolling, extruding, machining, bending, grinding, and drilling) or chemical composition

2. Coating application, including epoxy coating, galvanizing, and painting, that protects or enhances the value of steel
and iron materials

* For steel and iron materials to be incorporated into the work, submit a Certificate of Compliance under Section 6-
1.07, "Certificates of Compliance," of the Standard Specifications that certifies all production processes occurred in the
United States except for the above exceptions.

6-1.087 BUY AMERICA (PUB RES CODE § 42703(d))

*  Furnish crumb rubber to be incorporated into the work that is produced in the United States and is derived from
waste tires taken from vehicles owned and operated in the United States.

*  For crumb rubber to be incorporated into the work, submit a Certificate of Compliance under Section 6-1.07,
"Certificates of Compliance," of the Standard Specifications that certifies only crumb rubber manufactured in the United
States and derived from waste tires taken from vehicles owned and operated in the United States is used.

The 7th and 8th paragraph of Section 6-2.01, "General," of the Standard Specifications are amended to read:
»  Upon the Contractor's written request, the Department tests materials from an untested local source. If satisfactory
material from that source is used in the work, the Department does not charge the Contractor for the tests; otherwise, the

Department deducts the test cost.

The 2nd sentence of the 7th paragraph of Section 6-2.02, "Possible Local Material Sources," of the Standard
Specifications is amended to read:

*  The Department deducts the charges for the removed material.

SECTION 7: LEGAL RELATIONS AND RESPONSIBILITIES

Issue Date: February 1, 2008
Section 7-1.01, "Laws To Be Observed," of the Standard Specifications is amended to read:

7-1.01 LAWS TO BE OBSERVED

*  Comply with laws, regulations, orders, decrees, and permits applicable to the project. Indemnify and defend the
State against any claim or liability arising from the violation of a law, regulation, order, decree, or permit by you or your
employees. Immediately report to the Engineer in writing a discrepancy or inconsistency between the contract and a law,
regulation, order, decree, or permit.
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The 3rd listed requirement of the 1st paragraph of Section 7-1.01A(2), "Prevailing Wage," of the Standard Specifications
is amended to read:

3. Upon becoming aware of the subcontractor's failure to pay the specified prevailing rate of wages to the
subcontractor's workers, the Contractor must diligently take corrective action to stop or rectify the failure, including
withholding sufficient funds due the subcontractor for work performed on the public works project.

The 2nd paragraph of Section 7-1.01A(2), "Prevailing Wage," of the Standard Specifications is amended to read:

e Pursuant to Section 1775 of the Labor Code, the Division of Labor Standards Enforcement must notify the
Contractor on a public works project within 15 days of the receipt by the Division of Labor Standards Enforcement of a
complaint of the failure of a subcontractor on that public works project to pay workers the general prevailing rate of per diem
wages. If the Division of Labor Standards Enforcement determines that employees of a subcontractor were not paid the
general prevailing rate of per diem wages and if the Department did not withhold sufficient money under the contract to pay
those employees the balance of wages owed under the general prevailing rate of per diem wages, the Contractor must
withhold an amount of moneys due the subcontractor sufficient to pay those employees the general prevailing rate of per
diem wages if requested by the Division of Labor Standards Enforcement. The Contractor must pay any money withheld
from and owed to a subcontractor upon receipt of notification by the Division of Labor Standards Enforcement that the wage
complaint has been resolved. If notice of the resolution of the wage complaint has not been received by the Contractor within
180 days of the filing of a valid notice of completion or acceptance of the public works project, whichever occurs later, the
Contractor must pay all moneys withheld from the subcontractor to the Department. The Department withholds these
moneys pending the final decision of an enforcement action.

The 2nd paragraph of Section 7-1.01A(3), "Payroll Records," of the Standard Specifications is amended to read:

e The Department withholds the penalties specified in subdivision (g) of Labor Code § 1776 for noncompliance with
the requirements in Section 1776.

The 4th paragraph of Section 7-1.01A(3), "Payroll Records," of the Standard Specifications is amended to read:

*  The Department withholds for delinquent or inadequate payroll records (Labor Code § 1771.5). If the Contractor
has not submitted an adequate payroll record by the month's 15th day for the period ending on or before the 1st of that month,
the Department withholds 10 percent of the monthly progress estimate, exclusive of mobilization. The Department does not
withhold more than $10,000 or less than $1,000.

The 5th paragraph of Section 7-1.01A(3), "Payroll Records," of the Standard Specifications is deleted.

Section 7-1.01A(6), "Workers' Compensation," of the Standard Specifications is amended to read:

7-1.01A(6) (Blank)

The fourth sentence of the second paragraph of Section 7-1.02, "Load Limitations," of the Standard Specifications is
amended to read:

*  Trucks used to haul treated base, portland cement concrete, or hot mix asphalt shall enter onto the base to dump at
the nearest practical entry point ahead of spreading equipment.

The first sentence of the eighth paragraph of Section 7-1.09, "Public Safety," of the Standard Specifications is amended
to read:

»  Signs, lights, flags, and other warning and safety devices and their use shall conform to the requirements set forth in
Part 6 of the California MUTCD.

The sixteenth paragraph of Section 7-1.09, "Public Safety," of the Standard Specifications is amended to read:

Contract No. 03-3M2604
12



*  When vertical clearance is temporarily reduced to 15.5 feet or less, low clearance warning signs shall be placed in
accordance with Part 2 of the California MUTCD and as directed by the Engineer. Signs shall conform to the dimensions,
color, and legend requirements of the California MUTCD and these specifications except that the signs shall have black
letters and numbers on an orange retroreflective background. W12-2P signs shall be illuminated so that the signs are clearly
visible.

The last sentence of the 2nd paragraph of Section 7-1.11, "Preservation of Property," of the Standard Specifications is
amended to read:

*  The cost of the repairs must be borne by the Contractor and will be deducted.
Section 7-1.12, "Indemnification and Insurance," of the Standard Specifications is amended to read:

7-1.12 INDEMNIFICATION AND INSURANCE

*  The Contractor's obligations regarding indemnification of the State of California and the requirements for insurance
shall conform to the provisions in Section 3-1.025, "Insurance Policies," and Sections 7-1.12A, "Indemnification," and
7-1.12B, "Insurance," of this Section 7-1.12.

7-1.12A Indemnification

e The Contractor shall defend, indemnify, and save harmless the State, including its officers, employees, and agents
(excluding agents who are design professionals) from any and all claims, demands, causes of action, damages, costs,
expenses, actual attorneys' fees, losses or liabilities, in law or in equity (Section 7-1.12A Claims) arising out of or in
connection with the Contractor's performance of this contract for:

1. Bodily injury including, but not limited to, bodily injury, sickness or disease, emotional injury or death to persons,
including, but not limited to, the public, any employees or agents of the Contractor, the State, or any other
contractor; and

2. Damage to property of anyone including loss of use thereof; caused or alleged to be caused in whole or in part by
any negligent or otherwise legally actionable act or omission of the Contractor or anyone directly or indirectly
employed by the Contractor or anyone for whose acts the Contractor may be liable.

*  Except as otherwise provided by law, these requirements apply regardless of the existence or degree of fault of the
State. The Contractor is not obligated to indemnify the State for Claims arising from conduct delineated in Civil Code
Section 2782 and to Claims arising from any defective or substandard condition of the highway that existed at or before the
start of work, unless this condition has been changed by the work or the scope of the work requires the Contractor to maintain
existing highway facilities and the Claim arises from the Contractor's failure to maintain. The Contractor's defense and
indemnity obligation shall extend to Claims arising after the work is completed and accepted if the Claims are directly related
to alleged acts or omissions by the Contractor that occurred during the course of the work. State inspection is not a waiver of
full compliance with these requirements.

*  The Contractor's obligation to defend and indemnify shall not be excused because of the Contractor's inability to
evaluate liability or because the Contractor evaluates liability and determine that the Contractor is not liable. The Contractor
shall respond within 30 days to the tender of any Claim for defense and indemnity by the State, unless this time has been
extended by the State. If the Contractor fails to accept or reject a tender of defense and indemnity within 30 days, in addition
to any other remedy authorized by law, the Department may withhold such funds the State reasonably considers necessary for
its defense and indemnity until disposition has been made of the Claim or until the Contractor accepts or rejects the tender of
defense, whichever occurs first.

*  With respect to third-party claims against the Contractor, the Contractor waives all rights of any type to express or
implied indemnity against the State, its officers, employees, or agents (excluding agents who are design professionals).

*  Nothing in the Contract is intended to establish a standard of care owed to any member of the public or to extend to
the public the status of a third-party beneficiary for any of these indemnification specifications.

7-1.12B Insurance
7-1.12B(1) General

*  Nothing in the contract is intended to establish a standard of care owed to any member of the public or to extend to
the public the status of a third-party beneficiary for any of these insurance specifications.
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7-1.12B(2) Casualty Insurance

*  The Contractor shall procure and maintain insurance on all of its operations with companies acceptable to the State
as follows:

1. The Contractor shall keep all insurance in full force and effect from the beginning of the work through contract
acceptance.

2. All insurance shall be with an insurance company with a rating from A.M. Best Financial Strength Rating of A- or
better and a Financial Size Category of VII or better.

3. The Contractor shall maintain completed operations coverage with a carrier acceptable to the State through the

expiration of the patent deficiency in construction statute of repose set forth in Code of Civil Procedure
Section 337.1.

7-1.12B(3) Workers' Compensation and Employer's Liability Insurance

* In accordance with Labor Code Section 1860, the Contractor shall secure the payment of worker's compensation in
accordance with Labor Code Section 3700.

* In accordance with Labor Code Section 1861, the Contractor shall submit to the Department the following
certification before performing the work:

I am aware of the provisions of Section 3700 of the Labor Code which require every employer to be insured against
liability for workers' compensation or to undertake self-insurance in accordance with the provisions of that code, and
I will comply with such provisions before commencing the performance of the work of this contract.

«  Contract execution constitutes certification submittal.
*  The Contractor shall provide Employer's Liability Insurance in amounts not less than:

1. $1,000,000 for each accident for bodily injury by accident
. $1,000,000 policy limit for bodily injury by disease
3. $1,000,000 for each employee for bodily injury by disease

» If there is an exposure of injury to the Contractor's employees under the U.S. Longshoremen's and Harbor Workers'
Compensation Act, the Jones Act, or under laws, regulations, or statutes applicable to maritime employees, coverage shall be
included for such injuries or claims.

7-1.12B(4) Liability Insurance
7-1.12B(4)(a) General

*  The Contractor shall carry General Liability and Umbrella or Excess Liability Insurance covering all operations by
or on behalf of the Contractor providing insurance for bodily injury liability and property damage liability for the following
limits and including coverage for:

Premises, operations, and mobile equipment

Products and completed operations

Broad form property damage (including completed operations)
Explosion, collapse, and underground hazards

Personal injury

Contractual liability

SNk =

7-1.12B(4)(b) Liability Limits/Additional Insureds
*  The limits of liability shall be at least the amounts shown in the following table:
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Total Bid For Each Aggregate for General Umbrella or
Occurrence' Products/Completed Aggregate’ Excess Liability’
Operation
<$1,000,000 $1,000,000 $2,000,000 $2,000,000 $5,000,000
>$1,000,000
<$5,000,000 $1,000,000 $2,000,000 $2,000,000 $10,000,000
>$5,000,000
<$25,000,000 $2,000,000 $2,000,000 $4,000,000 $15,000,000
>$25,000,000 $2,000,000 $2,000,000 $4,000,000 $25,000,000

1. Combined single limit for bodily injury and property damage.

2. This limit shall apply separately to the Contractor's work under this contract.

3. The umbrella or excess policy shall contain a clause stating that it takes effect (drops
down) in the event the primary limits are impaired or exhausted.

*  The Contractor shall not require certified Small Business subcontractors to carry Liability Insurance that exceeds the
limits in the table above. Notwithstanding the limits specified herein, at the option of the Contractor, the liability insurance
limits for certified Small Business subcontractors of any tier may be less than those limits specified in the table. For Small
Business subcontracts, "Total Bid" shall be interpreted as the amount of subcontracted work to a certified Small Business.

» The State, including its officers, directors, agents (excluding agents who are design professionals), and employees,
shall be named as additional insureds under the General Liability and Umbrella Liability Policies with respect to liability
arising out of or connected with work or operations performed by or on behalf of the Contractor under this contract.
Coverage for such additional insureds does not extend to liability:

1. Arising from any defective or substandard condition of the roadway which existed at or before the time the
Contractor started work, unless such condition has been changed by the work or the scope of the work requires the
Contractor to maintain existing roadway facilities and the claim arises from the Contractor's failure to maintain;

2. For claims occurring after the work is completed and accepted unless these claims are directly related to alleged acts
or omissions of the Contractor that occurred during the course of the work; or

3. To the extent prohibited by Insurance Code Section 11580.04

* Additional insured coverage shall be provided by a policy provision or by an endorsement providing coverage at
least as broad as Additional Insured (Form B) endorsement form CG 2010, as published by the Insurance Services Office
(ISO), or other form designated by the Department.

7-1.12B(4)(c) Contractor's Insurance Policy is Primary

*  The policy shall stipulate that the insurance afforded the additional insureds applies as primary insurance. Any other
insurance or self-insurance maintained by the State is excess only and shall not be called upon to contribute with this
insurance.

7-1.12B(5) Automobile Liability Insurance

*  The Contractor shall carry automobile liability insurance, including coverage for all owned, hired, and nonowned
automobiles. The primary limits of liability shall be not less than $1,000,000 combined single limit each accident for bodily
injury and property damage. The umbrella or excess liability coverage required under Section 7-1.12B(4)(b) also applies to
automobile liability.

7-1.12B(6) Policy Forms, Endorsements, and Certificates

e The Contractor shall provide its General Liability Insurance under Commercial General Liability policy form
No. CG0001 as published by the Insurance Services Office (ISO) or under a policy form at least as broad as policy form
No. CG00O01.

7-1.12B(7) Deductibles

*  The State may expressly allow deductible clauses, which it does not consider excessive, overly broad, or harmful to
the interests of the State. Regardless of the allowance of exclusions or deductions by the State, the Contractor is responsible
for any deductible amount and shall warrant that the coverage provided to the State is in accordance with Section 7-1.12B,
"Insurance."
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7-1.12B(8) Enforcement

*  The Department may assure the Contractor's compliance with its insurance obligations. Ten days before an
insurance policy lapses or is canceled during the contract period, the Contractor shall submit to the Department evidence of
renewal or replacement of the policy.

»  If the Contractor fails to maintain any required insurance coverage, the Department may maintain this coverage and
withhold or charge the expense to the Contractor or terminate the Contractor's control of the work in accordance with
Section 8-1.08, "Termination of Control."

*  The Contractor is not relieved of its duties and responsibilities to indemnify, defend, and hold harmless the State, its
officers, agents, and employees by the Department's acceptance of insurance policies and certificates.

*  Minimum insurance coverage amounts do not relieve the Contractor for liability in excess of such coverage, nor do
they preclude the State from taking other actions available to it, including the withholding of funds under this contract.

7-1.12B(9) Self-Insurance

*  Self-insurance programs and self-insured retentions in insurance policies are subject to separate annual review and
approval by the State.

« If the Contractor uses a self-insurance program or self-insured retention, the Contractor shall provide the State with
the same protection from liability and defense of suits as would be afforded by first-dollar insurance. Execution of the
contract is the Contractor's acknowledgement that the Contractor will be bound by all laws as if the Contractor were an
insurer as defined under Insurance Code Section 23 and that the self-insurance program or self-insured retention shall operate
as insurance as defined under Insurance Code Section 22.

SECTION 8: PROSECUTION AND PROGRESS

Issue Date: August 17,2007

The 2nd paragraph of Section 8-1.02, "Assignment," of the Standard Specifications is amended to read:

« If the Contractor assigns the right to receive contract payments, the Department accepts the assignment upon the
Engineer's receipt of a notice. Assigned payments remain subject to deductions and withholds described in the contract. The

Department may use withheld payments for work completion whether payments are assigned or not.

SECTION 9: MEASUREMENT AND PAYMENT

Issue Date: August 17,2007

The last sentence of the 1st paragraph of Section 9-1.02, "Scope of Payment," of the Standard Specifications is amended
to read:

*  Neither the payment of any estimate nor of any retained percentage or withhold relieves the Contractor of any
obligation to make good any defective work or material.

The 6th paragraph of Section 9-1.03C, "Records," of the Standard Specifications is deleted.

The 2nd sentence of the 14th paragraph of Section 9-1.04, "Notice of Potential Claim," of the Standard Specifications is
amended to read:

*  Administrative disputes are disputes of administrative deductions or withholds, contract item quantities, contract
item adjustments, interest payments, protests of contract change orders as provided in Section 4-1.03A, "Procedure and
Protest," and protests of the Weekly Statement of Working Days as provided in Section 8-1.06, "Time of Completion."

Section 9-1.05, "Stop Notices," of the Standard Specifications is amended to read:

9-1.05 STOP NOTICE WITHHOLDS
*  The Department may withhold payments to cover claims filed under Civ Code § 3179 et seq.

Section 9, "Measurement and Payment," of the Standard Specifications is amended by adding the following sections:
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9-1.053 PERFORMANCE FAILURE WITHHOLDS

*  During each estimate period you fail to comply with a contract part, including submittal of a document as specified,
the Department withholds a part of the progress payment. The documents include quality control plans, schedules, traffic
control plans, and water pollution control submittals.

*  For 1 performance failure, the Department withholds 25 percent of the progress payment but does not withhold more
than 10 percent of the total bid.

*  For multiple performance failures, the Department withholds 100 percent of the progress payment but does not
withhold more than 10 percent of the total bid.

e The Department returns performance-failure withholds in the progress payment following the correction of
noncompliance.

9-1.055 PENALTY WITHHOLDS

*  Penalties include fines and damages that are proposed, assessed, or levied against you or the Department by a
governmental agency or citizen lawsuit. Penalties are also payments made or costs incurred in settling alleged permit
violations of Federal, State, or local laws, regulations, or requirements. The cost incurred may include the amount spent for
mitigation or correcting a violation.

» If you or the Department is assessed a penalty, the Department may withhold the penalty amount until the penalty
disposition has been resolved. The Department may withhold penalty funds and notify you within 15 days of the withhold.
If the penalty amount is less than the amount being withheld from progress payments for retentions, the Department will not
withhold the penalty amount.

» If the penalty is resolved for less than the amount withheld, the Department pays interest at a rate of 6 percent per
year on the excess withhold. If the penalty is not resolved, the withhold becomes a deduction.

» Instead of the withhold, you may provide a bond payable to the Department of Transportation equal to the highest
estimated liability for any disputed penalties proposed.

9-1.057 PROGRESS WITHHOLDS FOR FEDERAL-AID CONTRACTS

»  Section 9-1.057, "Progress Withholds for Federal-Aid Contracts," applies to a Federal-aid contract.
e The Department withholds 10 percent of a partial payment for noncompliant progress. Noncompliant progress
occurs when:

1. Total days to date exceed 75 percent of the revised contract working days
2. Percent of working days elapsed exceeds the percent of value of work completed by more than 15 percent

*  The Engineer determines the percent of working days elapsed by dividing the total days to date by the revised
contract working days and converting the quotient to a percentage.

*  The Engineer determines the percent of value of work completed by summing payments made to date and the
amount due on the current progress estimate, dividing this sum by the current total estimated value of the work, and
converting the quotient to a percentage. These amounts are shown on the Progress Payment Voucher.

*  When the percent of working days elapsed minus the percent of value of work completed is less than or equal to 15
percent, the Department returns the withhold in the next progress payment.

The 3rd paragraph of Section 9-1.06, "Partial Payments," of the Standard Specifications is amended to read:

*  For a non-Federal-aid project, the Department retains 10 percent of the estimated value of the work done and 10
percent of the value of materials estimated to have been furnished and delivered and unused or furnished and stored as part
security for the fulfillment of the contract by the Contractor, except that at any time after 20 percent of the work has been
completed, if the Engineer finds that satisfactory progress is being made, the Department may reduce the total amount being
retained from payment pursuant to the above requirements to 5 percent of the total estimated value of the work and materials
and may also reduce the amount retained from any of the remaining partial payments to 5 percent of the estimated value of
the work and materials. In addition, on any partial payment made after 95 percent of the work has been completed, the
Department may reduce the amount retained from payment pursuant to the requirements of this Section 9-1.06, to such lesser
amount as the Department determines is adequate security for the fulfillment of the balance of the work and other
requirements of the contract, but in no event is that amount reduced to less than 125 percent of the estimated value of the
work yet to be completed as determined by the Engineer. The reduction is made only upon the request of the Contractor and
must be approved in writing by the surety on the performance bond and by the surety on the payment bond. The approval of
the surety must be submitted to the Disbursing Officer of the Department; the signature of the person executing the approval
for the surety must be properly acknowledged and the power of attorney authorizing the person to give that consent must
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either accompany the document or be on file with the Department. The retentions specified in this paragraph are those
defined in Pub Cont Code § 7107(b).

The 1st sentence of the 4th paragraph of Section 9-1.06, "Partial Payments," of the Standard Specifications is amended to
read:

*  The Department shall pay monthly to the Contractor, while carrying on the work, the balance not retained, as
aforesaid, after deducting therefrom all previous payments and all sums to be deducted or withheld under the provisions of
the contract.

The title and Ist and 2nd paragraphs of Section 9-1.065, "Payment of Withheld Funds," of the Standard Specifications
are amended to read:

9-1.065 RELEASE OF RETAINED FUNDS
*  The Department releases retained funds if you:

Request release of the retention (Pub Cont Code § 10263) in writing

Deposit securities equivalent to the funds you want released into escrow with the State Treasurer or with a bank
acceptable to the D