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February 14, 2008 
 

03-Pla-80-87.8/90.5 
03-4A7004 
ACIM-080-4(186) 
 
Addendum No. 1 
 

Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in PLACER COUNTY AT 
EMIGRANT GAP FROM 0.4 KM WEST OF PUTTS LAKE UNDERCROSSING TO 0.2 KM EAST OF CARPENTER 
FLAT UNDERCROSSING. 

 

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 

 
Bids for this work will be opened on February 26, 2008. 

 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 

and Contract, and the Federal Minimum Wages with Modification Number 9 dated 02/08/2008. 
 
Project Plan Sheets 5, 45, 76, 205, 246 and 247 are revised.  Half-sized copies of the revised sheets are attached for 

substitution for the like-numbered sheets. 
 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the first 

paragraph: 
 

"Within any planned station length of portland cement concrete paving, the following listed operations 
shall only be performed when the adjacent portland cement concrete paving can be completed in that same 
construction season, between October 15 and April 15: 

 
1. Work in the median 
2. Drainage work 
3. Asphalt concrete paving 
4. Shoulder work (except for shoulder work within the station limits of "EB1" 102+35.23 to 

"A1" 108+40 required for the Putt's Lake UC stage 1, phase 2, work. 
 
Carpenter Flat UC shall be constructed only when portland cement concrete paving can be completed 

up to the bridge." 
 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the third paragraph is revised as follows: 
 

"The Contractor shall give notice 15 days in advance to the Engineer and the Traffic Office of Truck 
Services at (916) 322-4957, when the horizontal clearances are less than 4.88 m and the vertical clearances 
are less than 5.5 m." 
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In the Special Provisions, Section 10-1.23, "MAINTAINING TRAFFIC," the eighth paragraph is revised as follows: 
 

"The Contractor shall set up traffic control, to screen, hold, and then escort the permit loads through 
the work zone, as directed by the Engineer, when the horizontal clearances are less than 4.88 m.  The traffic 
control shall be set up prior to closing a lane." 
 
In the Special Provisions, Section 10-1.23, "MAINTAINING TRAFFIC," in the ninth paragraph "Westbound, Castle 

Peak Rest Area in Nev-80 KP 9.3 (PM 5.8)" is revised to "Westbound, Truckee, California, Nev-80 KP 21.8 (PM 13.6)." 
 
In the Special Provisions, Section 10-1.23, "MAINTAINING TRAFFIC," Lane Closure Charts No.1, No.2, No.3 and 

No.4 are revised as attached. 
 
In the Special Provisions, Section 10-1.24, "CLOSURE REQUIREMENTS AND CONDITIONS," subsection "LATE 

REOPENING OF CLOSURES," in the second paragraph "$2,300" is revised to "$1,260." 
 
In the Special Provisions, Section 10-1.25 "TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE," subsection 

"STATIONARY LANE CLOSURE" the second paragraph is deleted. 
 
In the Special Provisions, Section 10-1.28 "PORTABLE CHANGEABLE MESSAGE SIGN," the second paragraph is 

revised as follows: 
 

"A portable changeable message sign shall be placed in advance of the first warning sign for each 
stationary lane, or shoulder closure." 
 
In the Special Provisions, Section 10-1.28 "PORTABLE CHANGEABLE MESSAGE SIGN," the following paragraphs 

are added after the second paragraph as follows: 
 

"On eastbound Route 80, at Chain Control Area, in Placer County KP 86.5 one portable changeable 
message sign shall be placed facing eastbound traffic when construction operations require narrowing lanes 
open to public traffic to less than 4.88 m wide. 

 
On westbound Route 80, Truckee, California, in Nevada County KP 21.8 one portable changeable 

message sign shall be placed facing westbound traffic when construction operations require narrowing 
lanes open to public traffic to less than 4.88 m wide." 

 
In the Proposal and Contract, the Engineer’s Estimate Items 73 and 79 are revised as attached. 
 
To Proposal and Contract book holders: 
 

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the 
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This office is sending this addendum by GSO overnight mail to all book holders to ensure that each receives it.  A copy 

of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
 
ORIGINAL SIGNED BY 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
Chart No. 1  

Freeway Lane Requirements 
County: Placer Route:  80 KP: 87.9/90.4   PM:54.6/56.2 

Closure Limits: EASTBOUND Pla-80 KP 87.9/90.4  

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays 1 1 1 1 1 1 1 1 1 1 1 1      1 1 1 1 1 1 1
Tuesdays 1 1 1 1 1 1 1 1 1 1 1 1      1 1 1 1 1 1 1

Wednesdays 1 1 1 1 1 1 1 1 1 1 1 1      1 1 1 1 1 1 1
Thursdays 1 1 1 1 1 1 1 1 1 1 1 1       1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1              1
Saturdays 1 1 1 1 1 1 1 1              1 1 1
Sundays 1  1 1 1 1 1 1 1              1 1 1

 
Legend: 

1 Provide at least one through freeway lane open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS:   
• See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic 

of these special provisions for additional closure restrictions. 
• This chart is from MEMORIAL DAY to LABOR DAY 
• 2 lanes available 
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Chart No. 2  
Freeway Lane Requirements 

County: Placer Route:  80 KP: 87.9/90.4   PM:54.6/56.2 

Closure Limits: WESTBOUND Pla-80 KP 87.9/90.4  

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays 1 1 1 1 1 1 1 1 1         1 1 1 1 1 1 1
Tuesdays 1 1 1 1 1 1 1 1 1 1 1     1 1 1 1 1 1 1 1 1

Wednesdays 1 1 1 1 1 1 1 1 1 1 1     1 1 1 1 1 1 1 1 1
Thursdays 1 1 1 1 1 1 1 1 1 1        1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1               1
Saturdays 1 1 1 1 1 1 1 1              1 1 1
Sundays 1  1 1 1 1 1 1 1              1 1 1

 
Legend: 

1 Provide at least one through freeway lane open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS:   
• See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic 

of these special provisions for additional closure restrictions. 
• This chart is from MEMORIAL DAY to LABOR DAY  
• 2 lanes available 
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Chart No. 3  
Freeway Lane Requirements 

County: Placer Route:  80 KP:87.9/90.4   PM:54.6/56.2 

Closure Limits: EASTBOUND Pla-80 KP 87.9/90.4  

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1  1 1 1
Tuesdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Wednesdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1              1
Saturdays 1 1 1 1 1 1 1 1 1            1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1            1 1 1 1

 
Legend: 

1 Provide at least one through freeway lane open in direction of travel. 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS:   
• See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic 

of these special provisions for additional closure restrictions. 
• This chart is from LABOR DAY to MEMORIAL DAY 
• 2 lanes available 
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Chart No. 4  
Freeway Lane Requirements 

County: Placer Route:  80 KP:87.9/90.4   PM:54.6/56.2 

Closure Limits: WESTBOUND Pla-80 KP 87.9/90.4  

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1  1 1 1
Tuesdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Wednesdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1              1
Saturdays 1 1 1 1 1 1 1 1 1            1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1            1 1 1 1

 
Legend: 

1 Provide at least one through freeway lane open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS:   
• See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic 

of these special provisions for additional closure restrictions. 
• This chart is from LABOR DAY to MEMORIAL DAY 
• 2 lanes available 
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ENGINEER'S ESTIMATE 

03-4A7004 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 
(F) 

192037 STRUCTURE EXCAVATION 
(RETAINING WALL)   

M3 356   

 62 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)   M3 620   

 63 
(F) 

193013 STRUCTURE BACKFILL (RETAINING 
WALL)   

M3 219   

 64 198001 IMPORTED BORROW   M3 9490   

 65 
(S) 

203001 EROSION CONTROL (BLANKET)   M2 940   

 66 
(S) 

203016 EROSION CONTROL (TYPE D)   M2 12 000   

 67 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)   

EA 6   

 68 250201 CLASS 2 AGGREGATE SUBBASE   M3 2570   

 69 260201 CLASS 2 AGGREGATE BASE   M3 1580   

 70 260210 AGGREGATE BASE (APPROACH 
SLAB)   

M3 66   

 71 280000 LEAN CONCRETE BASE   M3 1790   

 72 390095 REPLACE ASPHALT CONCRETE 
SURFACING   

M3 5   

 73 390102 ASPHALT CONCRETE (TYPE A)   TONN 40 700   

 74 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA)  

M2 10   

 75 394044 PLACE ASPHALT CONCRETE DIKE 
(TYPE C)   

M 35   

 76 394048 PLACE ASPHALT CONCRETE DIKE 
(TYPE E)   

M 400   

 77 394049 PLACE ASPHALT CONCRETE DIKE 
(TYPE F)   

M 1390   

 78 397001 ASPHALTIC EMULSION (PAINT 
BINDER)   

TONN 25   

 79 401000 CONCRETE PAVEMENT   M3 20 200   

 80 401082 SHOULDER RUMBLE STRIP (PCC, 
GROUND-IN INDENTATIONS)  

STA 69   

6 
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