

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

March 24, 2009

04-Son,Sol-37-4.0/R6.1,R02/R7.4
04-OG0804

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SONOMA AND SOLANO COUNTIES IN AND NEAR VALLEJO FROM TOLAY CREEK BRIDGE TO 0.2 MILE EAST OF WALNUT AVENUE OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on April 8, 2009, instead of the original date of April 15, 2009.

This addendum is being issued to set a new bid opening date as shown herein and revise the Notice to Bidders and Special Provisions.

In the Special Provisions, Section 4," BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the first paragraph is revised as follows:

"Complete the work within 35 working days starting on the 7th day after contract approval or on the day you start work at the job site, whichever occurs first."

In the Special Provisions, Section 10-1.02," WATER POLLUTION CONTROL," subsection "WATER POLLUTION CONTROL PROGRAM,") the fifth paragraph is revised as follows:

"Within 3 days after contract approval, the Contractor shall submit 2 copies of the WPCP to the Engineer. The Contractor shall allow 4 days for the Engineer's review. If revisions are required, the Engineer will provide comments and specify the date that the review stopped. The Contractor shall revise and resubmit the WPCP within 3 days of receipt of the Engineer's comments. The Engineer's review will resume when the complete WPCP is resubmitted. When the Engineer approves the WPCP, the Contractor shall submit 3 copies of the approved WPCP to the Engineer. The Contractor may proceed with construction activities if the Engineer conditionally approves the WPCP while minor revisions are being completed. If the Engineer fails to complete the review within the time allowed and if, in the opinion of the Engineer, completion of the work is delayed or interfered with by reason of the Engineer's delay, the Contractor will be compensated for resulting losses, and an extension of time will be granted, as provided for in Section 8-1.09, "Right of Way Delays," of the Standard Specifications."

Addendum No. 1
Page 2
March 24, 2009

04-Son,Sol-37-4.0/R6.1,R02/R7.4
04-0G0804

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the Contractors' use on the Web site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addenda.php

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

BIJAN SARTIPI
District Director, For AADD projects from District 4