

**DEPARTMENT OF TRANSPORTATION**

DES-OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

October 22, 2001

04-Sol-37-12.9/15.0  
04-0T1414  
ACNH-P037(096)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SOLANO COUNTY IN VALLEJO FROM NAPA RIVER BRIDGE TO SONOMA BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on November 14, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, and the Proposal and Contract.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the second paragraph is replaced by the following two paragraphs:

"No work shall be performed on this project before March 1, 2002.

After the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation the Contractor shall begin work within 15 calendar days after March 1, 2002."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second and third paragraphs are deleted.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the first paragraph:

"Attention is directed to "Relations with United Army States Corps of Engineers" of these special provisions regarding noise restrictions and other conditions of the Permit."

In the Proposal and Contract, the Engineer's Estimate Items 37, 181, and 184 are revised as attached.

Addendum No. 1  
Page 2  
October 22, 2001

04-Sol-37-12.9/15.0  
04-0T1414  
ACNH-P037(096)E

To Proposal and Contract book holders:

Replace pages 4 and 12 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 12 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachment

**ENGINEER'S ESTIMATE  
04-0T1414**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	074029	TEMPORARY SILT FENCE	M	3780		
22 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
23 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
24 (S)	129000	TEMPORARY RAILING (TYPE K)	M	8020		
25 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	260		
26	150174	REMOVE THERMOPLASTIC TRAFFIC STRIPE	M	1400		
27	150206	ABANDON CULVERT	EA	7		
28	150221	ABANDON INLET	EA	1		
29	150608	REMOVE CHAIN LINK FENCE	M	1550		
30	150668	REMOVE FLARED END SECTION	EA	2		
31	150711	REMOVE PAINTED TRAFFIC STRIPE	M	8600		
32	022566	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	500		
33	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	210		
34	150722	REMOVE PAVEMENT MARKER	EA	1370		
35	150741	REMOVE ROADSIDE SIGN MOUNTED ON MAST ARM	EA	3		
36	150742	REMOVE ROADSIDE SIGN	EA	38		
37	150747	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	12		
38	150760	REMOVE SIGN STRUCTURE	EA	1		
39	150771	REMOVE ASPHALT CONCRETE DIKE	M	590		
40	022567	REMOVE AUTOMATIC DRAINAGE GATE	EA	2		

**ENGINEER'S ESTIMATE  
04-0T1414**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
181 (S-F)	022603	MISCELLANEOUS IRON AND STEEL (STEEL BULKHEAD)	KG	540		
182 (S)	800386	CHAIN LINK FENCE (TYPE CL-1.2, VINYL-CLAD)	M	684		
183 (S)	800391	CHAIN LINK FENCE (TYPE CL-1.8)	M	2050		
184	800392	CHAIN LINK FENCE (TYPE CL-1.8, VINYL-CLAD)	M	34		
185 (S-F)	048767	CHAIN LINK FENCE (MODIFIED)	M	335		
186	800628	CHAIN LINK FENCE (TYPE CL-3.0, VINYL-CLAD)	M	20		
187 (S)	802586	1.2 M CHAIN LINK GATE (TYPE CL-1.8, VINYL-CLAD)	EA	1		
188 (S)	022604	5.0 M CHAIN LINK GATE (TYPE CL-1.8)	EA	1		
189	820107	DELINEATOR (CLASS 1)	EA	43		
190 (S)	832003	METAL BEAM GUARD RAILING (WOOD POST)	M	170		
191 (S-F)	833032	CHAIN LINK RAILING (TYPE 7)	M	102		
192	833080	CONCRETE BARRIER (TYPE K)	M	440		
193 (F)	833142	CONCRETE BARRIER (TYPE 26 MODIFIED)	M	102		
194 (S)	022675	REMOVABLE BOLLARD	EA	4		
195 (S)	022605	PERMANENT BOLLARD	EA	2		
196	839559	TERMINAL SYSTEM (TYPE ET)	EA	1		
197 (S)	839565	TERMINAL SYSTEM (TYPE SRT)	EA	11		
198 (S)	839591	CRASH CUSHION, SAND FILLED	EA	3		
199	839701	CONCRETE BARRIER (TYPE 60)	M	1850		
200	839703	CONCRETE BARRIER (TYPE 60C)	M	390		