

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
PHONE (916) 227-6230
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

November 29, 2004

04-SM-1-61.2/62.2
04-1123C4
ACSTP-1187(008)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN MATEO COUNTY NEAR PACIFICA FROM 4.7 KM TO 3.7 KM SOUTH OF LINDA MAR BOULEVARD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 7, 2004.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 2, 5, 24, 25, 32, 34, and 45 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the fourth paragraph is revised as follows:

"Attention is directed to "Cooperation" and "Earthwork" of these special provisions for delivery and placement of excavated material from other projects within the vicinity of this project."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following two paragraphs are added after the sixth paragraph as follows:

"The last order of work shall be contour grading for the Operations Maintenance Building (OMC) site."

"Excavated material delivered from Project 04-1123K4 during contour grading of the OMC site shall be deposited at the disposal site as shown on the plans."

04-SM-1-61.2/62.2
04-1123C4
ACSTP-1187(008)E

In the Special Provisions, Section 10-1.17, "COOPERATION," the table in the second paragraph is revised as follows:

"Contract Number	Approximate Contract Approval Date
04-1123G4	June 1, 2005
04-1123K4	September 15, 2005
04-1123F4	February 20, 2006
04-1123M4	April 15, 2006"

In the Special Provisions, Section 10-1.17, "COOPERATION," the following paragraph is added as follows:

"It is anticipated that 36,000 M3 of excavated material from within the limits of Project 04-1123K4 will be delivered to the fill disposal site of this project between September 30, 2005 and April 15, 2006. Exact delivery dates and times shall be coordinated between contractors, and the Engineer notified of the arrangements made between the contractors."

In the Special Provisions, Section 10-1.32, "EARTHWORK," the second paragraph is revised as follows:

"Attention is directed to "Cooperation" of these special provisions regarding delivery of material excavated from Projects 04-1123G4 and 04-1123K4."

In the Special Provisions, Section 10-1.32, "EARTHWORK," the eighteenth paragraph is revised as follows:

"Excavated material from Projects 04-1123G4 and 04-1123K4 will be delivered and dumped at Area No. 2 as shown on the plans. The Contractor shall be responsible for providing access to both Project 04-1123G4 and Project 04-1123K4 contractors delivering the material as well as for providing operated equipment to move and place the material in a coordinated fashion that does not impede delivery and dumping. Neither project contractor shall deliver and dump more than 500 M3 per day at Area No. 2. The Contractor shall be responsible for placing dumped material within the stockpile area to maintain adequate capacity for daily loads. Placement of the material at other locations within the disposal site may be allowed upon the written approval of the Engineer."

In the Special Provisions, Section 10-1.32, "EARTHWORK," the twentieth paragraph is revised as follows:

"Full compensation for moving, placing and stabilizing excavated material received from Projects 04-1123G4 and 04-1123K4 shall be considered as included in the contract price paid per cubic meter for roadway excavation (local borrow) and no additional compensation will be allowed therefor."

In the Proposal and Contract, the Engineer's Estimate Item 30 is revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 3
November 29, 2004

04-SM-1-61.2/62.2
04-1123C4
ACSTP-1187(008)E

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

**ENGINEER'S ESTIMATE
04-1123C4**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	16		
22 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	EA	2		
23 (S)	129000	TEMPORARY RAILING (TYPE K)	M	370		
24 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	22		
25	129150	TEMPORARY TRAFFIC SCREEN	M	140		
26	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
27	190101	ROADWAY EXCAVATION	M3	107 280		
28	033698	ROADWAY EXCAVATION (SELECTED MATERIAL)	M3	30 000		
29	033699	ROCK FALL PROTECTION	LS	LUMP SUM	LUMP SUM	
30	033700	ROADWAY EXCAVATION (LOCAL BORROW)	M3	55 000		
31	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
32 (F)	192037	STRUCTURE EXCAVATION (RETAINING WALL)	M3	620		
33 (F)	192055	STRUCTURE EXCAVATION (SOIL NAIL WALL)	M3	2880		
34 (F)	193013	STRUCTURE BACKFILL (RETAINING WALL)	M3	665		
35 (F)	193028	STRUCTURE BACKFILL (SOIL NAIL WALL)	M3	60		
36	194001	DITCH EXCAVATION	M3	110		
37 (S)	197060	SOIL NAIL ASSEMBLY	M	18 860		
38 (S)	200002	ROADSIDE CLEARING	LS	LUMP SUM	LUMP SUM	
39 (S)	033701	EROSION CONTROL (NETTING)	M2	7430		
40 (S)	033702	EROSION CONTROL (TYPE B)	M2	5110		