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Addendum No. 8 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ALAMEDA COUNTY  
IN LIVERMORE ON ROUTE 580 FROM 0.2 KM EAST OF PORTOLA AVENUE OVERCROSSING TO 0.1 KM EAST 
OF AIRWAY BOULEVARD OVERCROSSING AND ON ROUTE 84 FROM 0.3 KM NORTH OF AIRWAY 
BOULEVARD TO 0.5 KM SOUTH OF PORTOLA AVENUE. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Tuesday June 9, 2009. 
 
This addendum is being issued to revise the Notice to Bidders and Special Provisions. 
 
In the Special Provisions, Section 5-1.07, "PAYMENTS," the fourth paragraph is revised as follows: 
 

"In determining the partial payments to be made to the Contractor, only the following listed materials will be 
considered for inclusion in the payment as materials furnished but not incorporated in the work: 

 
A. Bar Reinforcing Steel (Bridge and Retaining Wall) 
B. Piling 
C. PTFE Bearing 
D. Joint Seals and Joint Seal Assemblies 
E. Prestressing Steel for Cast-In-Place Members (Sealed Packages Only) 
F. Prestressing Ducts and Anchorages 
G. Miscellaneous Metal (Bridge) 
H. Miscellaneous Metal (Restrainer-Cable Type) 
I. Miscellaneous Iron and Steel 
J. Culvert, Pipe and Appurtenances 
K. Overside Drains and Appurtenances 
L. Sewer Pipes and Appurtenances 
M. Water Pipes and Valves 
N. Geosynthetic Pavement Interlayer 
O. Filter Fabric and rock slope protection fabric 
P. Metal Beam Guard Railing and Appurtenances 
Q. Chain Link Fence and Railing 
R. Sound Wall (Masonry Block) 
S. Crash Cushion 
T. Pavement Markers 
U. Lighting Fixtures 
V. Signal and Lighting Standards 
W. Signal Heads and Mounting Brackets 
X. Luminaires 
Y. Metal Sign Structures" 
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In the Special Provisions, Section 5-1.132, "RELATIONS WITH BAY AREA RAPID TRANSIT," is revised as attached.  
 
In the Special Provisions, Section 10-101, "ORDER OF WORK", in the second paragraph, the second sentence is revised as 
follows: 
 

"Construction work proposed by this contract shall not be performed on or above the travel lanes of interstate 
580 between the Airway Boulevard Interchange and the Portola Avenue Interchange until after September 1, 2010, 
including but not limited to falsework installation." 

 
In the Special Provisions, Section 10-1.24, "MAINTAINING TRAFFIC," the lane closure charts are revised as attached.  

 
In the Special Provisions, Section 10-1.86, "WATER SYSTEM (CITY OF LIVERMORE)," subsection "MATERIALS," 
subsection "Butterfly Valve" Item No. 1 is revised as follows: 
 

"1. Flanged valves installed on the Recycled Water System or on the Potable Water System shall be a 113.4 kg 
class B type valve drilled with a 56.7 kg bolt pattern and unless otherwise shown, may be either short-bodied 
or long-bodied." 

 
To Bid book holders: 
 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.  A copy of 
this addendum is available for the Contractors' use on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addenda.php 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
5-1.132  RELATIONS WITH THE SAN FRANCISCO BAY AREA RAPID TRANSIT DISTRICT (BART) 
The City of Livermore and the San Francisco Bay Area Rapid Transit District (BART) have entered into an agreement 

for the BART parcel located approximately south of Route 580, east of Kitty Hawk Road, and north and west of the Arroyo 
Las Positas.  The Contractor shall be fully informed of the requirements of this agreement and all rules, regulations, and 
conditions that may govern the Contractor's operations in these areas and shall conduct the work accordingly. 

The Contractor's attention is directed to Notice (for advance notification requirements), Indemnity (for clauses 
indemnifying BART), and Insurance (for minimum liability insurance coverage) that are among those established by the 
BART Permit to Enter (Permit No. L-29.4-006-LV) signed July 11, 2008 and its amendment, dated December 1, 2008, for 
this project.  Specifically, the Contractor shall indemnify and hold harmless BART as stated in Section 19 of the Permit.  In 
addition, the Contractor must secure and provide appropriate evidence of insurance coverage, for example, liability insurance, 
as set forth in the addendum to the Permit. 

The City of Livermore has entered into a cooperative agreement with the State of California (Cooperative Agreement 
No. 04-2208, executed on August 21, 2008) which designates the State as the construction administrator of the project which 
includes the portion of work within the BART parcel. 

Modifications to the agreement or permits between the City of Livermore and BART that are proposed by the Contractor 
shall be submitted in writing to the Engineer for consideration for transmittal to the BART for their consideration. 

No work shall be performed which is inconsistent with the original permit and addendum to the permit prior to receiving 
written approval from the Engineer.   

Modifications to the original agreement between the City of Livermore and BART shall be fully binding on the 
Contractor. 

The provisions of this section and approved modifications shall be made a part of every subcontract executed pursuant to 
this contract. 
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Chart No. 1  

Freeway/Expressway Lane Requirements 
County: Alameda Route/Direction: 580/EB KP: 21.0/24.0            PM: 13.1/14.9 

Closure Limits: From West of N. Livermore Ave IC to East of Airway Blvd IC 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays 2 1 1 1 1 2                  2

Fridays 2 1 1 1 1 2                   
Saturdays 2 2 1 1 1 2 2                  
Sundays 2 2 1 1 1 1 2 2                2

 
Legend: 

1 Provide at least one through freeway lane open in direction of travel 
  

2 Provide at least two adjacent through freeway lanes open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS:   
 

Chart No. 2  
Freeway/Expressway Lane Requirements 

County: Alameda Route/Direction: 580/WB KP: 21.0/24.0              PM: 13.1/14.9 

Closure Limits: From West of N. Livermore Ave IC to East of Airway Blvd IC 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays 1 1 1 2                    2

Fridays 1 1 1 2                   2 2
Saturdays 1 1 1 1 2 2                  2
Sundays 2 1 1 1 1 1 2 2                2

 
Legend: 

1 Provide at least one through freeway lane open in direction of travel 
  

2 Provide at least two adjacent through freeway lanes open in direction of travel 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS:   
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Chart No. 3  

Complete Freeway/Expressway Closure Hours 
County: Alameda  Route/Direction: 580/EB KP: 21.0/24.0              PM: 13.1/14.9 

Closure Limits: From west of N. Livermore Ave IC to east of Airway Blvd IC 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays  C C C                     

Fridays  C C C                     
Saturdays   C C C                    
Sundays   C C C C                   

 
Legend: 

C Freeway or expressway may be closed completely. 
  
 No complete freeway or expressway closure is permitted. 
  

REMARKS: 
See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic in these 
special provisions for additional closure restrictions. 
Complete closure applies only to the erection and/or removal of falsework at Isabel Avenue and Portola Avenue. 
See Construction Area Signs Plan CS-1. 
Coordinate this closure with Chart No. 9. 
For demolition of Portola overcrossing, see Chart Nos. 5 & 6. 
Modified traffic signal control as well as manual controls such as flagman shall be provided along the detour 
route; See Detour Plan, Sheets DE-1 and DE-4. 
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Chart No. 4  
Complete Freeway/Expressway Closure Hours 

County: Alameda  Route/Direction: 580/WB KP: 21.0/24.0              PM: 13.1/14.9 

Closure Limits: From west of N. Livermore Ave IC to east of Airway Blvd IC 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C                      

Fridays C C C                      
Saturdays  C C C                     
Sundays  C C C C                    

 
Legend: 

C Freeway or expressway may be closed completely. 
  
 No complete freeway or expressway closure is permitted. 
  

REMARKS: 
See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic in these 
special provisions for additional closure restrictions. 
Complete closure applies only to the erection and/or removal of falsework at Isabel Avenue and Portola Avenue. 
See Construction Area Signs Plan CS-1. 
Coordinate this closure with Chart No. 10. 
For demolition of Portola overcrossing, see Chart Nos. 5 & 6. 
Modified traffic signal control as well as manual controls such as flagman shall be provided along the detour 
route; See Detour Plan, Sheets DE-1 and DE-4. 
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Chart No. 5  

Complete Freeway/Expressway Closure Hours 
County: Alameda  Route/Direction: 580/EB KP: 21.0/24.0              PM: 13.1/14.9 

Closure Limits: From west of N. Livermore Ave IC to east of Airway Blvd IC 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Saturday                        C
Sunday C C C C C C C C                 

 
Legend: 

C Freeway or expressway may be closed completely. 
  
 No complete freeway or expressway closure is permitted. 
  

REMARKS: 
See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic in these 
special provisions for additional closure restrictions. 
THIS CHART ONLY APPLIES TO THE ONE-TIME DEMOLITION OF THE EXISTING WB ON-RAMP 
OVERCROSSING FROM PORTOLA AVENUE. 
See Construction Area Signs Plan CS-1. 
This chart to be used in conjunction with Chart No. 6. 
Coordinate this closure with Chart No. 9. 
Modified traffic signal control as well as manual controls such as flagman shall be provided along the detour 
route; See Detour Plan, Sheet DE-4. 
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Chart No. 6  

Complete Freeway/Expressway Closure Hours 
County: Alameda  Route/Direction: 580/WB KP: 21.0/24.0              PM: 13.1/14.9 

Closure Limits: From west of N. Livermore Ave IC to east of Airway Blvd IC 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Saturday                         
Sunday C C C C C C C C                 

 
Legend: 

C Freeway or expressway may be closed completely. 
  
 No complete freeway or expressway closure is permitted. 
  

REMARKS: 
See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain Traffic in these 
special provisions for additional closure restrictions. 
THIS CHART ONLY APPLIES TO THE ONE-TIME DEMOLITION OF THE EXISTING WB ON-RAMP 
OVERCROSSING FROM PORTOLA AVENUE. 
See Construction Area Signs Plan CS-1.  
This chart to be used in conjunction with Chart No. 5. 
Coordinate this closure with Chart No. 10. 
Modified traffic signal control as well as manual controls such as flagman shall be provided along the detour 
route; See Detour Plan, Sheet DE-4. 

 
Chart No. 7  

Conventional Highway Lane Requirements 
County:  Alameda Route/Direction:  Route 84/Northbound KP: 45.5/46.6              PM: 28.3/29.0 

Closure Limits:  From Jack London Blvd to Airway Blvd 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays 1 1 1 S S S S S S S S S S S S S S S S 1 1 1 1 1

Fridays 1 1 1 S S S S S S S S S S S S S S S S 1 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 S S S S S S S S S S 1 1 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 S S 1 1 1 1 1 1 1 1 1 1 1 1

 
Legend: 

1 Provide at least one through traffic lane open in direction of travel 
  

S Shoulder closure permitted 
  

REMARKS: See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain 
Traffic of these special provisions for additional closure restrictions. 
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Chart No. 8  

Conventional Highway Lane Requirements 
County:  Alameda Route/Direction: Route 84/Southbound KP: 45.5/46.6                PM: 28.3/29.0 

Closure Limits:  From Airway Blvd to Jack London Blvd 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays 1 1 1 1 1 1 S S S S S S S S S S S S S S S 1 1 1

Fridays 1 1 1 1 1 1 S S S S S S S S S S S S S S 1 1 1 1
Saturdays 1 1 1 1 1 1 1 1 1 1 S S S S S S S S S S 1 1 1 1
Sundays 1 1 1 1 1 1 1 1 1 1 S S S S S S S S S 1 1 1 1 1

 
Legend: 

1 Provide at least one through traffic lane open in direction of travel 
  

S Shoulder closure permitted 
  

REMARKS: See Lane Closure Restriction for Designated Legal Holidays and Special Days table in Maintain 
Traffic of these special provisions for additional closure restrictions. 

 
Chart No. 9  

Complete Ramp Closure Hours/Ramp Lane Requirements 
County: Alameda Route/Direction: 580/EB KP: 21.0/24.0            PM: 13.1/14.9 

Closure Limits: Airway Boulevard On-Ramp and Isabel Avenue Loop/Diagonal On-Ramps 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays  C C C                     

Fridays  C C C                     
Saturdays   C C C                    
Sundays   C C C C                   

 
Legend: 

C Ramp may be closed completely 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 

  
REMARKS:  
Complete closure applies only to the erection and/or removal of falsework at Portola Avenue, and bridge 
removal. 
See Construction Area Signs Plan CS-1. 
Ramp closures to occur in conjunction with complete freeway closure. 
Modified traffic signal control as well as manual controls such as flagman shall be provided along the detour 
route; See Detour Plan, Sheets DE-1 and DE-4. 
Signing at on-ramps for closure and detouring traffic. 
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Chart No. 10  

Complete Ramp Closure Hours/Ramp Lane Requirements 
County: Alameda Route/Direction: 580/WB KP: 21.0/24.0            PM: 13.1/14.9 

Closure Limits: Portola Ave On-Ramp, N. Livermore Ave On-Ramp, and Isabel Ave Loop/Diagonal On-Ramps 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C                      

Fridays C C C                      
Saturdays   C C C                    
Sundays   C C C C                   

 
Legend: 

C Ramp may be closed completely 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS: 
Complete closure applies only to the erection and/or removal of falsework at Portola Avenue, and bridge 
removal. 
See Construction Area Signs Plan CS-1. 
Ramp closures to occur in conjunction with complete freeway closure. 
Modified traffic signal control as well as manual controls such as flagman shall be provided along the detour 
route; See Detour Plan, Sheets DE-1, DE-2, and DE-4. 
Signing at on-ramps for closure and detouring traffic. 

 
Chart No. 11  

Complete Ramp Closure Hours/Ramp Lane Requirements 
County: Alameda Route/Direction: 580/EB KP: 21.0/24.0            PM: 13.1/14.9 

Closure Limits: Portola Avenue Off-Ramp 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C C C C                  C  

Fridays C C C C C C                  C  
Saturdays C C C C C C C C C              C C  
Sundays C C C C C C C C C C            C C C  

 
Legend: 
C Ramp may be closed completely 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS: 
Complete closure applies only to the erection and/or removal of falsework at Portola Avenue, and bridge 
removal. 
See Construction Area Signs Plan CS-1. 
Ramp closures to occur in conjunction with complete freeway closure. 
Modified traffic signal control as well as manual controls such as flagman shall be provided along the detour 
route. 
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