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DEPARTMENT OF TRANSPORTATION
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December 27, 2000

04-Sol-80/505-R17.2/R70.0,R0.0/R17.1
04-264404
ACIMG-080-2(082)42E
Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SOLANO COUNTY, IN FAIRFIELD, VACAVILLE, AND DAVIS, AT VARIOUS LOCATIONS ON ROUTE 80 FROM 1.1 km SOUTH OF RED TOP ROAD UNDERCROSSING TO OLD DAVIS ROAD UNDERCROSSING AND ON ROUTE 505 FROM ROUTE 505/80 SEPARATION TO PUTAH CREEK BRIDGE.
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on January 9, 2001.

This addendum is being issued to revise the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 18 dated 12-22-00.  A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

In the Special Provisions, Section 5-1.12, "PAYMENTS," the following is added:

"For the purpose of making partial payments pursuant to Section 9‑1.06, "Partial Payments," of the Standard Specifications, the amount set forth for the contract items of work hereinafter listed shall be deemed to be the maximum value of the contract item of work which will be recognized for progress payment purposes:

A.
Clearing and Grubbing 
$1,500.00 

After acceptance of the contract pursuant to the provisions in Section 7‑1.17, "Acceptance of Contract," of the Standard Specifications, the amount, if any, payable for a contract item of work in excess of the maximum value for progress payment purposes herein above listed for the item, will be included for payment in the first estimate made after acceptance of the contract."

In the Special Provisions, Section 8-2.01, "PORTLAND CEMENT CONCRETE," paragraphs three through eleven are deleted.

In the Special Provisions, Section 10-1.07, "MAINTAINING TRAFFIC," in the Lane Closure Charts No's. 1-52, the term "Auxiliary," is deleted.

In the Special Provisions, Section 10-1.07, "MAINTAINING TRAFFIC," Lane Closure Chart No. 20 is replaced as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 2 is deleted as attached.
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04-Sol-80/505-R17.2/R70.0,R0.0/R17.1
04-264404
ACIMG-080-2(082)42E
To Proposal and Contract book holders:

Replace the entire Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Office of Plans, Specifications & Estimates

Division of Office Engineer

Attachments

Chart No. 20

Ramp Lane Requirements

LOCATION: Eastbound – Rte 80 – On-ramp from Pitt School Rd., Solano County.
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Legend:




No ramp closure allowed

x


Ramp may be closed

REMARKS:      Location #29 – KP 59.38/PM 36.90

                       - Detour traffic as per Detour Plan #5

CONTRACT NO. 04-264404
REPLACED PER ADDENDUM NO. 1 DATED DECEMBER 27, 2000

ENGINEER'S ESTIMATE

04-264404

Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


1
(S)
020216
LEAD COMPLIANCE PLAN
LS
LUMP SUM
LUMP SUM



2
BLANK







3
(S)
120090
CONSTRUCTION AREA SIGNS 
LS
LUMP SUM
LUMP SUM



4
(S)
120100
TRAFFIC CONTROL SYSTEM 
LS
LUMP SUM
LUMP SUM



5
150659
REMOVE TERMINAL SECTION 
EA
6




6
150662
REMOVE METAL BEAM GUARD RAILING 
M
970




7
020218
REMOVE BRIDGE APPROACH GUARD RAILING 
M
380




8
150771
REMOVE ASPHALT CONCRETE DIKE 
M
330




9
160101
CLEARING AND GRUBBING 
LS
LUMP SUM
LUMP SUM



10
390155
ASPHALT CONCRETE (TYPE A) 
TONN
19




11
394001
PLACE ASPHALT CONCRETE DIKE 
M
330




12
394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)
M2
22




13
510502
MINOR CONCRETE 

(MINOR STRUCTURE) 
M3
4.2




14
832001
METAL BEAM GUARD RAILING 
M
1240




15
839568
TERMINAL ANCHOR ASSEMBLY (TYPE SFT) 
EA
11




16
839559
TERMINAL SYSTEM (TYPE ET) 
EA
9




17
839565
TERMINAL SYSTEM (TYPE SRT) 
EA
77




18
839591
CRASH CUSHION, SAND FILLED 
EA
6




TOTAL BID:


3

REVISED PER ADDENDUM NO. 1 DATED DECEMBER 27, 2000


