

DEPARTMENT OF TRANSPORTATION

ESC/OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



June 27, 2000

04-SCI-880-16.5/16.8
04-285514
ACIM-880-1(044)14E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA CLARA COUNTY IN MILPITAS FROM 0.3 km SOUTH TO 0.1 km NORTH OF DIXON LANDING ROAD OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Friday June 30, 2000 at 10:00 A.M. The original bid opening date was previously postponed indefinitely under Addendum No. 3 dated June 23, 2000.

This addendum is being issued to set a new bid opening date as shown herein and revise the Notice to Contractors and Special Provisions.

In the Special Provisions, in Section 4, "Beginning of Work, Time of Completion and Liquidated Damages," the second and third paragraphs are amended to read:

"The Contractor shall begin work within 5 calendar days after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation".

"The work shall be diligently prosecuted to completion before the expiration of **219 WORKING DAYS** beginning on the fifth calendar day after approval of the contract".

In the Special Provisions, Section 10-1.02, "Water Pollution Control", the second paragraph is amended to read:

"This project shall conform to the requirements of Permit No.CAS000002 and Permit No. CAS000003 issued by the State Water Resources Control Board. These permits, hereafter referred to as the "Permit," regulate storm water discharges associated with construction activities."

04-SCI-880-16.5/16.8
 04-285514
 ACIM-880-1(044)14E

In the Special Provisions, Section 10-1.02, "Water Pollution Control", paragraph twenty two, the table is replaced with the following table:

Category	Minimum Requirement(s)
Soil Stabilization Practices	Preservation of Existing Vegetation, CD22 Scheduling, CD26B Geotextiles, Mats/Plastic Covers & Erosion Control Blankets, CD32B Top & Toe of Slope Diversion Ditches and Berms
Sediment Control Practices	CD33A Outlet Protection/Velocity Dissipation Devices, CD40 Storm Drain Inlet Protection
Non-Storm Water Management & Waste Management & Disposal	CD7 Dewatering, CD10-Material Delivery and Storage, CD11-Material Use, CD12-Spill Prevention and Control, CD13 Solid Waste Management CD17-Sanitary/Septic Waste Management, CD18-Vehicle and Equipment Cleaning, CD19-Vehicle and Equipment Fueling, CD20-Vehicle and Equipment Maintenance, CD22-Scheduling, CD44-Illicit Discharge/Illegal Dumping Reporting

In the Special Provisions, Section 10-1.02, "Water Pollution Control", paragraph twenty three, the first sentence is revised as follows:

"The following items of work, where shown on the project plans, shall be incorporated in the SWPPP as critical temporary control measures: Temporary Soil Stabilizer, Temporary Entrance/Exit, and Temporary Silt Fence."

In the Special Provisions, Section 10-1.16, "Tire Shred Fill," the following paragraph is added after paragraph nineteen:

"Cost reduction incentive Proposals as described in Section 5-1.14 of the Standard Specifications, will not be accepted for work performed under this section."

To Proposal and Contract book holders:

WASTE DISCHARGE REQUIREMENTS HAVE BEEN ISSUED BY THE CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD, SAN FRANCISCO BAY REGION, THAT MAY IMPACT THE CONTRACTOR'S OPERATION. A COPY OF THIS DOCUMENT IS BEING SENT UNDER SEPARATE COVER BY UPS OVERNIGHT MAIL A COPY OF THIS DOCUMENT IS AVAILABLE AT 111 GRAND AVENUE OAKLAND, CALIFORNIA 94601 OR YOU CAN CALL THE CONSTRUCTION OFFICE DUTY SENIOR, TELEPHONE (510)286-5209 TO GET A COPY.

INDICATE RECEIPT OF THIS ADDENDUM BY FILLING IN THE NUMBER OF THIS ADDENDUM IN THE SPACE PROVIDED ON THE SIGNATURE PAGE OF THE PROPOSAL.

SUBMIT BIDS IN THE PROPOSAL AND CONTRACT BOOK YOU NOW POSSESS. HOLDERS WHO HAVE ALREADY MAILED THEIR BOOK WILL BE CONTACTED TO ARRANGE FOR THE RETURN OF THEIR BOOK.

INFORM SUBCONTRACTORS AND SUPPLIERS AS NECESSARY.

Addendum No. 4
Page 3
June 27, 2000

04-SCI-880-16.5/16.8
04-285514
ACIM-880-1(044)14E

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

NICK YAMBAO, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer

Attachment