

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

July 18, 2008

04-CC,Mrn-580-7.3/7.8,0.0/0.7
04-3A7604

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in CONTRA COSTA COUNTY AND MARIN COUNTY ON ROUTE 580 RICHMOND-SAN RAFAEL BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on August 6, 2008, instead of the original date of July 29, 2008.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 20, 26 and 27 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," paragraph 6 and 7 are revised as follows:

"Complete the work within 155 working days."

"Liquidated damages are \$1,900 per day starting on the 1st day after exceeding 155 working days."

Addendum No. 1
Page 2
July 18, 2008

04-CC,Mrn-580-7.3/7.8,0.0/0.7
04-3A7604

In the Proposal and Contract, the Engineer's Estimate Items 4, 5, 7, 9, 10, 11, 12 and 13 are revised as attached.

To Proposal and Contract book holders:

Replace Engineer's Estimate in the Proposal with the attached revised Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

ROBERT E. TRAVIS, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachments

**ENGINEER'S ESTIMATE
04-3A7604**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
3	157560	BRIDGE REMOVAL (PORTION)	LS	LUMP SUM	LUMP SUM	
4 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	4		
5	511106	DRILL AND BOND DOWEL	LF	112		
6	511130	INJECT CRACK (EPOXY)	LF	22		
7	041427	PRECAST CONCRETE BUMPER SEAT	EA	16		
8	515028	REPAIR SPALLED SURFACE AREA	SQFT	245		
9 (S)	515160	CORE CONCRETE (1 1/2")	LF	128		
10 (S)	041428	RUBBER BUMPER	EA	32		
11 (S-F)	520106	BAR REINFORCING STEEL (EPOXY COATED)	LB	1,440		
12 (F)	041429	PLASTIC LUMBER	CY	108		
13 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	37,800		
14	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID: _____