

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe



*Serious Drought.
Help save water!*

December 18, 2015

04-Mrn-101-12.7/14.7
04-4A0004
Project ID 0412000117
ACNHPG-Q101(248)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MARIN COUNTY IN SAN RAFAEL AT VARIOUS LOCATIONS FROM NORTH SAN PEDRO ROAD UNDERCROSSING TO LUCAS VALLEY ROAD UNDERCROSSING to revise the project plans, the *Notice to Bidders and Special Provisions*, the *Bid* book and the Federal Minimum Wages with Modification Number 20 dated 12/11/2015.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, January 5, 2016.

Project plan sheets 1, 2, 13, 14, 15, 17, 21, 46, and 48 are replaced and attached for substitution for the like-numbered sheets.

Project plan sheets 14A, 14B, 46A, 46B, 46C, 46D, 46E, and 46F are added and attached for addition to the project plans.

Project plan sheet 47 is deleted.

In the Special Provisions, Section 1-1.01 is replaced as attached.

In the Special Provisions, Section 14-11.03A(3), the second paragraph is replaced as follows:

"Type Z-2 material exists throughout the excavation limits at the Freitas Parkway Overcrossing and North San Pedro Road Undercrossing as shown."

In the Special Provisions, Section 15-5.10A(1), the following paragraph is added after the first paragraph".

"Do not place carbon fiber reinforced polymer strips until at least 28 days after placing the underlying concrete."

In the Special Provisions, Section 83-2.02D(1) is deleted.

Addendum No. 3
Page 2
December 18, 2015

04-Mrn-101-12.7/14.7
04-4A0004
Project ID 0412000117
ACNHPG-Q101(248)E

In the *Bid* book, in the "Bid Item List," Items 8, 9, 16, 20, 21, 22, 36, 39, 41, 44, 45, 46, 54, 55, 58, 60, 63, and 65 are replaced.

In the *Bid* book, in the "Bid Item List," Items 69, 70, 71, and 72 are added.

In the *Bid* book, in the "Bid Item List," Items 10, 37, 38, 62, and 68 are deleted.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

This addendum, EBS addendum file, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/04/04-4A0004

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



BIJAN SARTIPI
District Director

Attachments

Add to section 1-1.01:

Bid Items and Applicable Sections

Item code	Item description	Applicable section
045049	CARBON FIBER REINFORCED POLYMER STRIP	15

BID ITEM LIST**04-4A0004**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	120120	TYPE III BARRICADE	EA	4		
5	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	1,440		
6	120300	TEMPORARY PAVEMENT MARKER	EA	96		
7	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	
8	129000	TEMPORARY RAILING (TYPE K)	LF	4,760		
9	129100	TEMPORARY CRASH CUSHION MODULE	EA	72		
10	BLANK					
11	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
12	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
13	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	3		
14	130730	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
15	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	LUMP SUM	
16	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	2,000		
17	141120	TREATED WOOD WASTE	LB	3,500		
18	150100	PUBLIC SAFETY PLAN	LS	LUMP SUM	LUMP SUM	
19	150310	RAPID SETTING CONCRETE (PATCH)	CF	17		
20	150661	REMOVE GUARDRAIL	LF	530		

BID ITEM LIST**04-4A0004**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	940		
22	150722	REMOVE PAVEMENT MARKER	EA	56		
23	150757	REMOVE SIGN STRUCTURE (EA)	EA	2		
24	150857	REMOVE ASPHALT CONCRETE SURFACING	SQFT	4,178		
25	150870	REMOVE CONCRETE DECK SURFACE	SQFT	1,853		
26	152390	RELOCATE ROADSIDE SIGN	EA	2		
27	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	310		
28	153121	REMOVE CONCRETE (CY)	CY	76		
29	153223	REMOVE UNSOUND CONCRETE	CF	10		
30	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	5,861		
31	153227	FURNISH POLYESTER CONCRETE OVERLAY	CF	154		
32 (F)	153228	PLACE POLYESTER CONCRETE OVERLAY	SQFT	1,853		
33 (F)	153233	TREAT BRIDGE DECK	SQFT	4,008		
34	153234	FURNISH BRIDGE DECK TREATMENT MATERIAL	GAL	45		
35	153240	REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY)	CY	56		
36	045049	CARBON FIBER REINFORCED POLYMER STRIP	LF	3,795		
37	BLANK					
38	BLANK					
39	192053	STRUCTURE EXCAVATION (TYPE Z-2) (AERIALY DEPOSITED LEAD)	CY	7		
40	390132	HOT MIX ASPHALT (TYPE A)	TON	220		

BID ITEM LIST

04-4A0004

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	73		
42 (F)	510072	STRUCTURAL CONCRETE, BARRIER SLAB	CY	33		
43	510502	MINOR CONCRETE (MINOR STRUCTURE)	CY	16		
44	511106	DRILL AND BOND DOWEL	LF	529		
45	519088	JOINT SEAL (MR 1")	LF	60		
46 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	18,465		
47 (F)	560223	FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	2,656		
48 (F)	560224	INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY)	LB	2,656		
49	560244	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	330		
50	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	55		
51	731511	MINOR CONCRETE (ISLAND PAVING)	CY	35		
52	731521	MINOR CONCRETE (SIDEWALK)	CY	21		
53 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	290		
54	820121	TEMPORARY DELINEATOR (CLASS 1)	EA	78		
55	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	250		
56 (F)	833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	745		
57 (F)	833142	CONCRETE BARRIER (TYPE 26 MODIFIED)	LF	307		
58	839543	TRANSITION RAILING (TYPE WB-31)	EA	4		
59	839585	ALTERNATIVE FLARED TERMINAL SYSTEM	EA	3		
60 (F)	839717	CONCRETE BARRIER (TYPE 732 MODIFIED)	LF	699		

**BID ITEM LIST
04-4A0004**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61 (F)	839727	CONCRETE BARRIER (TYPE 736 MODIFIED)	LF	103		
62	BLANK					
63	840504	4" THERMOPLASTIC TRAFFIC STRIPE	LF	3,320		
64	840526	4" THERMOPLASTIC TRAFFIC STRIPE (BROKEN 17-7)	LF	1,490		
65	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	88		
66	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	
67	860401	LIGHTING	LS	LUMP SUM	LUMP SUM	
68	BLANK					
69	157561	BRIDGE REMOVAL (PORTION), LOCATION A	LS	LUMP SUM	LUMP SUM	
70	157562	BRIDGE REMOVAL (PORTION), LOCATION B	LS	LUMP SUM	LUMP SUM	
71 (F)	193003	STRUCTURAL BACKFILL (BRIDGE)	CY	6		
72	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

TOTAL BID:

\$
