

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY 711



*Flex your power!
Be energy efficient!*

December 24, 2009

05-SCr-1, 17-15.4/17.1, 0.1/ 0.7
05-129114

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SANTA CRUZ COUNTY IN SANTA CRUZ ON ROUTE 1 FROM 0.1 MILE WEST OF LA FONDA AVENUE OVERCROSSING TO ROUTE 1/17 SEPARATION AND ON ROUTE 17 FROM 0.1 MILE NORTH OF ROUTE 1/17 SEPARATION TO PASA TIEMPO OVERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, January 6, 2010.

This addendum is being issued to revise the Notice to Bidders and Special Provisions.

In the Notice to Bidders and Special Provisions, in the "SPECIAL NOTICES," the following Special Notices are deleted:

"Funding for this project depends on passage of the 2009/2010 fiscal year Budget Act. See Section 4, "Beginning of Work, Time of Completion and Liquidated Damages," of these special provisions."

"For this contract, the trigger threshold for asphalt price fluctuations is reduced from 10 to 5 percent. See section title "Compensation Adjustments for Price Index Fluctuations" in Section 5 of these special provisions."

In the Special Provisions, Section 3, "CONTRACT AWARD AND EXECUTION," is revised as attached.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," is added as attached.

Addendum No. 1
Page 2
December 24, 2009

05-SCr-1, 17-15.4/17.1, 0.1/ 0.7
05-129114

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/05/05-129114

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

BRIAN EVERSON
Interim District Director
District 6 Central Region

Attachments

3-1.01 SMALL BUSINESS PARTICIPATION REPORT

The Department has established an overall 25 percent small business participation goal. To determine if the goal is achieved, the Department is tracking small business participation on all contracts.

Complete and sign the Small Business (SB) Participation Report form included in the contract documents even if no small business participation is reported. Submit it with the executed contract.

SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES

The 1st working day is the 55th day after contract approval.

Do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until the Engineer approves your submittal for:

1. Storm Water Pollution Prevention Plan (SWPPP)

In addition to the above submittals, do not start work at the job site, except for measuring controlling field dimensions and locating utilities, until you submit:

1. Notice of Materials To Be Used.
2. Contingency plan for reopening closures to public traffic.

You may start work at the job site before the 55th day after contract approval if:

1. You obtain required approval for each submittal before the 55th day
2. The Engineer authorizes it in writing

The Department grants a time extension if a delay is beyond your control and prevents you from starting work at the job site on the 1st working day.

Complete the work, except plant establishment work, within 125 working days.

Liquidated damages are \$1,900 per day starting on the 1st day after exceeding 125 working days.

Complete the work, including plant establishment work, within 875 working days.

The Department reduces liquidated damages to \$600 per day if all the work, except plant establishment work, is complete and 875 working days have expired.

The Department does not simultaneously assess damages for untimely completion of work and plant establishment work.