

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****

This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

November 16, 2007

05-SLO-46-51.7/59.8
05-330714
ACNH-ACSTPE-P046(040)E
HPLU-6205(010)
HP21L-6205(012)

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN LUIS OBISPO COUNTY IN AND NEAR PASO ROBLES FROM AIRPORT ROAD TO GENESEO ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on December 5, 2007.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 338 thru 362 are revised as follows:

In the Drainage Quantities table, the thickness for "900 mm CSP INLET (2.01 mm THICK)" is revised to "900 mm CSP INLET (3.51 mm THICK)".

Project Plan Sheet 481 is revised as follows:

In the Place AC Dike table, the unit of measurement for AC is revised from "tonne" to "m³". The following note is added at the bottom of the table:

"373.99 cubic meter of Asphalt Concrete is equivalent to 901 tonne."

Project Plan Sheet 485 is revised as follows:

In the Roadway Quantities table, the quantity of Asphalt concrete (Type A) for AC Dike is revised from "374" to "901" tonne and the TOTAL is revised from "130, 786" to "131, 313" tonne.

05-SLO-46-51.7/59.8
05-330714
ACNH-ACSTPE-P046(040)E
HPLU-6205(010)
HP21L-6205(012)

In the Special Provisions, Section 10-1.17, "OBSTRUCTION," the third paragraph is revised as follows:

"It is anticipated that the following utility facilities will be relocated prior to the dates shown:

Utility	Location	Date
PG&E	Station 61+80 to Station 68+98 Rt	April 1, 2008
PG&E and So. Cal Gas	Station 106+40 to Station 107+30 Rt	April 1, 2008
PG&E, So. Cal Gas and AT&T	Station 117+20 to Station 125+20 Rt	April 1, 2008
PS&E and AT&T	Station 61+80 to Station 76+00 Lt	June 1, 2008
PG&E and AT&T	Station 107+20 to Station 107+60 Lt	June 1, 2008"

In the Proposal and Contract, the Engineer's Estimate Item 80 is revised as attached.

To Proposal and Contract book holders:

Replace page 6 of the Engineer's Estimate in the Proposal with the attached revised page 6 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Engineering Services - Office Engineer

Attachment

**ENGINEER'S ESTIMATE
05-330714**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	194001	DITCH EXCAVATION	M3	160		
62 (S)	200001	HIGHWAY PLANTING	LS	LUMP SUM	LUMP SUM	
63 (S)	203003	STRAW (EROSION CONTROL)	TONN	20		
64 (S)	012208	PURE LIVE SEED (DRILL SEED) (EROSION CONTROL)	KG	300		
65 (S)	012209	EROSION CONTROL (SOD STRIPS)	M	270		
66 (S)	203014	FIBER (EROSION CONTROL)	KG	76 400		
67	203021	FIBER ROLLS	M	7220		
68 (S)	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	18		
69 (S)	012210	PURE LIVE SEED (TYPE 1) (EROSION CONTROL)	KG	1280		
70 (S)	012211	PURE LIVE SEED (TYPE 2) (EROSION CONTROL)	KG	29		
71 (S)	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	2390		
72 (S)	203561	JUTE MESH	M2	69 900		
73 (S)	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	
74 (S)	012212	ESTABLISH EROSION CONTROL	LS	LUMP SUM	LUMP SUM	
75	220101	FINISHING ROADWAY	LS	LUMP SUM	LUMP SUM	
76	250401	CLASS 4 AGGREGATE SUBBASE	M3	68 900		
77	260201	CLASS 2 AGGREGATE BASE	M3	39 000		
78	290201	ASPHALT TREATED PERMEABLE BASE	M3	12 400		
79 (S)	374206	SEAL RANDOM CRACKS	LNKM	12		
80	390104	ASPHALT CONCRETE	TONN	132 000		