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05-SLO-41,101-25.5/25.9,73.0/73.5 
05-402804 
 
Addendum No. 2 
 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in SAN LUIS OBISPO COUNTY IN 
ATASCADERO ON ROUTE 101 FROM 1.0 KM NORTH OF CURBARIL AVENUE TO ATASCADERO CREEK 
BRIDGE AND ON ROUTE 41 FROM 0.5 KM EAST OF ATASCADERO AVENUE TO 0.2 KM EAST OF EL CAMINO 
REAL. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on August 22, 2007. 
 
This addendum is being issued revise the Project Plans, the Notice to Contractors and Special Provisions, and the 

Proposal and Contract. 
 
Project Plan Sheets 3, 4, 5, 6, 7, 8, 10, 11, 12, 13, 15, 16, 20, 21, 27, 31, 39, 42, 43, 51, 52, 53, 74, 76, 77, 79, 93, 97, 98, 

105, 106, 107, 108, 109, 110, 111, 112, 113, 114, 115, 116, 141, 142, 146, 152, 160, 163, 164, 174, 248, 249, 250, 251, 252, 
253, 254, 255, 256 and 259 are revised.  Half-sized copies of the revised sheets are attached for substitution for the like-
numbered sheets. 

 
Project Plan Sheets 31A, 70A, 86A and 160A are added.  Half-sized copies of the added sheets are attached for addition 

to the project plans. 
 
In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the second to the last paragraph is revised as follows: 
 

"Surcharge of the northbound, southbound, median of Route 101, southbound on ramp and proposed 
northbound on ramp as shown on the plans for period of not less than 90 days." 

 
In the Proposal and Contract, the Engineer’s Estimate Items 14, 18, 46, 54, 59, 67, 83, 84, 85, 86, 91, 99, 124, 126, 128, 

130, 132, 137, and 139 are revised as attached. 
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To Proposal and Contract book holders: 
 

Replace pages 3, 5, 6, 7 and 9 of the Engineer's Estimate in the Proposal with the attached revised pages 3, 
5, 6, 7 and 9 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 
made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum is available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 



 

 
ENGINEER'S ESTIMATE 

05-402804 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070012 PROGRESS SCHEDULE (CRITICAL 
PATH METHOD)  

LS LUMP SUM LUMP SUM  

 2 070018 TIME-RELATED OVERHEAD  WDAY 630   

 3 071325 TEMPORARY FENCE (TYPE ESA)  M 720   

 4 073026 300 MM TEMPORARY CULVERT  M 160   

 5 011655 300 MM TEMPORARY CORRUGATED 
STEEL PIPE    

M 23   

 6 011656 300 MM TEMPORARY SLOTTED 
CORRUGATED STEEL PIPE 

M 73   

 7 011657 TEMPORARY CAP INLET  EA 3   

 8 011658 300 MM TEMPORARY ENTRANCE 
TAPER  

EA 2   

 9 011659 300 MM TEMPORARY FLARED END 
SECTION  

EA 1   

 10 074016 CONSTRUCTION SITE 
MANAGEMENT  

LS LUMP SUM LUMP SUM  

 11 074019 PREPARE STORM WATER 
POLLUTION PREVENTION PLAN 

LS LUMP SUM LUMP SUM  

 12 011660 CONTAMINATED MATERIAL 
MONITORING  

LS LUMP SUM LUMP SUM  

 13 011661 TEMPORARY ROCK SLOPE 
PROTECTION  

M3 2   

 14 074028 TEMPORARY FIBER ROLL  M 2260   

 15 074029 TEMPORARY SILT FENCE  M 150   

 16 074031 TEMPORARY GRAVEL BAG BERM  M 42   

 17 074033 TEMPORARY CONSTRUCTION 
ENTRANCE  

EA 8   

 18 074035 TEMPORARY CHECK DAM  M 450   

 19 
(S) 

011662 MOVE-IN/MOVE-OUT (TEMPORARY 
HYDRAULIC MULCH) (BONDED 
FIBER MATRIX) 

EA 8   

 20 074038 TEMPORARY DRAINAGE INLET 
PROTECTION  

EA 58   
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ENGINEER'S ESTIMATE 
05-402804 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 
(S) 

150722 REMOVE PAVEMENT MARKER  EA 590   

 42 150742 REMOVE ROADSIDE SIGN  EA 20   

 43 
(S) 

011666 REMOVE OVERHEAD SIGN (BRIDGE-
MOUNTED)  

EA 4   

 44 
(S) 

150760 REMOVE SIGN STRUCTURE  EA 1   

 45 150805 REMOVE CULVERT  M 69   

 46 150820 REMOVE INLET  EA 6   

 47 150821 REMOVE HEADWALL  EA 1   

 48 150826 REMOVE MANHOLE  EA 1   

 49 150846 REMOVE CONCRETE PAVEMENT  M3 870   

 50 151270 SALVAGE METAL BRIDGE RAILING  M 199   

 51 152320 RESET ROADSIDE SIGN  EA 12   

 52 152390 RELOCATE ROADSIDE SIGN  EA 16   

 53 152430 ADJUST INLET  EA 3   

 54 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT  

M2 6330   

 55 153229 REMOVE CONCRETE BARRIER 
(TYPE K)  

M 880   

 56 155003 CAP INLET  EA 2   

 57 157550 BRIDGE REMOVAL  LS LUMP SUM LUMP SUM  

 58 160101 CLEARING AND GRUBBING  LS LUMP SUM LUMP SUM  

 59 190101 ROADWAY EXCAVATION  M3 56 000   

 60 190105 ROADWAY EXCAVATION (TYPE Z-2) 
(AERIALLY DEPOSITED LEAD) 

M3 1240   
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ENGINEER'S ESTIMATE 
05-402804 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 190110 LEAD COMPLIANCE PLAN  LS LUMP SUM LUMP SUM  

 62 011667 INSTRUMENTATION INSTALLATION 
AND MONITORING 

LS LUMP SUM LUMP SUM  

 63 011668 ROADWAY EXCAVATION 
(HYDROCARBON MATERIAL) 

TONN 1100   

 64 
(F) 

192003 STRUCTURE EXCAVATION 
(BRIDGE)  

M3 1310   

 65 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)  M3 805   

 66 193118 CONCRETE BACKFILL  M3 310   

 67 198001 IMPORTED BORROW  M3 14 500   

 68 200101 IMPORTED TOPSOIL  M3 550   

 69 
(S) 

203001 EROSION CONTROL (BLANKET)  M2 900   

 70 
(S) 

203003 STRAW (EROSION CONTROL)  TONN 9   

 71 
(S) 

203014 FIBER (EROSION CONTROL)  KG 5000   

 72 
(S) 

011669 EROSION CONTROL (TYPE M)  M3 370   

 73 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)  

EA 3   

 74 
(S) 

203045 PURE LIVE SEED (EROSION 
CONTROL)  

KG 83   

 75 
(S) 

203056 COMMERCIAL FERTILIZER 
(EROSION CONTROL)   

KG 1500   

 76 
(S) 

203061 STABILIZING EMULSION (EROSION 
CONTROL)    

KG 320   

 77 208038 NPS 3 SUPPLY LINE (BRIDGE)  M 143   

 78 011670 100 MM PLASTIC PIPE (PR 315) 
CONDUIT  

M 39   

 79 208732 250 MM CORRUGATED HIGH 
DENSITY POLYETHYLENE PIPE 
CONDUIT 

M 190   

 80 208799 250 MM WELDED STEEL PIPE 
CONDUIT (6.35 MM THICK) 

M 33   
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ENGINEER'S ESTIMATE 
05-402804 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 81 
(S) 

011671 BOLLARD  EA 20   

 82 220101 FINISHING ROADWAY  LS LUMP SUM LUMP SUM  

 83 260201 CLASS 2 AGGREGATE BASE  M3 12 300   

 84 377501 SLURRY SEAL  TONN 320   

 85 390102 ASPHALT CONCRETE (TYPE A)  TONN 17 800   

 86 394002 PLACE ASPHALT CONCRETE 
(MISCELLANEOUS AREA) 

M2 300   

 87 394040 PLACE ASPHALT CONCRETE DIKE 
(TYPE A)  

M 160   

 88 394044 PLACE ASPHALT CONCRETE DIKE 
(TYPE C)  

M 38   

 89 394048 PLACE ASPHALT CONCRETE DIKE 
(TYPE E)  

M 860   

 90 394049 PLACE ASPHALT CONCRETE DIKE 
(TYPE F)  

M 410   

 91 397001 ASPHALTIC EMULSION (PAINT 
BINDER)  

TONN 84   

 92 415101 CRACK EXISTING CONCRETE 
PAVEMENT  

M2 4620   

 93 490700 FURNISH PILING (CLASS 900) 
(ALTERNATIVE W) 

M 2653   

 94 
(S) 

490701 DRIVE PILE (CLASS 900) 
(ALTERNATIVE W)    

EA 138   

 95 
(S) 

500001 PRESTRESSING CAST-IN-PLACE 
CONCRETE  

LS LUMP SUM LUMP SUM  

 96 
(F) 

510051 STRUCTURAL CONCRETE, BRIDGE 
FOOTING  

M3 212   

 97 
(F) 

510053 STRUCTURAL CONCRETE, BRIDGE  M3 1380   

 98 
(F) 

510086 STRUCTURAL CONCRETE, 
APPROACH SLAB (TYPE N) 

M3 255   

 99 
(F) 

510502 MINOR CONCRETE (MINOR 
STRUCTURE)  

M3 31   

 100 
(F) 

041026 ARCHITECTURAL TREATMENT 
(USED BRICK TEXTURE) 

M2 340   
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ENGINEER'S ESTIMATE 
05-402804 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 121 011673 INSTALL ROADSIDE SIGN PANEL 
ON EXISTING LAMINATED WOOD 
BOX POST 

EA 1   

 122 
(S) 

597600 PREPARE AND PAINT CONCRETE  M2 340   

 123 650079 900 MM REINFORCED CONCRETE 
PIPE  

M 140   

 124 650574 450 MM REINFORCED CONCRETE 
PIPE (CLASS V) 

M 400   

 125 650576 600 MM REINFORCED CONCRETE 
PIPE (CLASS V) 

M 18   

 126 664015 450 MM CORRUGATED STEEL PIPE 
(2.01 MM THICK) 

M 24   

 127 681137 80 MM PLASTIC PIPE (EDGE DRAIN 
OUTLET)    

M 24   

 128 691900 FLUME DOWNDRAIN  M 22   

 129 692101 TAPERED INLET  EA 2   

 130 692383 300 MM ANCHOR ASSEMBLY  EA 6   

 131 703450 WELDED STEEL PIPE CASING 
(BRIDGE)  

M 47   

 132 705044 450 MM STEEL FLARED END 
SECTION  

EA 2   

 133 705227 900 MM CONCRETE FLARED END 
SECTION  

EA 1   

 134 707244 900 MM PRECAST CONCRETE PIPE 
MANHOLE  

EA 3   

 135 719300 MANHOLE  EA 5   

 136 721011 ROCK SLOPE PROTECTION 
(BACKING NO. 2, METHOD B) 

M3 8   

 137 
(F) 

041029 SLOPE PAVING (EXPOSED 
AGGREGATE)  

M3 70   

 138 731502 MINOR CONCRETE 
(MISCELLANEOUS CONSTRUCTION) 

M3 330   

 139 
(S-F) 

750001 MISCELLANEOUS IRON AND STEEL  KG 4058   

 140 
(S) 

750010 MANHOLE FRAME AND COVER  EA 5   
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