

**DEPARTMENT OF TRANSPORTATION**

DES-OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



September 10, 2001

05-SB-101-1.6/20.5  
05-448314  
ACNH-P101(983)E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SANTA BARBARA COUNTY IN AND NEAR CARPINTERIA AND SANTA BARBARA FROM 0.6 km NORTH OF ROUTE 150/101 SEPARATION TO MILPAS STREET UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 19, 2001. The original bid opening date was previously postponed until sometime in September 2001 under Addendum No. 3 dated September 4, 2001.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 9 dated 8-31-01. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

Project Plan Sheet 311 is revised. A half-sized copy of the revised sheet is attached for substitution for the like-numbered sheet.

In the Proposal and Contract, the Engineer's Estimate Items 32 and 43 are revised as attached.

To Proposal and Contract book holders:

Replace pages 4 and 5 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 5 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 4  
Page 2  
September 10, 2001

05-SB-101-1.6/20.5  
05-448314  
ACNH-P101(983)E

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachments

**ENGINEER'S ESTIMATE**  
**05-448314**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	150857	REMOVE ASPHALT CONCRETE SURFACING	M2	33 200		
22 (S)	021807	RECONSTRUCT SINGLE THRIE BEAM BARRIER	M	9680		
23 (S)	151572	RECONSTRUCT METAL BEAM GUARD RAILING	M	3040		
24	152604	MODIFY INLET	EA	81		
25	152606	MODIFY DOWNDRAIN	EA	14		
26 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	117 000		
27	153214	REMOVE CONCRETE CURB	M	7540		
28	021765	REMOVE CONCRETE DITCH	M3	110		
29	153230	REMOVE CONCRETE BARRIER (TYPE 50)	M	35		
30	159110	MODIFY CONCRETE BARRIER	M	2810		
31	160120	REMOVE TREE	EA	3		
32	190101	ROADWAY EXCAVATION	M3	8400		
33	021766	ROADWAY EXCAVATION (AERIALY DEPOSITED LEAD)	M3	1370		
34	021767	DISPOSAL (AERIALY DEPOSITED LEAD)	TONN	2950		
35	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
36	190185	SHOULDER BACKING	STA	200		
37	194001	DITCH EXCAVATION	M3	13		
38	198001	IMPORTED BORROW	M3	340		
39	198007	IMPORTED MATERIAL (SHOULDER BACKING)	M3	4280		
40 (S)	200001	HIGHWAY PLANTING	LS	LUMP SUM	LUMP SUM	

**ENGINEER'S ESTIMATE****05-448314**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41 (S)	204031	TRANSPLANT PALM TREE	EA	1		
42 (S)	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	
43	260201	CLASS 2 AGGREGATE BASE	M3	5520		
44	390095	REPLACE ASPHALT CONCRETE SURFACING	M3	220		
45	390152	ASPHALT CONCRETE	TONN	82 500		
46	391031	PAVING ASPHALT (BINDER-PAVEMENT REINFORCING FABRIC)	TONN	250		
47	393001	PAVEMENT REINFORCING FABRIC	M2	207 000		
48	394002	PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)	M2	5450		
49	394040	PLACE ASPHALT CONCRETE DIKE (TYPE A)	M	5910		
50	394044	PLACE ASPHALT CONCRETE DIKE (TYPE C)	M	280		
51	394046	PLACE ASPHALT CONCRETE DIKE (TYPE D)	M	470		
52	394048	PLACE ASPHALT CONCRETE DIKE (TYPE E)	M	7460		
53	394049	PLACE ASPHALT CONCRETE DIKE (TYPE F)	M	2330		
54	397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	340		
55	401100	REPLACE CONCRETE PAVEMENT	M3	1270		
56	415101	CRACK EXISTING CONCRETE PAVEMENT	M2	23 400		
57 (S)	420201	GRIND EXISTING CONCRETE PAVEMENT	M2	132 000		
58 (F)	510413	CLASS 1 CONCRETE (BOX CULVERT)	M3	18		
59 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	63		
60	566011	ROADSIDE SIGN - ONE POST	EA	56		