

DEPARTMENT OF TRANSPORTATION

ES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



August 21, 2001

05-SLO-101-0.8/12.7
05-475804
ACSTPHG-P101(988)E

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN LUIS OBISPO COUNTY AT AND NEAR NIPOMO FROM SANTA MARIA RIVER BRIDGE TO LOS BERROS ROAD UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 11, 2001, instead of the original date of August 28, 2001.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Notice to Contractors and Special Provisions.

In the "NOTICE TO CONTRACTORS," the eighth paragraph is replaced by the following paragraph:

"At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the following Class C licenses: C-13, C-32."

In the Special Provisions, SECTION 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the third paragraph is replaced by the following paragraph:

"The work shall be diligently prosecuted to completion before the expiration of **60 WORKING DAYS** beginning on the fifteenth calendar day after approval of the contract."

In the Special Provisions, SECTION 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES," the fourth paragraph is replaced by the following paragraph:

"The Contractor shall pay to the State of California the sum of \$1500 per day, for each and every calendar day's delay in finishing the work in excess of the number of working days prescribed above."

In the Proposal and Contract, the Engineer's Estimate Items 42, 43, 44, 45, 46, 47, and 48, are revised as attached.

Addendum No. 2
Page 2
August 21, 2001

05-SLO-101-0.8/12.7
05-475804
ACSTPHG-P101(988)E

To Proposal and Contract book holders:

Replace page 5 of the Engineer's Estimate in the Proposal with the attached revised page 5 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachment

**ENGINEER'S ESTIMATE
05-475804**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41	820107	DELINEATOR (CLASS 1)	EA	23		
42	832003	METAL BEAM GUARD RAILING (WOOD POST)	M	420		
43	839302	SINGLE THRIE BEAM BARRIER (WOOD POST)	M	2320		
44	839311	DOUBLE THRIE BEAM BARRIER (WOOD POST)	M	11 000		
45	839565	TERMINAL SYSTEM (TYPE SRT)	EA	7		
46	839566	TERMINAL SYSTEM (TYPE CAT)	EA	2		
47	022054	TERMINAL SYSTEM (TYPE CAT) BACKUP	EA	2		
48	839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	4		
49 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	20		
50 (S)	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	2580		
51 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	180		

TOTAL BID: _____