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Addendum No. 2 
 
 

Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY IN 
FRESNO AT THE FRESNO EQUIPMENT BUILDING 11 AT 1385 NORTH WEST AVENUE. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Tuesday, March 9, 2010, instead of the original date of Tuesday, March 2, 2010. 
 

"At the time this contract is awarded, the Contractor must possess either a Class A license or Class B license or 
any combination of Class C licenses which constitutes a majority of the work: C-10, C-46." 

 

In the Special Provisions, Section 10-1.01, "ORDER OF WORK the following paragraph is added after the second 
paragraph. 
 

"As a first order of work, the Contractor shall submit a PV module and conduit layout plan conforming to the 
requirements in "Photovoltaic System" of these special provisions." 

 

In the Special Provisions, Section 12-2.02, "ASBESTOS RELATED WORK," is added as attached. 
 

In the Special Provisions, Section 12-16.03, "PHOTOVOLTAIC SYSTEM," subsection "PART 1 - GENERAL," subsection 
"SUBMITTALS," subheading, "Pre-Construction Submittals:" the following paragraph is added after the second paragraph, 
after number 7: 
 

8.  PV module and conduit layout plan. 
 

In the Special Provisions, Section 12-16.03, "PHOTOVOLTAIC SYSTEM," subsection "PART 1 - GENERAL," subsection 
"SUBMITTALS," after the subheading, "Pre-Construction Submittals:" the following paragraph is added: 
 

PV Module and Conduit Layout Plan: 
 

1. PV module and conduit layout plan shall show 
 

1.1  The layout of the PV modules on the roof. 
1.2  The layout of conduits on the roof and walls. 
1.3  All areas of the roof or walls that will be disturbed during the installation of the PV modules. 
 

2. The area of existing roof disturbed by the installation of the PV modules must not exceed 100 square feet. 
 
3. Allow the Engineer 3 business for review and approval of he PV module and conduit layout plan. 
 
4. Correct any rejected PV module and conduit layout plan and resubmit a corrected plan within 2 days of 

notification by the Engineer, at which time a new review period of 3 business days will begin. 
 
5. The results of the asbestos survey will be provided within 15 business days of approval of the PV module 

and conduit layout plan. 
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To Bid book holders: 
 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This addendum and attachment are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/06/06-0AA014 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
JAMES E. DAVIS 
Deputy Division Chief 
Structures Design Services 
Division of Engineering Services 
 
Attachment 



 

 
12-2.02  ASBESTOS RELATED WORK 
 
PART 1 - GENERAL 

 
SUMMARY 
 
This section includes specifications for asbestos related work. 
 
When asbestos will be disturbed or removed during the installation of the PV system, the disturbance or removal must 
comply with the regulations.  Apply the most stringent requirements if there is a conflict or overlap of requirements. 
 
Attention is directed to Section 12-16.03, "Photovoltaic System" regarding the asbestos survey for this project. 
 
Notify the Engineer immediately if: 
 
 Construction activities, other than those already described in the work plan, will or may disturb asbestos identified in 

the asbestos survey report. 
 
 Asbestos containing material (ACM), asbestos containing construction material ACCM, or presumed asbestos 

containing material (PACM), not previously identified in the asbestos survey report, is discovered during 
construction activities. 

 
DEFINITIONS 
 
Regulations:  All Federal, State, and local codes, regulations, laws, and requirements. 
 
SUBMITTALS 
 
If applicable for this project, submit copies of your:  
 
1. Asbestos Certification, issued by the California State License Board 
2. DOSH registration number, issued by the California Division of Occupational Safety and Health 
 
Baseline Study and Clearance Inspection Report: 
 
 Submit baseline study, including analytical test results, at least 5 business days before performing any asbestos 

related work.  Allow 3 business days for review. 
 
 Submit clearance inspection report, including analytical test results, at the conclusion of all asbestos related work. 
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Work Plans: 
 
1. For construction work that will involve the disturbance or removal of asbestos, submit a work plan that includes: 
 

a. Schedule, phasing, description, and location of activities that involve the disturbance or removal of asbestos.  
Include starting and completion dates. 

b. Summary of techniques to be used for complying with the regulations  
c. Methods for complying with the requirements in "Methods of compliance" under 8 CA Code of Regs § 1529 
d. Medical surveillance program under 8 CA Code of Regs § 1529, or certify that one is not required 
e. Respiratory protection program under 8 CA Code of Regs § 5144, or certify that one is not required 
f. Personnel monitoring procedures 
g. Documentation of required employee training, including required medical examinations, respirator fit test 

records, and certifications, for all individuals who will perform this work 
h. Standard procedures for protecting workers, visitors, and employees and protection of spaces outside the work 

area from contamination 
i. Methods of protecting heating, ventilation, and air conditioning systems, if applicable for this project 
j. Locations of required signage and hygiene facilities 
k. Federal, State, and local agencies that require notification 
l. Identification of responsible parties and emergency contacts 
m. Names, addresses, phone numbers, and certifications for the analytical laboratory, waste transport firm, and 

disposal facility to be used 
n. Worker roster, including name, address, and telephone number of each worker, who will be used for each phase 

or location of work 
o. Contractor and worker qualifications 
p. Name, address, and telephone of subcontractors who will perform this work 
q. Methods for performing the perimeter area air monitoring specified herein 
r. Final clearance inspection criteria 
 

 Submit the work plan to the Engineer for review at least 15 days before performing any asbestos related work.  
Allow 5 business days for review. 

 
 Correct any rejected work plan and resubmit a corrected work plan within 5 business days of notification by the 

Engineer, at which time a new review period of 5 business days will begin. 
 
 Do not perform any asbestos related work until the work plan has been accepted by the Engineer.  The Engineer's 

review and acceptance does not waive any contract requirements and does not relieve you from complying with the 
regulations. 
 

2. For asbestos containing waste that is a hazardous waste, submit a work plan that includes: 
 
a. Summary of methods and techniques to be used for complying with the regulations for handling, packaging, 

storing, transporting, and disposing of the hazardous asbestos containing waste 
b. Contractor and worker qualifications 
c. Name, address, phone number, U.S. EPA identification number, and DTSC Registered Hazardous Waste 

Transporters registration number for the waste transport firm.  Include method of transportation 
d. Name, address, phone number, certification, U.S. EPA identification number, and class of the disposal facility 

to be used 
 

 Submit the work plan to the Engineer for review at least 5 business days before handling, packaging, storing, 
transporting, or disposing of any hazardous asbestos containing waste.  Allow 3 business days for review. 
 

 Correct any rejected work plan and resubmit a corrected work plan within 2 business days of notification by the 
Engineer, at which time a new review period of 3 business days will begin. 
 

 Do not store, transport, or dispose of any hazardous asbestos containing waste until the work plan has been accepted 
by the Engineer.  The Engineer's review and acceptance does not waive any contract requirements and does not 
relieve you from complying with the regulations. 
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Worker Roster:  An updated worker roster must be submitted and approved before any worker, not on the current roster, 
performs any work.  Allow 3 business days for review. 

 
Notifications:  Submit copies of all required notifications. 

 
U.S. Environmental Protection Agency Identification Number Request:  If applicable for this project, submit a request 
for the U.S. EPA ID number. 
 
Hazardous Waste Manifest:  If applicable for this project, submit a copy of the hazardous waste manifest for each 
shipment of hazardous asbestos containing waste. 
 
Disposal Documentation:  Submit documentation from disposal facility indicating proper disposal of all hazardous and 
non-hazardous asbestos containing waste, within 5 business days of transporting the waste from the job site. 
 
Perimeter Area Air Monitoring and Perimeter Area Surveillance Results:  Submit copies of all perimeter area air 
monitoring and perimeter area surveillance results within 24 hours of receiving the analytical test results. 
 
Department Clearance Inspection:  Submit request for Department clearance inspection. 
Certificate of Compliance:  At the conclusion of asbestos related work, submit a certificate of compliance stating that the 
work has been performed in compliance with the regulations and these special provisions. 
 
Final Records: 
 
 Submit copies of final records indicating that the asbestos related work has been performed in compliance with the 

regulations and these special provisions, including: 
 

1. Records of any worker protection monitoring performed 
2. Daily progress logs 
3. List of workers who performed any asbestos related work.  Include name and any required certifications for 

each worker. 
4. Permits and approvals obtained 

 
Asbestos Training:  Submit descriptive information for the asbestos training. 
 
QUALITY CONTROL AND ASSURANCE 
 
Follow all regulations, including: 
 
 Federal: 
 

1. 40 CFR 61, Subpart M_National Emission Standard for Asbestos (NESHAP) 
2. 40 CFR 763, Asbestos (AHERA) 

 
 State: 
 

1. 8 CA Code of Regs § 1529. Asbestos. 
2. 8 CA Code of Regs § 5144. Respiratory Protection 
3. 14 CA Code of Regs, Chapter 3.5. Standards For Handling And Disposal Of Asbestos Containing Waste 
4. 22 CA Code of Regs, Division 4.5. Environmental Health Standards For The Management Of Hazardous Waste 
 

 Local: 
 

1. Follow all local regulations applicable to the project location. 
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Qualifications: 
 
 All work must be performed by competent persons trained, knowledgeable, qualified, and certified in asbestos 

related work, including removal, demolition, handling, and disposal. 
 
 All analytical testing must be performed by an analytical laboratory certified by the National Voluntary Laboratory 

Accreditation Program (NVLAP) or the American Industrial Hygiene Association (AIHA). 
 
 Firms to be used for performing baseline study, perimeter area surveillance, perimeter area air monitoring, and 

clearance testing, including all sample analysis, must not be employed or compensated by any subcontractor, or by 
other persons or entities hired by subcontractors, who will provide other services or materials for this project. 

 
The following items must be prepared, signed, and stamped by a certified asbestos consultant, currently certified by 
the California Division of Occupational Safety and Health: 
 
1. Baseline study 
2. All work plans 
3. All perimeter area air monitoring and perimeter area surveillance results 
4. Clearance inspection report 

 
Asbestos Training:  You must provide asbestos training, complying with the training requirements for a competent 
person in 8 CA Code of Regs § 1529, for a maximum of 4 Department personnel.  The training must be a minimum of 
40 hours. 
 
Preconstruction Meeting: 
 
 Before performing any asbestos related work, attend a preconstruction meeting with your subcontractors and their 

competent person, key personnel, and field supervisors, who will be performing or overseeing the work.  Plan to 
discuss the following: 

 
1. Approved work plan for the disturbance or removal of asbestos 
2. Approved work plan for hazardous asbestos containing waste, if applicable for this project 
3. Other submittals 
4. “Field Quality Control” requirements specified herein 
 

 The Engineer will determine the time and location of the meeting. 
 

PART 2 - PRODUCTS (Not applicable) 
 

PART 3 - EXECUTION 
 
GENERAL 
 
Notify the Engineer at least 15 days before performing any asbestos related work. 
 
Perform asbestos related work in compliance with the approved work plans for the disturbance or removal of asbestos, 
and for hazardous asbestos containing waste. 
 

Only workers listed on the roster in the approved work plan must be used to perform the work.  
 
Minimize disturbance of asbestos that is to remain in place. 
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ASBESTOS CONTAINING WASTE 
 
Handle, package, store, transport, and dispose of all asbestos containing waste in compliance with the regulations.  Apply 
the most stringent requirements if there is a conflict or overlap of requirements. 
 
Non-Hazardous Asbestos Containing Waste: If the asbestos containing waste is a non-hazardous waste, dispose of the 
waste at an appropriately permitted disposal facility under Section 7-1.13, "Disposal of Material Outside the Highway 
Right of Way," of the Standard Specifications. 
 
Hazardous Asbestos Containing Waste:  If the asbestos containing waste is a hazardous waste, comply with the 
following additional requirements: 
 
1. Unless otherwise specified, you will be considered the generator, with respect to 22 CA Code of Regs, Division 4.5. 

Environmental Health Standards For The Management Of Hazardous Waste. 
 
2. In addition to the labeling and marking requirements in 22 CA Code of Regs §§ 66262.31 and 66262.32, mark 

labels with: 
 
a. Date the hazardous waste was generated 
b. Composition and physical state of the hazardous waste 
c. Contractor or subcontractor name 
d. Contract number 
e. Name, address, and telephone number of the Engineer 

 
3. If containers are stored within the job site limits, store them in a secured enclosure.  Acceptable secure enclosures 

include a locked chain link fenced area or a lockable shipping container located within the job site limits. 
 
4. Dispose of the waste at an appropriately permitted hazardous waste disposal facility, located in California, under the 

requirements of the disposal facility operator, within 30 days. 
 
5. The Engineer will obtain the U.S. EPA ID number and will sign all manifests as the generator, within 2 business 

days of receiving your request for the number. 
 
FIELD QUALITY CONTROL 
 
GENERAL 
 
Critical barriers, or other barrier or isolation methods that are used in performing the asbestos related work, must not be 
removed until satisfactory results are obtained from both the clearance inspection report and the Department’s clearance 
inspection. 
 
Baseline Study: 
 
 Before performing any asbestos related work prepare a baseline study, consisting of a visual examination, aggressive 

air sampling, and analytical test results, to determine the initial conditions in the area where the asbestos related 
work will be performed. 

 
 Visual examination must comply with the requirements of ASTM E1368. 
 
 Take 5 aggressive air samples at the locations determined by the Engineer. 
 

Analyze the air samples by transmission electron microscopy (TEM), and comply with the requirements of 
40 CFR Part 763, Appendix A, Subpart E. 
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Perimeter Area Air Monitoring and Perimeter Area Surveillance: 
 
 When critical barriers or other barrier or isolation methods are used, perimeter area air monitoring and perimeter 

area surveillance must be conducted on the initial day of asbestos disturbance or removal activities. 
 
 When critical barriers or other barrier or isolation methods are not used, perimeter area air monitoring and perimeter 

area surveillance must be conducted on the initial day of asbestos disturbance or removal activities, and every day 
thereafter these activities are performed, until the conclusion of these activities. 

 
 Perimeter area air monitoring and perimeter area surveillance must comply with the requirements of 8 CA Code of 

Regs § 1529. 
 
 Any deficiencies discovered by perimeter area air monitoring or perimeter area surveillance must be corrected 

immediately. 
 
Clearance Inspection Report: 
 
 At the conclusion of asbestos related work prepare a clearance inspection report, consisting of a visual examination, 

aggressive air sampling, and analytical test results, to determine the final conditions in the area where the asbestos 
related work was performed. 

 
 Visual examination must comply with the requirements of ASTM E1368. 
 

Take 5 aggressive air samples at the same locations where samples were take in the baseline study. 
 

Analyze the air samples by transmission electron microscopy (TEM), and comply with the requirements of 
40 CFR Part 763, Appendix A, Subpart E. 
 
The visual examination for the clearance inspection report must show that final conditions, in the area where the 
asbestos related work was performed, are equal to or better than the initial conditions. 

 
 The asbestos fiber concentrations from the air samples taken for the clearance inspection report must be less than or 

equal to those in the baseline study. 
 
Department Inspections: 
 

The Department may conduct perimeter area air monitoring or perimeter area surveillance when you are performing 
asbestos disturbance or removal activities. 

 
 At the conclusion of asbestos related work, the Department will perform a clearance inspection.  The inspection will 

include a visual inspection, and aggressive air clearance sampling, if applicable. 
 
 Submit a request for a Department clearance inspection once you have completed the asbestos related work.  Allow 

the Engineer at least 2 business days to perform the inspection and provide the results. 
 
All asbestos related work will be paid for as extra work as provided in Section 4-1.03D, "Extra Work," of the Standard 
Specifications. 
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