

DEPARTMENT OF TRANSPORTATION
DIVISION OF ENGINEERING SERVICES
OFFICE ENGINEER, MS 43
1727 30TH STREET
P.O. BOX 168041
SACRAMENTO, CA 95816-8041
FAX (916) 227-6214
TTY (916) 227-8454



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

April 11, 2007

06-Fre-41-R36.2/53.8
06-0E1504

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN FRESNO FROM SOUTH FRESNO VIADUCT TO MADERA COUNTY LINE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on April 25, 2007.

This addendum is being issued to revise the Notice to Contractors and Special Provisions.

In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the fifth and sixth paragraphs are replaced as follows:

"The work shall be diligently prosecuted to completion before the expiration of **80 WORKING DAYS**.

The Contractor shall pay to the State of California the sum of \$5,400 per day for each day's delay in finishing the work in excess of the number of working days specified above."

In the Special Provisions, Section 10-1.09, "MAINTAINING TRAFFIC," the seventh paragraph is revised as follows:

"Unless approved by the Engineer, not more than 2 separate stationary lane closures in each direction of travel will be allowed at one time. Concurrent stationary closures shall be spaced no closer than 8 km apart."

In the Special Provisions, Section 10-1.09, "MAINTAINING TRAFFIC," Lane Closure Charts 1 and 2 are revised as attached.

Addendum No. 1
Page 2
April 11, 2007

06-Fre-41-R36.2/53.8
06-0E1504

To Proposal and Contract book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

MALCOLM DOUGHERTY
District Director
District 6 Central Region

Attachments

**Chart No. 1
Freeway/Expressway Lane Requirements**

County: Fresno Route/Direction: 41 KP: R36.2/R50.5 PM: R22.5/R31.4

Closure Limits: From South Fresno Viaduct to Nees Avenue OH

FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	1	1	1	1	1	1															2	2	2	1	1
Fridays	1	1	1	1	1	1																			
Saturdays																									
Sundays																					2	2	2	1	1

Legend:

- 1 Provide at least one through freeway lane open in direction of travel
- 2 Provide at least two adjacent through freeway lanes open in direction of travel
- Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS:

- a. Ramps within the project limits may be closed at the same time as the mainline closure.
- b. Complete interchange closure shall not be permitted.
- c. Public traffic shall be informed at least 7 calendar days prior to ramp closure.
- d. Lane/ramp closures are only allowed when construction operations are actively in progress. Lane/ramp closures are not permitted during non-working hours.

**Chart No. 2
Freeway/Expressway Lane Requirements**

County: Fresno Route/Direction: 41 KP: R50.5/53.8 PM: R31.4/33.4

Closure Limits: From Nees Avenue OH to Madera County Line

FROM HOUR TO HOUR	24	1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	19	20	21	22	23	24
Mondays through Thursdays	1	1	1	1	1	1																		1	1
Fridays	1	1	1	1	1	1																			
Saturdays																									
Sundays																								1	1

Legend:

- 1 Provide at least one through freeway lane open in direction of travel
- 2 Provide at least two adjacent through freeway lanes open in direction of travel
- Work permitted within project right of way where shoulder or lane closure is not required.

REMARKS:

- a. Ramps within the project limits may be closed at the same time as the mainline closure.
- b. Complete interchange closure shall not be permitted.
- c. Public traffic shall be informed at least 7 calendar days prior to ramp closure.
- d. Lane/ramp closures are only allowed when construction operations are actively in progress. Lane/ramp closures are not permitted during non-working hours.