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Addendum No. 1 
 
Dear Contractor: 
 

This addendum is being issued to the contract for construction on State highway in KERN COUNTY NEAR 
MARICOPA FROM 5.6 KM WEST OF SAN EMIGDIO CREEK BRIDGE TO ROUTE 166/99 SEPARATION. 

 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 

addendum are an essential part of the contract. 
 
Bids for this work will be opened on August 19, 2008. 

 
This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal 

and Contract, and the Federal Minimum Wages with Modification Number 13 dated 08/01/08. 
 
Project Plan Sheets 2, 3, 4, 5, and 197 are revised.  Half-sized copies of the revised sheets are attached for substitution 

for the like-numbered sheets. 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED 

DAMAGES," the first paragraph is revised as follows: 
 

"Complete the work within 200 working days starting on the 55th day after contract approval or on the 
day you start work at the job site, whichever occurs first." 

 
In the Special Provisions, Section 10-1.37, "RUBBERIZED HOT MIX ASPHALT (GAP GRADED)," subsection 

"GENERAL," sub-subsection "Quality Control and Assurance", the first paragraph, including the table, is deleted. 
 
In the Special Provisions, Section 10-1.37, "RUBBERIZED HOT MIX ASPHALT (GAP GRADED)," subsection 

"GENERAL," sub-subsection "Quality Control and Assurance", the second paragraph is revised as follows: 
 

"For the mix design, determine tensile strength ratio under California Test 371 on untreated RHMA-G.  
If the tensile strength ratio for the untreated RHMA-G is less than 70: 

 
 1.  Test treated RHMA-G under California Test 371. 
 2.  Provide results for RHMA-G treated with 0.5 percent liquid antistrip 
 3.  You will not be required to treat to a minimum TSR of 70 with liquid antistrip." 
 

In the Special Provisions, Section 10-1.37, "RUBBERIZED HOT MIX ASPHALT (GAP GRADED)," subsection 
"GENERAL," sub-subsection "Quality Control and Assurance", the following paragraph is added after the second paragraph: 
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"If the untreated RHMA-G tested in the mix design was less than 70, during production treat the 
RHMA-G.  You may choose: 

 
 1.  0.5 percent of liquid anti-strip 
 2.  Dry lime on damp aggregate (using the specified lime ratios) 
 3.  Lime slurry marination (using the specified lime ratios)" 
 

In the Special Provisions, Section 10-1.40, "HOT MIX ASPHALT AGGREGATE LIME TREATMENT-SLURRY 
METHOD," subsection "GENERAL," sub-subsection "Summary", the second paragraph is deleted. 

 
In the Special Provisions, Section 10-1.41, "HOT MIX ASPHALT AGGREGATE LIME TREATMENT-DRY LIME 

METHOD," subsection "GENERAL," sub-subsection "Summary", the second paragraph is deleted. 
 
In the Proposal and Contract, the Engineer’s Estimate Items 37 and 38 are revised as attached. 
 
To Proposal and Contract book holders: 
 

Replace pages 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the 
Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid. 

 
Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be 

made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special 
Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each 

receives it.  A copy of this addendum and the modified wage rates are available for the contractor's use on the Internet Site: 
 

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html 
 
If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 

requirements of this letter before submitting your bid. 
 
Sincerely, 
 
 
 
 
ROBERT E. TRAVIS, Chief 
Office of Plans, Specifications & Estimates 
Division of Engineering Services - Office Engineer 
 
Attachments 
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 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 
(S) 

150662 REMOVE METAL BEAM GUARD 
RAILING   

M 310   

 22 150771 REMOVE ASPHALT CONCRETE DIKE  M 1830   

 23 150821 REMOVE HEADWALL   EA 120   

 24 152255 RESET MAILBOX   EA 6   

 25 152390 RELOCATE ROADSIDE SIGN   EA 1   

 26 
(S) 

153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT   

M2 127 000   

 27 157560 BRIDGE REMOVAL (PORTION)   LS LUMP SUM LUMP SUM  

 28 160101 CLEARING AND GRUBBING   LS LUMP SUM LUMP SUM  

 29 190101 ROADWAY EXCAVATION   M3 41 800   

 30 
(S) 

190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 31 193114 SAND BACKFILL   M3 14   

 32 198001 IMPORTED BORROW   M3 440   

 33 198007 IMPORTED MATERIAL (SHOULDER 
BACKING)   

TONN 16 600   

 34 
(S) 

203016 EROSION CONTROL (TYPE D)   HA 11   

 35 
(S) 

203026 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)   

EA 9   

 36 260201 CLASS 2 AGGREGATE BASE   M3 33 300   

 37 390131 HOT MIX ASPHALT   TONN 69 300   

 38 390140 RUBBERIZED HOT MIX ASPHALT 
(GAP GRADED)    

TONN 46 100   

 39 394074 PLACE HOT MIX ASPHALT DIKE 
(TYPE C)   

M 65   

 40 394076 PLACE HOT MIX ASPHALT DIKE 
(TYPE E)   

M 1900   
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