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Addendum No. 2 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN FRESNO COUNTY IN 
KERMAN FROM CALIFORNIA AVENUE TO ROUTE 180. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Tuesday, June 8, 2010. 
 
This addendum is being issued to revise the Project Plans, the Notice to Bidders and Special Provisions, and the Federal 
Minimum Wages with Modification Number 3 dated 5/28/10. 
 
Project Plan Sheets 1 and 24 are revised.  Copies of the revised sheets are attached for substitution for the like-numbered 
sheets. 
 
Project Plan Sheet 14A is added.  A copy of the added sheet is attached for addition to the project plans. 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," the sixth paragraph is revised as follows: 
 

"Complete the work within 50 working days." 
 

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraphs are added after the eighth 
paragraph. 
 

"The Contractor shall conduct his operations so that pedestrian traffic has reasonable access to all businesses at 
all times. 

The Contractor shall notify the Engineer, in writing, of those business establishments that will be impacted at 
least 5 days prior to actual construction activity which will cause the impact. 

The Contractor shall not store equipment in the parking lot of the businesses, without the property owner's 
permission. 

Public traffic shall not be allowed to travel on gravel, earthwork, native soil, or base material during 
construction. 

The Contractor shall schedule his operations so that once work has begun it shall be carried out expeditiously.  
The maximum length of work shall be in the increment of 0.5 miles before they can start the next increment. 

Attention is directed to "Earthwork" of these special provisions. 
The Contractor shall conduct all minor concrete (miscellaneous construction) work on one side of the roadway 

only and no more than 2 successive blocks at any one time." 
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In the Special Provisions, Section 10-1.09, "MAINTAINING TRAFFIC," the eighth paragraph is revised as follows: 
 

"The maximum length of a single stationary lane closure shall be 0.5 miles." 
 

In the Special Provisions, Section 10-1.09, "MAINTAINING TRAFFIC," the Lane Closure Chart No. 1 is replaced as 
attached. 
 
In the Special Provisions, Section 10-1.15, "EXISTING HIGHWAY FACILITIES," subsection "ADJUST FRAME AND 
COVER TO GRADE" is added as attached. 
 
In the Special Provisions, Section 10-1.155, "EARTHWORK," is added as attached. 
 
In the Bid book, in the "Bid Item List," Item 15 is revised and Item 25 is added. 
 
To Bid book holders: 
 

Replace pages 3 and 4 of the "Bid Item List" in the Bid book with the attached revised pages 3 and 4 of the Bid 
Item List.  The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/06/06-397904 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
IGNACIO SANCHEZ DEL REAL 
Acting Office Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachments 



 

 
 

Chart No. 1  
Conventional Highway Lane Requirements 

County: Fresno Route/Direction: Route 145/North 
and South 

PM: 34.1/35.2 

Closure Limits: Southern Pacific Railroad to 145/180 Intersection 
FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1

Fridays 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1
Saturdays                         
Sundays                         

 
Legend: 

1 Provide at least one through traffic lanes open in direction of travel. 
  
 Work permitted within project right of way where shoulder or lane closure is not required. 
  

REMARKS: 
1. Complete closure of intersection shall not be allowed. 
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ADJUST FRAME AND COVER TO GRADE 
General 
Summary 
This work includes lowering frame and cover before replacing asphalt surfacing, then raising frame and cover to grade 

after paving. 
Adjust frames and covers of existing manholes, junction structures or other facilities to grade under Section 15-2.05, 

"Reconstruction," of the Standard Specifications and details shown on the plans. 
 
Construction 
Lower frames and covers of existing facilities before replacing asphalt concrete surfacing.  Temporarily fill utility 

depressions with HMA (Type A) before opening the lane to public traffic. 
Adjust frames and covers of existing facilities to grade as shown on the plans after completion of paving activities. 
 
Payment 
The contract unit price paid for adjust frame and cover to grade includes full compensation for furnishing all labor, 

materials, tools, equipment, and incidentals, and for doing all the work involved in lowering and raising frames and cover to 
grade, complete in place, including concrete and HMA (Type A), as shown on the plans, as specified in the Standard 
Specifications and these special provisions, and as directed by the Engineer. 
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10-1.155  EARTHWORK 
Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications and these special 

provisions. 
Surplus excavated material shall become the property of the Contractor and shall be disposed of in conformance with the 

provisions in Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications. 
Where a portion of the existing surfacing is to be removed, the outline of the area to be removed shall be cut on a neat 

line with a power-driven saw to a minimum depth of 0.17-foot before removing the surfacing.  Full compensation for cutting 
the existing surfacing shall be considered as included in the contract price paid per cubic yard for roadway excavation and no 
additional compensation will be allowed therefor. 

The provisions in the second paragraph of Section 19-5.03, "Relative Compaction (95 Percent)," of the Standard 
Specifications shall apply up to 8" below grading plane. 

Reinforcement or metal attached to reinforced concrete rubble placed in embankments shall not protrude above the 
grading plane.  Prior to placement within 2 feet below the grading plane of embankments, reinforcement or metal shall be 
trimmed to no greater than 3/4 inch from the face of reinforced concrete rubble.  Full compensation for trimming 
reinforcement or metal shall be considered as included in the contract prices paid per cubic yard for the types of excavation 
shown in the Engineer's estimate, or the contract prices paid for furnishing and placing imported borrow or embankment 
material, as the case may be, and no additional compensation will be allowed therefor. 
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BID ITEM LIST 

06-397904 
 Item 

No. 
Item Code Item Description Unit of 

Measure 
Estimated 
Quantity 

Unit Price Item Total 

 1 070013 SMALL BUSINESS UTILIZATION 
REPORT   

EA 1 250.00 250.00 

 2 074016 CONSTRUCTION SITE MANAGEMENT LS LUMP SUM LUMP SUM  

 3 074017 PREPARE WATER POLLUTION 
CONTROL PROGRAM  

LS LUMP SUM LUMP SUM  

 4 074038 TEMPORARY DRAINAGE INLET 
PROTECTION   

EA 6   

 5 074042 TEMPORARY CONCRETE WASHOUT 
(PORTABLE)   

LS LUMP SUM LUMP SUM  

 6 120090 CONSTRUCTION AREA SIGNS   LS LUMP SUM LUMP SUM  

 7 120100 TRAFFIC CONTROL SYSTEM   LS LUMP SUM LUMP SUM  

 8 128650 PORTABLE CHANGEABLE MESSAGE 
SIGN   

LS LUMP SUM LUMP SUM  

 9 153215 REMOVE CONCRETE (CURB AND 
GUTTER)   

LF 1,030   

 10 190101 ROADWAY EXCAVATION   CY 7,640   

 11 190110 LEAD COMPLIANCE PLAN   LS LUMP SUM LUMP SUM  

 12 390132 HOT MIX ASPHALT (TYPE A)   TON 14,400   

 13 394060 DATA CORE   LS LUMP SUM LUMP SUM  

 14 397005 TACK COAT   TON 28   

 15 731502 MINOR CONCRETE (MISCELLANEOUS
CONSTRUCTION)  

CY 61   

 16 840504 4" THERMOPLASTIC TRAFFIC STRIPE LF 35,300   

 17 840506 8" THERMOPLASTIC TRAFFIC STRIPE LF 350   

 18 840515 THERMOPLASTIC PAVEMENT 
MARKING   

SQFT 2,830   

 19 850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 540   

 20 860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION  

LS LUMP SUM LUMP SUM  
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BID ITEM LIST 

06-397904 
 

 Item 
No. 

Item Code Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 861497 MODIFY SIGNAL AND LIGHTING 
(LOCATION 1)    

LS LUMP SUM LUMP SUM  

 22 861498 MODIFY SIGNAL AND LIGHTING 
(LOCATION 2)    

LS LUMP SUM LUMP SUM  

 23 861499 MODIFY SIGNAL AND LIGHTING 
(LOCATION 3)    

LS LUMP SUM LUMP SUM  

 24 861500 MODIFY SIGNAL AND LIGHTING 
(LOCATION 4)    

LS LUMP SUM LUMP SUM  

 25 152438 ADJUST FRAME AND COVER TO 
GRADE 

EA 5   

 
 
 
 
 

TOTAL BID:  ___________ 
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