

DEPARTMENT OF TRANSPORTATION

ES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



May 10, 2001

06-Ker-202-14.3/R15.9
06-407704
ACSTP-S202(004)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in KERN COUNTY AT TEHACHAPI FROM VALLEY BOULEVARD TO 0.3 km NORTH OF TEHACHAPI CREEK OVERHEAD BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on May 22, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 4 dated 4-27-01. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

06-Ker-202-14.3/R15.9
06-407704
ACSTP-S202(004)E

Project Plan Sheet 89 is revised as follows:

In the "Roadway Items" Table, the "Roadway Excavation" column is revised as follows:

ROADWAY EXCAVATION
m3
2295
998
994
3 687
8 964
7 627
23 362
0
0
3 449
13 243
3 068
8 858
4 727
5 728
4 393
213
454
0
518
45 987
113
2 588
141 266

Project Plan Sheet 94 is revised as follows:

In the "Pole and Equipment Schedule" Table, under "Standard," the type for numbers "D" and "E" are revised to "26-4-129" and "26-4-129" respectively.

In the Special Provisions, Section 10-1.22, "EARTHWORK," the fifth paragraph is revised as follows:

"The duration of the required settlement period at each location will be determined by the Engineer and will not exceed 30 days."

In the Proposal and Contract, the Engineer's Estimate Item 28 is revised as attached.

Addendum No. 1
Page 3
May 10, 2001

06-Ker-202-14.3/R15.9
06-407704
ACSTP-S202(004)E

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Attached is a copy of Material Information.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Plans, Specifications & Estimates Branch
Office of Office Engineer

Attachments

ENGINEER'S ESTIMATE**06-407704**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	151572	RECONSTRUCT METAL BEAM GUARD RAILING	M	280		
22	152402	ADJUST WATER VALVE COVER TO GRADE	EA	2		
23	152423	ADJUST MONUMENT TO GRADE	EA	2		
24	152440	ADJUST MANHOLE TO GRADE	EA	5		
25	153210	REMOVE CONCRETE	M3	240		
26	157550	BRIDGE REMOVAL	LS	LUMP SUM	LUMP SUM	
27	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
28	190101	ROADWAY EXCAVATION	M3	141 300		
29 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	M3	510		
30 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	M3	295		
31 (S)	202011	MULCH	M3	880		
32 (S)	203001	EROSION CONTROL (BLANKET)	M2	14 600		
33 (S)	203003	STRAW (EROSION CONTROL)	TONN	7		
34 (S)	203014	FIBER (EROSION CONTROL)	KG	1770		
35	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	4		
36 (S)	203045	PURE LIVE SEED (EROSION CONTROL)	KG	210		
37 (S)	203056	COMMERCIAL FERTILIZER (EROSION CONTROL)	KG	830		
38 (S)	203024	COMPOST (EROSION CONTROL)	KG	6480		
39 (S)	203061	STABILIZING EMULSION (EROSION CONTROL)	KG	390		
40	250201	CLASS 2 AGGREGATE SUBBASE	M3	8960		