

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

December 21, 2001

06-Fre-33-26.6/27.3
06-4100U4
ACSTP-P033(055)E

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN COALINGA FROM SOUTH OF CAMBRIDGE AVENUE TO 0.3 km NORTH OF PHELPS AVENUE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on January 8, 2002. The original bid opening date was previously postponed indefinitely under Addendum No. 2 dated November 26, 2001.

This addendum is being issued to set a new bid opening date as shown herein, and to revise the Project Plans, the Notice to Contractors and Special Provisions, the Proposal and Contract, and the Federal Minimum Wages with Modification Number 18 dated 11-30-01. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheet 2 is revised as follows:

"Right and left ES dimension line on the "Typical Cross Section for Route 33, Sta 6+80 to Sta 8+33" needs to be moved from the back of the curb to the front of the curb at the flow line."

Project Plan Sheet 21 is revised as follows:

"Note 6 is revised to read: "3 m temporary pavement from Sta 10+40 to Sta 11+40 left side. 3 m temporary pavement from Sta 10+40 to Sta 12+60 right side. Temporary pavement structural section is 165 mm AC (Type A) over 225 mm Class 2 AB."

Project Plan Sheets 30 and 31 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

Project Plan Sheet 77A is added. Half-sized copy of the added sheet is attached.

Addendum No. 3
Page 2
December 21, 2001

06-Fre-33-26.6/27.3
06-4100U4
ACSTP-P033(055)E

In the Special Provisions, Section 5-1.18, "RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD," is replaced as attached.

In the Special Provisions, Section 5-1.21, "RELATIONS WITH ARMY CORPS OF ENGINEERS," is added as attached.

In the Special Provisions, Section 10-1.07, "OBSTRUCTIONS," is replaced as attached.

In the Proposal and Contract, the Engineer's Estimate Items 33, 43, 44, and 66 are revised.

To Proposal and Contract book holders:

Replace pages 4, 5, and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 4, 5, and 6 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Attached are copies of the California Fish and Game Agreement, California Regional Quality Control Board Permit, and Department of the Army Permit.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

5-1.18 RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD

The location of the Los Gatos Creek Bridge No 42-0006 is within an area controlled by the Regional Water Quality Control Board. Regional Water Quality Control Board General Permits has been issued covering work to be performed under this contract. The Contractor shall be fully informed of rules, regulations, and conditions that may govern the Contractor's operations in the areas and shall conduct the work accordingly.

Copies of the order may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS 26, 1120 N Street, Room 200, Sacramento, CA 95814, Telephone 916-654-4490, and are available for inspection at the office of the District Director of Transportation at 1352 West Olive Avenue Fresno California.

Attention is directed to Section 7-1.11, "Preservation of Property," and Section 7-1.12, "Indemnification and Insurance," of the Standard Specifications.

Attention is directed to Section 8-1.06, "Time of Completion," of the Standard Specifications. Days during which the Contractor's operations are restricted in the floodway by the requirements of this section shall be considered to be nonworking days if these restrictions cause a delay in the current controlling operation or operations.

5-1.21 RELATIONS WITH ARMY CORPS OF ENGINEERS

A portion of this project is located within the jurisdiction of the Army Corps of Engineers. The Contractor shall be fully informed of the requirements of this agreement as well as rules, regulations, and conditions that may govern the Contractor's operations in these areas and shall conduct the work accordingly.

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents Section, MS 26, 1120 N Street, Room 200, Sacramento, CA 95814, Telephone 916-654-4490, and are available for inspection at the office of the District Director of Transportation at 1352 West Olive Avenue Fresno California.

Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01G, "Water Pollution," and 7-1.12, "Indemnification and Insurance," of the Standard Specifications.

Modifications to the agreement between the Department of Transportation and the Army Corps of Engineers which are proposed by the Contractor shall be submitted in writing to the Engineer for transmittal to the Army Corps of Engineers for their consideration.

When the Contractor is notified by the Engineer that a modification to the agreement is under consideration, no work shall be performed which is inconsistent with the original agreement or proposed modification until the Departments take action on the proposed modifications. Compensation for delay will be determined in conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract.

Modifications to any agreement between the Department of Transportation and the Army Corps of Engineers will be fully binding on the Contractor. The provisions of this section shall be made a part of every subcontract executed pursuant to this contract.

10-1.07 OBSTRUCTIONS

Attention is directed to Section 8-1.10, "Utility and Non-Highway Facilities," and Section 15, "Existing Highway Facilities," of the Standard Specifications and these special provisions.

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work close to any underground pipeline, conduit, duct, wire or other structure. Regional notification centers include, but are not limited to, the following:

Notification Center	Telephone Number
Underground Service Alert-Northern California (USA)	1-800-642-2444 1-800-227-2600
Underground Service Alert-Southern California (USA)	1-800-422-4133 1-800-227-2600

It is anticipated that the following utility facilities will be relocated prior to the dates shown:

Utility	Location	Date
Pacific Bell (Conduits)	Sta 7+25 to Sta 12+00	1/1/02

The following utility facilities will be relocated during the progress of the contract. The Contractor shall notify the Engineer, in writing, prior to doing work in the vicinity of the facility. The utility facility will be relocated within the listed working days, as defined in Section 8-1.06, "Time of Completion," of the Standard Specifications, after the notification is received by the Engineer:

Utility	Location	Working Days
Gas Line	Sta 8+10 to Sta 9+20	30

The utility facilities listed in the following table, and other utility facilities that possibly exist at locations which might interfere with the pile driving or drilling operations or substructure construction, will not be rearranged in advance of or during construction operations. Should the Contractor desire to have any of the utility facilities rearranged or temporarily deactivated for his convenience, the Contractor shall make the necessary arrangements as provided in Section 8-1.10:

Utility Facility	Location
PG&E (aerial-electric)	Sta 8+33 to Sta 9+52 ADJACENT TO RIGHT SIDE OF BRIDGE

Full compensation for conforming to the requirements of this section, not otherwise provided for, shall be considered as included in the prices paid for the various contract items of work involved and no additional compensation will be allowed therefor.

ENGINEER'S ESTIMATE
06-4100U4

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	150860	REMOVE BASE AND SURFACING	M3	330		
22 (S)	151572	RECONSTRUCT METAL BEAM GUARD RAILING	M	26		
23	152320	RESET ROADSIDE SIGN	EA	2		
24	152351	RELOCATE HYDRANT	EA	2		
25	022719	RELOCATE BOLLARD	EA	10		
26	152390	RELOCATE ROADSIDE SIGN	EA	6		
27	152402	ADJUST WATER VALVE COVER TO GRADE	EA	6		
28	152432	ADJUST MANHOLE	EA	5		
29 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	1310		
30	153246	REMOVE CONCRETE (MISCELLANEOUS)	M3	92		
31	157550	BRIDGE REMOVAL	LS	LUMP SUM	LUMP SUM	
32	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
33	190101	ROADWAY EXCAVATION	M3	2970		
34	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
35 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	M3	230		
36 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	M3	230		
37	198001	IMPORTED BORROW	M3	4950		
38 (S)	200001	HIGHWAY PLANTING	LS	LUMP SUM	LUMP SUM	
39 (S)	203001	EROSION CONTROL (BLANKET)	M2	200		
40 (S)	204099	PLANT ESTABLISHMENT WORK	LS	LUMPSUM	LUMPSUM	

ENGINEER'S ESTIMATE
06-4100U4

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
41 (S)	204098	MAINTAIN EXISTING PLANTS	LS	LUMP SUM	LUMP SUM	
42 (S)	208000	IRRIGATION SYSTEM	LS	LUMP SUM	LUMP SUM	
43	260201	CLASS 2 AGGREGATE BASE	M3	4070		
44	390102	ASPHALT CONCRETE (TYPE A)	TONN	5060		
45	397001	ASPHALTIC EMULSION (PAINT BINDER)	TONN	4.7		
46	490580	FURNISH STEEL PIPE PILING (360 MM)	M	745		
47 (S)	490581	DRIVE STEEL PIPE PILE (360 MM)	EA	44		
48	490584	FURNISH STEEL PIPE PILING (610 MM)	M	89		
49 (S)	490585	DRIVE STEEL PIPE PILE (610 MM)	EA	8		
50	499030	FURNISH CAST-IN-STEEL-SHELL CONCRETE PILING (610 MM)	M	1114		
51 (S)	499031	DRIVE CAST-IN-STEEL-SHELL CONCRETE PILE (610 MM)	EA	48		
52 (S)	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	LUMP SUM	
53 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	M3	67		
54 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	M3	1525		
55 (F)	510085	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE EQ)	M3	32		
56 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	5.2		
57 (S)	048817	JOINT SEAL ASSEMBLY (MR 75 MM)	M	46		
58 (S-F)	520102	BAR REINFORCING STEEL (BRIDGE)	KG	313 800		
59	566011	ROADSIDE SIGN - ONE POST	EA	4		
60	620913	600 MM ALTERNATIVE PIPE CULVERT	M	76		

ENGINEER'S ESTIMATE
06-4100U4

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	620919	750 MM ALTERNATIVE PIPE CULVERT	M	30		
62	705045	600 MM STEEL FLARED END SECTION	EA	3		
63	705047	750 MM STEEL FLARED END SECTION	EA	2		
64	721008	ROCK SLOPE PROTECTION (LIGHT, METHOD B)	M3	870		
65	729010	ROCK SLOPE PROTECTION FABRIC	M2	380		
66	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	M3	86		
67 (S-F)	750001	MISCELLANEOUS IRON AND STEEL	KG	400		
68 (S)	022720	STEEL FENCE /FOUNDATION	M	130		
69	820107	DELINEATOR (CLASS 1)	EA	10		
70	820134	OBJECT MARKER (TYPE P)	EA	4		
71 (S-F)	833032	CHAIN LINK RAILING (TYPE 7)	M	254		
72 (F)	833140	CONCRETE BARRIER (TYPE 26)	M	255		
73 (S)	839551	TERMINAL SECTION (TYPE B)	EA	2		
74 (S)	839565	TERMINAL SYSTEM (TYPE SRT)	EA	3		
75 (S)	839568	TERMINAL ANCHOR ASSEMBLY (TYPE SFT)	EA	1		
76 (S)	840515	THERMOPLASTIC PAVEMENT MARKING	M2	120		
77 (S)	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	4310		
78 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	330		
79 (S)	860201	SIGNAL AND LIGHTING	LS	LUMP SUM	LUMP SUM	
80 (S)	022721	ELECTRICAL SERVICE (IRRIGATION)	LS	LUMP SUM	LUMP SUM	