

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!  
Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***

**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

February 8, 2008

06-Fre-99,180-34.4/36.0, R90.9/R94.0  
06-462804

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in FRESNO COUNTY IN FRESNO ON ROUTE 99 FROM EL DORADO STREET OVERCROSSING TO THE KERMAN BRANCH UNDERPASS AND ON ROUTE 180 FROM ROUTE 99/180 SEPARATION TO THE NORTH FRESNO UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on March 5, 2008, instead of the original date of February 27, 2008.

This addendum is being issued to set a new bid opening date as shown herein, revise the Project Plans, and the Proposal and Contract.

Project Plan Sheet 83 is revised as follows:

The "Roadway Excavation" table is deleted.

In the "Rock Blanket" table the column labeled "m3" is deleted.

In the Proposal and Contract, the Engineer's Estimate Item 12 is revised as attached.

To Proposal and Contract book holders:

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1  
Page 2  
February 8, 2008

06-Fre-99/180-34.4/36.0, R90.9/R94.0  
06-462804

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Division of Engineering Services - Office Engineer

Attachment

**ENGINEER'S ESTIMATE**  
**06-462804**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2 (S)	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
3	074028	TEMPORARY FIBER ROLL	M	1600		
4	074038	TEMPORARY DRAINAGE INLET PROTECTION	EA	31		
5	074041	STREET SWEEPING	LS	LUMP SUM	LUMP SUM	
6	074042	TEMPORARY CONCRETE WASHOUT (PORTABLE)	LS	LUMP SUM	LUMP SUM	
7 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
8 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
9 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
10	150742	REMOVE ROADSIDE SIGN	EA	2		
11	150771	REMOVE ASPHALT CONCRETE DIKE	M	110		
12 (S)	190101	ROADWAY EXCAVATION	M3	540		
13	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
14	200002	ROADSIDE CLEARING	LS	LUMP SUM	LUMP SUM	
15	200052	PRUNE EXISTING PLANTS	LS	LUMP SUM	LUMP SUM	
16	200114	ROCK BLANKET	M2	1640		
17	202006	SOIL AMENDMENT	M3	68		
18	202011	MULCH	M3	9570		
19	202031	COMMERCIAL FERTILIZER (SLOW RELEASE)	KG	820		
20	202033	COMMERCIAL FERTILIZER (PACKET)	EA	6770		