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Addendum No. 1 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN TULARE COUNTY 
NEAR EARLIMART FROM 0.2 MILE SOUTH TO 0.2 MILE NORTH OF AVENUE 24 UNDERCROSSING. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Tuesday, June 8, 2010. 
 
This addendum is being issued to revise the Notice to Bidders and Special Provisions. 
 
In the NOTICE TO BIDDERS, the eleventh paragraph is revised as follows: 
 

"Complete the work within 575 working days." 
 
In the Special Provisions, Section 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED 
DAMAGES," is replaced as attached. 
 
In the Special Provisions, Section 10-2.03, "HIGHWAY PLANTING," subsection "PLANT ESTABLISHMENT WORK," 
the first paragraph is revised as follows: 
 

"The plant establishment period shall be Type 2 and shall not be less than 360 working days." 
 
To Bid book holders: 
 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
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This addendum and attachment are available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/06/06-471904 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
IGNACIO SANCHEZ DEL REAL 
Acting Office Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachment 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

 
 
SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES 
Complete the work, except plant establishment work, within 215 working days starting at 12:01 a.m. on the 1st business 

day after contract approval. 
Complete the work including plant establishment work, within 575 working days. 
For this contract, a working day is defined as: 
 
working day:  Time measure unit for work progress.  A working day is any day except when you cannot perform work 

on the controlling activity for at least 50 percent of the day with at least 50 percent of the normal labor and 
equipment due to any of the following: 

 
1. Adverse weather-related conditions that cause you to dismiss the crew 
2. Maintaining traffic under the contract 
3. The Engineer's direction to suspend the controlling activities for reasons unrelated to your performance 
4. An unanticipated event not caused by either party such as: 
 

4.1. Act of God (Pub Cont Code § 7105) 
4.2. Act of a public enemy 
4.3. Epidemic 
4.4. Fire 
4.5. Flood 
4.6. Governor-declared state of emergency 
4.7. Landslide 
4.8. Quarantine restriction 
 

5. An issue involving a third-party, including: 
 

5.1. Industry or area-wide labor strike 
5.2. Material shortage 
5.3. Freight embargo 
5.4. Jurisdictional requirement of a law enforcement agency 
5.5. Workforce labor dispute of a utility or non-highway facility owner resulting in a utility or non-

highway facility reconstruction not described and not solely for the Contractor's convenience 
 

For this contract, the 72-hour notice specified in Section 8-1.03, "Beginning of Work," of the Standard Specifications is 
changed to 24 hours. 

 
INCENTIVES AND DISINCENTIVES 
Incentive payments and disincentive deductions apply to the completion of the work specified in the 

Incentive/Disincentive table. 
Incentive payments and disincentive deductions are independent of liquidated damages of these special provisions. 
Complete the work specified within the time specified in the Incentive/Disincentive table starting on the day specified.  

If you complete the work within the specified time, you will receive the incentive shown for each day less than the time 
specified.  If you do not complete the work within the specified time, the Department will deduct the disincentive shown for 
each day needed to complete the work. 
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Incentive / Disincentive 

Work Start of 
Work 

Time of 
Completion 

(Working Days) 

Incentive Payment 
per Day 

Disincentive 
Deduction per 

Day 
Construction and 
completion of Stage 1 
Phase 1 and Phase 2, 
including median 
work for moving the 
northbound lanes 
traffic through the 
median detour from 
Sta 8+25 to Sta 
33+61. 

 58 $15,000.00 $15,000.00 

 
Total incentive payment will not exceed $150,000. 
Total disincentive deduction will not exceed $150,000. 
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