

**DEPARTMENT OF TRANSPORTATION**  
DIVISION OF ENGINEERING SERVICES  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY 711



*Flex your power!  
Be energy efficient!*

May 6, 2010

07-LA-5-44.2/45.2  
07-1786A4

Addendum No. 3

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES COUNTY IN GLENDALE FROM SONORA AVENUE UNDERCROSSING TO ALLEN AVENUE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, May 13, 2010.

This addendum is being issued to revise the Notice to Bidders and Special Provisions.

In the Special Provisions, Section 10-1.19, "RIGHT OF WAY OBSTRUCTIONS," is revised as attached.

To Bid book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This addendum, attachments and the modified wage rates are available for the Contractors' download on the Web site:

**[http://www.dot.ca.gov/hq/esc/oe/project\\_ads\\_addenda/07/07-1786A4](http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/07/07-1786A4)**

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

IGNACIO SANCHEZ DEL REAL  
Acting Chief, Office of Plans, Specifications & Estimates  
Office Engineer  
Division of Engineering Services

Attachment

### **10-1.19 RIGHT OF WAY OBSTRUCTIONS**

Attention is directed to the occupied improvements located within the right of way at:

Parcel No. 77406	Work around parcel – December 1, 2010
Parcel No. 77407	Work around parcel – January 31, 2011
Parcel No. 77408	Work around parcel – January 31, 2011

It is anticipated that the State will have legal possession and control of the above referenced parcels by January 31, 2011. If control is obtained earlier than January 31, 2011, the Engineer will release the work-around parcel by notifying the Contractor in writing that the State has legal right and possession of the required right of way.

The Contractor shall take no action that will result in unnecessary inconvenience, disproportionate injury or any action coercive in nature to the occupants of these improvements who have not yet moved from the improvements.

In the event that the improvements in the right of way secured for the project mentioned on parcels above are not removed by the date specified and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the improvements not being removed by the date specified, the State will compensate the Contractor for the delays to the extent provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.