

DEPARTMENT OF TRANSPORTATION

DISTRICT 7

100 MAIN STREET, SUITE 100

LOS ANGELES, CA 90012-3606

PHONE (213) 897-0362

FAX (213) 897-0360

TTY (213) 897-4937



*Flex your power!
Be energy efficient!*

**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

March 26, 2007

07-LA-138 – 25.9/39.6
07-254604

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in LOS ANGELES COUTNY NEAR LANCASTER FROM 230TH STREET TO 150TH STREET.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on April 12, 2007, instead of the original date of March 29, 2007.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheet No. 5 is revised as follows:

Under "Roadway Quantities" the call-out, quantity (410) and unit (Tonne) for item "ASPHALT CONCRETE (TYPE A)" are deleted.

Under "Roadway Quantities" the quantity for item "ASPHALT RUBBER BINDER" is revised from 8220 Tonne to 410 Tonne.

Under "Roadway Quantities" the total quantity for "ASPHALT RUBBER BINDER" is revised from 8630 Tonne to 410 Tonne.

In the "NOTICE TO CONTRACTORS," the Engineer's Estimate Item 14 is revised as attached.

Addendum No. 2
Page
March 26, 2007

07-LA-138 – 25.9/39.6
07-254604

In the Proposal and Contract, the Engineer's Estimate Item 14 is revised as attached.

To Proposal and Contract book holders:

Replace page 1 of the Engineer's Estimate in the Proposal with the attached revised page 1 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

DOUGLAS R. FAILING
District Director

Attachment

ENGINEER'S ESTIMATE
07-254604

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM
3	074041	STREET SWEEPING	LS	LUMP SUM
4 (S)	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM
5 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM
6 (S)	150701	REMOVE YELLOW PAINTED TRAFFIC STRIPE	M	15 300
7 (S)	150711	REMOVE PAINTED TRAFFIC STRIPE	M	27 400
8 (S)	150722	REMOVE PAVEMENT MARKER	EA	1200
9 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	410
10	198007	IMPORTED MATERIAL (SHOULDER BACKING)	TONN	6030
11	365001	SAND COVER	TONN	210
12 (F)	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TONN	30
13	375030	SCREENINGS (HOT-APPLIED)	TONN	2500
14	011449	ASPHALT RUBBER BINDER	TONN	410
15 (S)	840561	100 MM THERMOPLASTIC TRAFFIC STRIPE	M	28 800
16 (S)	840570	100 MM THERMOPLASTIC TRAFFIC STRIPE (BROKEN 10.98 M - 3.66 M)	M	13 700
17 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1200
18	999990	MOBILIZATION	LS	LUMP SUM

TOTAL BID: _____