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SPECIAL NOTICES
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. This is an electronic bidding project.
. For federal-aid projects, the Department is modifying its DBE program.
. The Department has revised its HMA specifications to the Superpave design method. See

section 39 of the RSS.
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A Abbreviations (Sheet 1 of 2)

RSP A10B Abbreviations (Sheet 2 of 2)

A10C Lines and Symbols (Sheet 1 of 3)

A10D Lines and Symbols (Sheet 2 of 3)

A10E Lines and Symbols (Sheet 3 of 3)

A73C Delineators, Channelizers and Barricades

RSP H1 Landscape and Erosion Control Abbreviations

RSP H2 Landscape and Erosion Control Symbols

H3 Landscape Details

RSP H4 Landscape Details

RSP H5 Landscape Details

RSP H6 Landscape Details

T1A Temporary Crash Cushion, Sand Filled (Unidirectional)

T1B Temporary Crash Cushion, Sand Filled (Bidirectional)

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations)

T3A Temporary Railing (Type K)

T3B Temporary Railing (Type K)

RSP T9 Traffic Control System Tables for Lane and Ramp Closures

RSP T10 Traffic Control System for Lane Closure on Freeways and Expressways

RSP T11 Traffic Control System for Lane Closure on Multilane Conventional Highways

RSP T12 Traffic Control System for Half Road Closure on Multilane Conventional Highways
and Expressways

RSP T14 Traffic Control System for Ramp Closure

T58 Temporary Water Pollution Control Details (Temporary Construction Entrance)

T61 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

T62 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

T63 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

T64 Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)

RS1 Roadside Signs, Typical Installation Details No. 1

RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2

RS4 Roadside Signs, Typical Installation Details No. 4
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S93 Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
S94 Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape
S95 Roadside Single Sheet Aluminum Signs, Diamond Shape
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iii



CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

Plan No. Caaizeeled Plan No. Caaizeeled Plan No. Caaizaeled
A77A1 07-19-13 A77J4 07-19-13 ES-6J 07-19-13
A7TTA2 07-19-13 A77K1 07-19-13 ES-71 07-19-13
A77B1 07-19-13 A77TK2 07-19-13 ES-8 01-20-12
A77C1 07-19-13 P3 07-19-13 ES-10 07-20-12
A77C2 07-19-13 C8A 07-19-13
A77C3 07-19-13 Cc8B 07-19-13
A77C4 07-19-13 c8C 07-19-13
RSP A77C5  07-19-13 B3-1 04-20-12
RSP A77C6  07-19-13 B3-2 04-20-12
RSP A77C7 | 07-19-13 B3-3 04-20-12
RSP A77C8  07-19-13 B3-4 04-20-12
RSP A77C9 | 07-19-13 B3-7 04-20-12
RSP A77C10 07-19-13 B3-8 04-20-12
A7T7EA1 07-19-13 S7 07-19-13
A7TE2 07-19-13 S14 07-19-13
A7T7E3 07-19-13 S41 07-19-13
A7TE4 07-19-13 S42 07-19-13
ATTE5 07-19-13 S43 07-19-13
A7TEGB 07-19-13 S44 07-19-13
A7TF1 07-19-13 S45 07-19-13
ATTF2 07-19-13 S46 07-19-13
A77F3 07-19-13 S47 07-19-13
AT7F4 07-19-13 S120 07-19-13
A77F5 07-19-13 S121 07-19-13
A77G1 07-19-13 S122 07-19-13
A77G2 07-19-13 S123 07-19-13
A77G3 07-19-13 S124 07-19-13
A77G4 07-19-13 S125 07-19-13
A77G5 07-19-13 S126 07-19-13
A77G6 07-19-13 S127 07-19-13
AT7G7 07-19-13 S128 07-19-13
A77G8 07-19-13 S129 07-19-13
A77H1 07-19-13 S130 07-19-13
A77TH2 07-19-13 S131 07-19-13
A77H3 07-19-13 S132 07-19-13
A7T7I1 07-19-13 S133 07-19-13
A77I12 07-19-13 S134 07-19-13
A77J1 07-19-13 S135 07-19-13
A77J2 07-19-13 ES-6H 07-19-13
A77J3 07-19-13 ES-6l 07-19-13
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NOTICE TO BIDDERS

Bids open Thursday, October 30, 2014
Dated October 6, 2014
General work description: Establish plants and install irrigation facilities.

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY AT VARIOUS LOCATIONS.

District-County-Route-Post Mile: 07-LA-2,101,134,210-Var

Contract No. 07-2838U4

The Contractor must have either a Class A license or one of the following Class C licenses: C-27.
The DBE Contract goal is 10 percent.

Federal-aid project no.:

ACSTPE-X037(173)E

Bids must be on a unit price basis.

Complete the work, excluding plant establishment work, within 250 working days.
Complete the work, including plant establishment work, within 1,000 working days.
Complete the plant establishment work within 750 working days.

The estimated cost of the project is $910,000.

No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date via Bid Express web site. Bids
received after this time will not be accepted. For more information refer to the Electronic Bidding Guide at
the Bidder's Exchange web site.

The Department will open and publicly read the bids at 1727 30th Street, Bidders' Exchange, MS 26,
Sacramento, CA 95816 immediately after the specified closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor
are available at http://www.dot.ca.gov/hg/esc/oe/federal-wages.

Contract No. 07-2838U4
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If the minimum wage rates as determined by the United States Secretary of Labor differs from the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage
rate. The Department does not accept lower State wage rates not specifically included in the federal
minimum wage determinations. This includes helper, or other classifications based on hours of
experience, or any other classification not appearing in the federal wage determinations. Where federal
wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal
minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Caltrans and the Construction Industry are committed to making partnering the way we do business. For
more information, go to http://www.dot.ca.gov/hg/construc/partnering.html.

Department of Transportation

DO7AO

Contract No. 07-2838U4
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BID ITEM LIST

Item Iltem Code Item Description Unit of Measure | Estimated Quantity

No.

1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM

2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

4 130100 JOB SITE MANAGEMENT LS LUMP SUM

5 130300 PREPARE STORM WATER POLLUTION LS LUMP SUM
PREVENTION PLAN

6 130310 RAIN EVENT ACTION PLAN EA 24

7 130320 STORM WATER SAMPLING AND ANALYSIS DAY | EA 6

8 130330 STORM WATER ANNUAL REPORT EA 4

9 130530 TEMPORARY HYDRAULIC MULCH (BONDED SQYD 38,316
FIBER MATRIX)

10 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 30

11 130650 TEMPORARY GRAVEL BAG BERM LF 100

12 130710 TEMPORARY CONSTRUCTION ENTRANCE EA 5

13 130730 STREET SWEEPING LS LUMP SUM

14 200002 ROADSIDE CLEARING LS LUMP SUM

15 202039 SLOW-RELEASE FERTILIZER LB 1,570

16 204035 PLANT (GROUP A) EA 6,283

17 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM

18 205035 WOOD MULCH CcY 315

19 206400 CHECK AND TEST EXISTING IRRIGATION LS LUMP SUM
FACILITIES

20 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM
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ltem Iltem Code Iltem Description Unit of Measure | Estimated Quantity

No.

21 206562 1" REMOTE CONTROL VALVE EA 57

22 206564 1 1/2" REMOTE CONTROL VALVE EA 5

23 208448 RISER SPRINKLER ASSEMBLY EA 3,350

24 208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 43,176

(F) LINE)

25 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) [LF 3,826

(F)

26 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 750

(F) LINE)

27 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 55

(F) LINE)

28 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |LF 60

(F)

29 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT (LS LUMP SUM
SYSTEM ELEMENTS DURING CONSTRUCTION

30 999990 MOBILIZATION LS LUMP SUM

Contract No. 07-2838U4
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SPECIAL PROVISIONS

ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.

Each special provision begins with a revision clause that describes or introduces a revision to the
Standard Specifications as revised by any revised standard specification.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION I GENERAL PROVISIONS
2 BIDDING

Add to section 2-1.06B:
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description
Included in the Information Handout Lead Investigation Report
Fiber Optic System as-built drawings
Available as specified in the Standard As Built Irrigation Route 2
Specifications As Built Planting and Irrigation Plan Route 101
As Built Irrigation Plan Route 134

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

5 CONTROL OF WORK

Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Contract No. 07-2838U4
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Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile Location Type of work
07-265904 LA-101-1.0/11.0 City of Los Angeles Upgrade Bridge Rails
07-4Y7904 LA-134-11.4 Various Locations Treat Bridge Deck and

Joint Seals
07-273404 LA-134-10.0 Various Locations Bridge Rail
Replacement
07-258934 LA-210-15.0/36.0 Various Locations Install Sand Filters and
Infiltration Devices
07-4X2004 LA-210-25.2/52.1 Various Locations Upgrade and replace
Irrigation Controller
Systems

Add to section 5-1.20C:

This project does not include work on the railroad property, but a railroad is shown on the general plan
sheet within the project limits. Do not trespass on the railroad property at Route 210, PM R25.6/R29.72.

Add to section 5-1.36D:

Utility information is not shown. Utility location activities must be concurrent with construction activities.
Make arrangements with the utility owners to coordinate utility location activities. Mechanically actuated
excavation must not be performed within 24 inches horizontally of the exterior surface of the subsurface.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

8 PROSECUTION AND PROGRESS

Replace the 1st paragraph of section 8-1.02C with:
Section 8-1.02C does not apply. Comply with section 8-1.02D except the 1st paragraph.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

9 PAYMENT

Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:

Control and Neutral Conductors
Valves

Sprinklers

Pipe (Irrigation Systems)

PN~
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NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION II GENERAL CONSTRUCTION
12 TEMPORARY TRAFFIC CONTROL

Replace section 12-2 with:
12-2 CONSTRUCTION PROJECT FUNDING SIGNS
12-2.01 GENERAL
Section 12-2 includes specifications for installing construction project funding signs.

Construction project funding signs must comply with the details shown on the Department's Traffic
Operations Web site.

Keep construction project funding signs clean and in good repair at all times.

12-2.02 MATERIALS
Construction project funding signs must be wood post signs complying with section 56-4.

Sign panels for construction project funding signs must be framed, single sheet aluminum panels
complying with section 56-2.

The background on construction project funding signs must be Type Il retroreflective sheeting on the
Authorized Material List for signing and delineation materials.

The legend must be retroreflective, except for nonreflective black letters and numerals. The colors blue
and orange must comply with PR Color no. 3 and no. 6, respectively, as specified in the Federal Highway
Administration's Color Tolerance Chart.

The legend for the type of project on construction project funding signs must read as follows:
ROADSIDE WORK

The legend for the types of funding on construction project funding signs must read as follows and in the
following order:

FEDERAL HIGHWAY TRUST FUNDS
STATE HIGHWAY FUNDS

The Engineer will provide the year of completion for the legend on construction project funding signs.
Furnish and install a sign overlay for the year of completion within 10 working days of natification.

The size of the legend on construction project funding signs must be as described. Do not add any
additional information unless authorized.

12-2.03 CONSTRUCTION

Install 8 Type 2 construction project funding signs at the locations designated by the Engineer before
starting major work activities visible to highway users.

When authorized, remove and dispose of construction project funding signs upon completion of the
project.

12-2.04 PAYMENT

Not Used

Add to section 12-3.12C:

Start displaying the message on the portable changeable message sign 5 minutes before closing the
lane.

Contract No. 07-2838U4
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Replace "Reserved" in section 12-3.13 with:
12-3.13A General
12-3.13A(1) Summary

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle
during moving lane closures.

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway
Research Program 350:

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more
2. Testlevels 2 or 3 if the preconstruction posted speed limit is 45 mph or less

The impact attenuator vehicle must comply with the attenuator manufacturer's instructions for:

1. Support truck, except the weight of the support truck must comply with the allowable vehicle weight
limits shown on the Authorized Materials List for highway safety features and the manufacturer's
instructions

2. Trailer-mounted attenuator

3. Truck-mounted attenuator

Flashing arrow signs must comply with section 12-3.03 except you may use a portable changeable
message sign instead of a flashing arrow sign. If a portable changeable message sign is used as a
flashing arrow sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD.

12-3.13A(2) Definitions
impact attenuator vehicle: Support truck that is towing a deployed attenuator mounted to a trailer or a
support truck with a deployed attenuator that is mounted to the support truck.

12-3.13A(3) Submittals
Submit a certificate of compliance for each attenuator used on the project.

12-3.13A(4) Quality Control and Assurance
Do not start impact attenuator vehicle activities until authorized.

Before using an impact attenuator vehicle, conduct a meeting with the Engineer, subcontractors, and
other parties involved with traffic control to discuss the operation of the impact attenuator vehicle during
moving lane closures and when placing and removing components of a stationary traffic control system.

Schedule the location, time, and date for the meeting with all participants. Furnish a meeting facility
located within 5 miles of the job site or at another authorized location.

12-3.13B Materials

Impact attenuator vehicles must be on the Authorized Materials List for highway safety features. Impact
attenuator vehicles must comply with Veh Code Div 12.

For the Trinity MPS-350 truck—mounted attenuator, the support truck must not have a fuel tank mounted
underneath within 10'-6" of the rear of the support truck.

Each impact attenuator vehicle must have:

1. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45
degrees

2. Type Il flashing arrow sign

3. Flashing or rotating amber light

4. Operable 2-way communication system for maintaining contact with workers

12-3.13C Construction
Except where prohibited, use an impact attenuator vehicle:

Contract No. 07-2838U4
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1. To follow behind equipment and workers who are placing and removing components of a stationary
lane closure, ramp closure, shoulder closure, or any combination. Operate the flashing arrow sign in
the arrow or caution mode during this activity, whichever applies. Follow at a distance that prevents
intrusion into the workspace from passing traffic.

2. As a shadow vehicle in a moving lane closure.

Monitor placement and use of the attenuator vehicle on a regular basis and adjust the use of the
attenuator to match changing field conditions as construction progresses.

After placing components of a stationary traffic control system you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening
upon impact by an errant vehicle.

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during
work activities.

12-3.13D Payment
Not Used

Replace the 1st paragraph of section 12-4.02A with:
Work that interferes with traffic is limited to the hours when closures are allowed.

Delete the 2nd through 5th paragraphs of section 12-4.02A.

Replace the 6th paragraph of section 12-4.02A with:

If a minor deviation from the requirements of this section regarding hours of work is required, submit a
request at least 15 days before the proposed date of closure. If no significant increase in cost is accrued
to the Department and the work can be expedited and better serve the traffic, the deviation may be
authorized.

Add to section 12-4.02A:
If workis to be performed within 6 feet of the adjacent traffic lane, close the adjacent traffic lane.

Closure of the adjacent traffic lane is not required for installing, maintaining, and removing Category 1
and 2 traffic control devices.

The full width of the ramp traveled-way must be open for use by traffic on designated holidays.
Designated holidays are shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday | 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Contract No. 07-2838U4
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Special days are: Martin Luther King Jr, Halloween, and Columbus Days.
Not more than 1 stationary lane closure will be allowed per direction of travel at one time.

Except as otherwise specified on Charts no. 13 through 70, other ramps may be closed if the adjacent
freeway lane is allowed to be closed as shown on Charts no. 1 through 12. If a ramp is closed and a ramp
lane requirement chart is not included, detour traffic to the next available ramp downstream of the closed
ramp in the direction of travel. For each ramp closed, post at least 10 special portable freeway detour
signs, SP-2, as shown on traffic handling details plan titled "Traffic Control System for Detour Sign
Installation along Designated Detour Route," along the detour route and remove at the end of each
closure.

Except as otherwise specified, closure of on-ramps or off-ramps servicing 2 consecutive local street
interchanges in the same direction of travel is not allowed. A request for deviation from this rule must be
submitted for authorization. The Engineer may allow the deviation if traffic will be better served and the
work is expedited. If 2 or more consecutive on-ramps are allowed or are specified to be closed, install
special signs for entrance ramp closures, SP-4, as shown. The Department does not pay for furnishing,
installing, maintaining, or removing SP-4 signs. If an off-ramp is closed, install special signs for exit ramp
closures, SP-3 or SP-5, and place the sign on the right shoulder of the freeway upstream of the preceding
off-ramp.

If a ramp closure is allowed, post a special advance notice publicity sign, SP-1, as shown at an
authorized location, at least 7 days before the ramp or connector closure. Maintain accurate information
on the sign and remove or cover sign when work is not actively in progress.

From 3 hours before to 2 hours after events at the venues or special events shown in the table titled
"Special Events and Venues," work that encroaches onto the freeway or connector traveled way will not
be allowed:

Special events and venues are as follows:

Special Events and Venues

Venue/Special event Affected Route limits
routes
Academy Awards Ceremony 101 Route 110 to Route 170
Cinco De Mayo or Parades or SB 101 Vermont Ave to Broadway
Festivals in Downtown LA
Dodger Stadium 101 Route 5/1(3;60/101 Interchange to
ermont Ave
Halloween Night in Hollywood 101 Route 10/101 Interchange to Route 170
Hollywood Bowl 101 Vermont Ave to Route 170
Hollywood Christmas Parade 101 Route 10/101 Interchange to Route 170
NB 101 Route 10/101 Inte:\c/:l;ange to Highland

Los Angeles Marathon
Route 101/134/170 Interchange to

SB 101 Route 10/101 Interchange
Los Angeles Music Center 101 Route 10/101 Int%rlc\:lr(;ange to Glendale
Olvera Street Festivals 101 Route 10/101 Interchange to Vermont
Ave
2 Colorado Blvd to Route 210
Rose Bowl Events 134 Route 5 to Route 210
210 Route 2 to Route 605
Rose Parade Float Viewin EB 210 Route 134 to Rosemead Blvd
¢ ["wB210 Route 605 to Allen Ave
Santa Anita Race Track EB 210 Lake Ave to Huntington Dr

Contract No. 07-2838U4
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Do not perform work on city streets that interferes with traffic between 0600 and 0900 or between 1500
and 1900 hours.

Personal vehicles of the Contractor's employees must not be parked within the right-of-way.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.

Delete the 1st paragraph of section 12-4.02B.

Add to section 12-4.02C:

Add to the RSS for section 12-4.03B:

For each 10-minute interval or fraction thereof past the time specified to open the closure, the Department
deducts the amount for liquidated damages per interval shown in the table below. Liquidated damages

are limited to 5 percent of the total bid per occurrence. Liquidated damages are not assessed if the
Engineer orders the closure to remain in place beyond the scheduled pickup time.

Type of facility Route Direction Period Liquidated
damages/interval ($)
Mainline 2 North & South 1st half hour $2,100 / 10 minutes
2nd half hour $3,400 / 10 minutes
2nd hour and beyond $4,600 / 10 minutes
101 North & South 1st half hour $2,300 / 10 minutes
2nd half hour $3,500 / 10 minutes
2nd hour and beyond $4,700 / 10 minutes
134 East & West 1st half hour $2,500 / 10 minutes
2nd half hour $3,700 / 10 minutes
2nd hour and beyond $5,000 / 10 minutes
210 East & West 1st half hour $3,000 / 10 minutes
2nd half hour $5,700 / 10 minutes
2nd hour and beyond $7,600 / 10 minutes
Connector 101 South 101 to 1st half hour $2,300 / 10 minutes
South 101 2nd half hour $3,500 / 10 minutes
2nd hour and beyond $4,700 / 10 minutes

Replace "Sunday" at each occurrence in the 1st paragraph of the RSS for section 12-4.03B with:

Friday

Contract No. 07-2838U4
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Add to the RSS for section 12-4.03C:
Replace "Reserved" in section 12-4.04 with:

Freeway or Connector Lane Closure Restriction for Designated Holidays and Special

Days
Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
H
X XX XX XX
H
X XX XX XX
SD
X XX
H
X XX
H
X XX
H
X XX XX XX

Legend:

Refer to Charts no. 1 to 12.

X The full width of the traveled way must be open for use by traffic by 0600.
xX | The full width of the traveled way must be open for use by traffic.

H Designated holiday
SD | Special day

Contract No. 07-2838U4
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Replace "Reserved" in section 12-4.05B with:

Chart no. 1
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 2 / North

Closure limits: San Fernando Rd on-ramp to Wawona St on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2 (2212222 |3|3[3|3[3|3[3|S|SI{N|IN|[N|IN[3|[3]|2]2
Thu
Fri (2122|2222 |3|3[3]|3[3]3

NIN|IN|N|N|3|3|2]|2

Sat (2222222233333

w| w| »m

S
31333333222
3

Sun|2|2|2|2|2|2|2|2|2|2|3]|3]3 3133332222

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 4 and 5.
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 2
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 2 / South

Closure limits: Verdugo Rd on-ramp to San Fernando Rd off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2|2(2|2|2|2|N[N|N[S|3[3|3[3|3|3|[S|S|S|3[|3|2]|2]2
Thu
Fri 2122|222 |N|[N|N

3(3|3]|3 331222

Sat (222|222 (2|2]3 331222

w| w| !

S
3|S|[S|S|S
3

w| 0 »m
w| 0 »m
w| 0 »m
w| w| »m

Sun (2 |2|2|2]|2|2(2]|2|2 3[3|3](3

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 4.
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 3
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 101 / North

Closure limits: Edgeware Rd OC to Santa Monica Blvd off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2 |22 |22 |3 |N[N|N[N|IN[N|IN|[N|[N|N[N|N|[N|IN|N|IN|N|S3
Thu
Fri 2|22 2[2|3|N|IN|N[N|N[N|N[N|IN|N[N|N[N|N[N|N|N|N

Sat |3 |2[2|2|2|2|3[S|N|IN[N|N[N|N|N[N|N|IN[N|N[N|N|N|S

Sun (331222 |2[2|3|3[S|N[N|N|N[N|N|IN[N|N|[N|N|N[S|S

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 4.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane is allowed to be closed.
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Chart no. 4
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 101 / North

Closure limits: Santa Monica Blvd off-ramp to Highland Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2 |22 |22 |3 |N[N|N[N|N|[N|N|N[N|S

Thu

Fri 2122|223 |N|[N|N[N|IN|[N|N|N[NJ|S
N
N

Sat (322|222 |3|S|S|S|[S|[S|S|S|N

S|S|S|S|S|S|S|S
S|S|S|S|S|S|S|S
NIN|S|S|S|S|S|S
NIN|S|S|S|S|S|3

Sun (32|12 (|2|2|2(2|2|3|[S|S|S|S|S|N

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 4.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane is allowed to be closed.
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Chartno. 5
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 101 / South

Closure limits: Silver Lake Blvd on-ramp to Edgeware Rd OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-1212|2|2|2|3|N|N|N|S|S|S|S|S|S|3|3|3|N|N|N|N|3|3
1I—:hrllJ 2122223 |[N[N[N[S|[S|[S|[S|[S|[3[3[3[N[N[N[N[N|N|S3
Sat (333|222 |2|3|3|S|S|[S|S|S|S|S|S|S|S|S|S|S|S|S
Sun |3(3(|3|2|2|2|2|2|3|3|S|S|S|S|S|S|S|S|S|S|S|S|S|3

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 4.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane is allowed to be closed.
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Chart no. 6
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 134 / East

Closure limits: Glendale Ave off-ramp to Glendale Ave on ramps

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-1212]|2|2|2|2|3|N|N|N|S|S|S|N|N|N|N|N|N|N|S|3]|3]|2
1I—:hrllJ 21222223 |[N[N[N[S|[S|[S|[N[N[N[N[N[NIN[S|[3|3]2
Sat (22|22 |2(2[2[3|3|[S|{S{N[N[N[N[N[NIN[S|[S|[3|[3|3]2
Sun (212|222 |2(2|2|3[3|S|S|S|S|S|S|S|[S|S|3[3|3|2]2

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 4 and does not include HOV lane.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane is allowed to be closed.
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Chart no. 7
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 134 / East

Closure limits: Colorado Blvd/Figueroa St on-ramp to San Rafael Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-1212|2|2|2|2|3|N|N|N|S|S|S|S|N|N|N|N|N|S|S|3]|3]|2
1I—:hrllJ 21222223 [N[N[N|[N[N[N[N[N[N[N[N[NIN[S[3|3]2
Sat (22|22 |2(2|2[3|3|[S|{S{N[N[N[N[NIN[S[S|S|[3|3|3]2
Sun (212|222 |2(2|2|2[3|S|S|S|S|S|S|S|[S|S|3|3|3|2]2

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 4 and does not include HOV lane.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane is allowed to be closed.

Chart no. 8
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 134 / West

Closure limits: Orange Grove Blvd/Colorado Blvd on-ramp to San Rafael Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{2|2|2[2|2|3|N|N[N|N|S|[S|S|S|S|S|{N|N|NIN|3|3[2]2
-II-:hr? 212|2[2|2|3|N|IN[N|N|S|[S|S|S|[S|IN[N|N|NIN|3|3[3]2
Sat |2 22|12 (2|2|2|3|3|S|[S|S|S|[N|N[N|N|N[N|N|Nf3|3|3
Sun (212|222 |2(2|2|3[3|S|S|S|S|S|S|S{N|N|N[3|3|2]2

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 4 and 5 and does not include HOV lane.
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Chartno. 9
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 134 / West

Closure limits: Verdugo Rd OC to Monterey Rd on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-12|12|2|2|2|3|N|N|N|N|S|S|S|S|S|S|S|S|S|S|3|3]|2]|2
1;:"1 2122|223 |[N[N[N[N[S|[S|[S|[S|[S|[S|[S|[S|S|[S|3|3|3]2
Sat (222|222 (2|3|3|S|[S|[S|[S|{S|{S|S|{S|[S|S|S|3|3|3]2
Sun (212|222 |2(2|2|2[3|S|S|S|S|S|S|S|[S|S|3|3|3|2]2

Legend:
2 | Provide at least 2 adjacent through freeway lanes open in direction of travel

3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N No work allowed

REMARKS: The number of through traffic lanes is 4 and does not include HOV lane.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane is allowed to be closed.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 10
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 210 / East

Closure limits: EI Molino Ave OC to San Gabriel Blvd on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-{ 3|3 [3|3[3|3|4[N|N[N|N[N|IN|[N|I[N|N[N|JN|[N|IN|N|4|4|3
Thu
Fri [3|3[3|3[3|3|4|N|N[N|N[N|N|N[N|N[N|N[N|IN|N|IN|N|S3

Sat [3 (3333 [3[3[4[N[N[N[N[N[N[N{N[N[N[N[NIN[N|f4]|S3

Sun (33|33 |3|3[3|3|3[4|N[N|N|N[N|N|N[N|N|N[N|4|3]|3

Legend:
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

4 | Provide at least 4 adjacent through freeway lanes open in direction of travel

N No work allowed

REMARKS: The number of through traffic lanes is 5 and 6 and does not include HOV lane.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane is allowed to be closed.

Chart no. 11
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 210 / West

Closure limits: Sierra Madre Blvd/San Marino off-ramp to El Molino Ave OC

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-|{ 3|3 [3|3[3|3|N[N|N[N|IN[N|IN|[NI[N|N[N|N[N|IN|4|4|3|3
Thu
Fri [3|3[3|3[3|3|N|[N|N[N|N[N|N|N[N|N[N|N[N|IN|N|4|3|3

Sat |3 |3[3|3(3|3|3[3|4|N[N|NIN[N|N[N|N|N[N|4|4[4]|4]|3

Sun (33|33 |3|3(3|3|3[4|4|N|N|N[N|N|N[N|N|4[4]|3|3]3

Legend:
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

4 | Provide at least 4 adjacent through freeway lanes open in direction of travel

N No work allowed

REMARKS: The number of through traffic lanes is 5 and does not include HOV lane.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane is allowed to be closed.
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Replace "Reserved" in section 12-4.05D with:

Chart no. 12
Connector Lane Requirements and Hours of Work

County: LA Route/Direction: 101 / South

Closure limits: Southbound Route 101 to Southbound Route 101

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|2|N|N|N|[S|S|S|S|S|S|{N|[N|[N[N|S|S|[S|2]2
Thu

Fri [C|[C|C|C]|C N[{N[N|S|S|S|S|S|SI{NI[NIN[N|S|S|S|S|2
Sat|2|C|C|C|C 2|12|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S|S
Sun|{2(|C|C|C]|C 212|12|S|S|S|S|S|S|S|S|S|S|S|S|S|2]|2
Legend:

2 | Provide at least 2 adjacent connector lanes open in direction of travel
C | Connector may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the connector is closed, detour traffic to continue on eastbound Route 134 and exit at Vineland
Ave off-ramp; east on Riverside Dr; south on Vineland Ave to the on-ramp to southbound Route 101.
Place a portable changeable message sign on the right shoulder of southbound Route 101 halfway
between Radford Ave UC and Colfax Ave UC with the message "101 FWY / EXIT / CLOSED -
DETOUR / USE / VINELAND". Post at least 8 special portable freeway detour signs, SP-2, along the
detour route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Replace "Reserved" in section 12-4.05E with:

Chart no. 13
Complete Ramp Closure Hours

County: LA Route/Direction: 2 / North

Closure limits: San Fernando Rd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|C|IN[N[N[S|[S|[S|ISIS|N|[N|[N|[N|N|JC|C]|C]|C
Thu

Fri|C|[C|[C|[C|[C|C|C S|{S|S|[S|[SI(N[N|[N|N c|cj|Cc]|C
Sat|C|C|C|C|C]|C]|C S|S|S|{S|{S|[S|S]|S c|cj|C]|C
Sun|C|[C|C|C|fC|C|C C|S|[S|S|S|S|S|S|C c|cj|C]|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 14
Complete Ramp Closure Hours

County: LA Route/Direction: 2 / South

Closure limits: San Fernando Rd off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|IN|N[N[S|[S|[S|[S|[S|[S|N|[N|[N|N|JC|C|C]|C]|C
Thu

Fri|C|[C|[C|[C|[C|C N[S|[S|[S|[S|S|S c|c|cj|cjc
Sat|C|C|C|C|C]|C S|S|S|S|S|C c|c|cj|cjc
Sun|C|[C|[C|C|C|C c|c|c|c|fc|c|cC c|c|cj|cjc
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 15
Complete Ramp Closure Hours

County: LA Route/Direction: 2 / North

Closure limits: Verdugo Rd off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|[C|C|I[N|N|IN|S|S[S|S|IN|[N|N[N|N|N[S|S|S|C
Thu

Fri |C|C|[C|C|C|C|C|N|N[N|S|S|S|S|{N|N|IN[N|N|IN|N|S|S|S
Sat|C|C|C|C|C|C]|C S|S|S|N|N|N|N|S|S|S|S|S|S|S|S
Sun[N|C|C|C|C|C|C C|S|S|S|[S|S|S|S|S|S|S|S|S|S|C|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 16
Complete Ramp Closure Hours

County: LA Route/Direction: 2 / North

Closure limits: Verdugo Rd/Eagle Rock Blvd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C| N[N |N[S|S|S|S|[S|S|IN|N[N|IN|IN|N[N|N|C
Thu

Fri |C|C|C|C|C|C[I[N|N|IN[S|S|S|S|S|SI{N[N|N|N|N|N|IN|NJ|N
Sat|C|C|C|C|C]|C S[S|S|S|S{N|[N|N|N[N|N|N|N
Sun|C|C|C|C|C]|C S[S|S|S|SI{N[N|N|N[N[N|N|N|C|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 17
Complete Ramp Closure Hours

County: LA Route/Direction: 2 / South

Closure limits: Verdugo Rd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|[C|C|C[N|N|[N|N|S|S|S[S|S|S|N|N[N|N|N[N|N|C|C
Thu

Fri |C|C|[C|C|C|N|N[N|N|S|S|S|S|S[S|NI[N|N|N[N|N|N|N|C
Sat{C|C|C|C|C S|S[S|SIN|N|N[N|N|N[N|N|N|N|C
Sun|C|C|C|C|C C|C|S|S|S|S[S|NIN|N|N[N|N|N[N|C|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

Chart no. 18
Complete Ramp Closure Hours

County: LA Route/Direction: 2 / North

Closure limits: York Blvd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C|N[N|N[S|S|S|S|[S|S|IN|N[N|IN|INJC[C|C]|C
Thu

Fri |C|C|C|C|C|C[I[N|N|IN[S|S|S|S|S|SI{N[N|N|N|N|JC|C|C]|C
Sat|C|C|C|C|C]|C S[S|S|S|S{N|[N|N|N c|c|C|cC
Sun|C|C|C|C|C]|C c|C{S|S|S|S|S|S|s|s|fCc|Cc|Cc|C|C|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 19
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Glendale Blvd/Echo Park Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C| N[N |N[C|C|C|C|C|C|C|C|I[N|IN|IN|NIN|N]|C
Thu
Fi [C|C|C|[C|C|C|N[N|N|[C|C|C|C[C|C|C|C|[N|N]|N c|C
Sat|C|C|C|C|C]|C C|CI[C|C|C|C|I[C|IN|N|N|N c|C
Sun|C|C|C|C|C]|C N[N|IN|N|jC|[C|C|C|C|C|C c|C
Legend:
C | Ramp may be closed completely
N |Noworka|lowed
Chart no. 20

Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Glendale Ave/Echo Park Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C|N[N|N[C|C|C|C|IC|C|IN|N[N|INJC|C|C|C]|C
Thu

Fi [C|C|C|[C|C|C|NI[N|N|C|C|C|C|C]|C c|c|{c|cCc|C
Sat|C|C|C|C|C]|C c|cfc|c|cCc|cC c|c|{c|cCc|cC
Sun|C|C|C|C|C]|C c|cfc|c|c|cC c|cf{c|c|cC
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 21
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / South

Closure limits: Glendale Blvd/Union Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-{fC|C|C|[C|C|C|N[N|N[S|S|S|S|IS|S|IN|N[N|IN|IN|JC|C|C]|C
Thu
Fri [C|C|C|[C|C|C|{N[N|N[S|S|S|S|[S|S|IN|N[N|IN|IN|NfC|C]|C
Sat|C|C|C|C|C]|C S|S|S|S|S|{N[N|N|N|N|N c|C|C
Sun|C|C|C|C|C]|C C|IS|S|SIS|S|N|IN|IN[N[N|N|JC|C|C|C
Legend:
C | Ramp may be closed completely
S | Shoulder closure allowed
N |Noworka|lowed
Chart no. 22

Complete Ramp Closure Hours

County: LA Route/Direction: 101 / South

Closure limits: Glendale Blvd/Belmont Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C|N[N|N[S|S|S|S|[S|S|IN|N[N|IN|IN|NfC|C]|C
Thu

Fri |C|C|C|C|C|C[I[N|N|IN[S|S|S|S|S|SI{N[N|N|N|N|C|C|C]|C
Sat|C|C|C|C|C]|C S[S|S|S|N[N|IN|N|N|N N[N|C|C
Sun|C|C|C|C|C]|C S[S|S|S|SI{N[N|N|N[N|C|C|C|C|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.
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Chart no. 23
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Alvarado St off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-{C|C|C|C|C|C|INI[N|N|S|S|S|S|S|S|N|N|N|N|C|C|C|C]|C
Thu

Fri |[C|C|[C|C|[C|[CIN[N|N|S|S|S|S|S|S c|(c|c|c|C
Sat|[C|C|C|C|C|C S|S|[S|S|S|C c|(c|c|c|C
Sun|C|C|C|C|C|C S|S|[S|S|S|C c|(c|c|c|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 24
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Alvarado St on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C|C[N|N[N|S|S|S|S|S|IN|N[N|INJC|C|C|C]|C
Thu

Fri |C|C|C|C|C|C|[C|N|N[N|S|S|S|S|SI{N[N|N|N|IN|INfC|C]|C
Sat|C|[C|C|C|[C|C]|C C|S|[S|S|S|S|[N|[N|N N[N|C
Sun|C|C|C|C|C|C|C C|C[S|S|S|N[N[N|N|C|C|C|C]|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.
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Chart no. 25
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / South

Closure limits: East Alvarado St off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-{C|C|C|C|C|C|INI[N|N|S|S|S|S|S|S|N|N|N|N|C|C|C|C]|C
Thu

Fri |[C|C|[C|C|[C|[CIN[N|N|S|S|S|S|S|S c|(c|c|c|C
Sat|[C|C|C|C|C|C S|S|[S|S|S|S c|(c|c|c|C
Sun|C|C|C|C|C|C C{S|S|S|S|S c|(c|c|c|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 26
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / South

Closure limits: Alvarado St on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C|N[N|N[S|S|S|S|S|S|IN|N[N|NJC|C|C|C]|C
Thu

Fi [C|C|C|[C|C|C|N[N|N[S|S|S|S|S|S c|cf{c|cCc|C
Sat|C|C|C|C|C]|C S[{[S|S|S|S|S c|c|{c|c|cC
Sun|C|C|C|C|C]|C C|S[S|S|S|S c|cf{c|c|cC
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 27
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Rampart Blvd off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N|JC|C|C|C|C|C|N[N|N|NfC|C|C|C|C
TFT*:J c|clc|jc|c|c c|jc|c|cj|cj|c c|c|c|cj|c
Sat{C|C|C|C|C|C c|jc|cj|cj|cj|c c|c|c|c|c
Sun|C|C|C|C|C]|C c|jc|c|cj|cj|c c|c|c|c|c
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 28
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Rampart Blvd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 1516 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N]|JC|C|C|C|C|C|N[N|N|NfC|C|C|C|C
TFT*:J c|clc|jc|c|c c|jc|c|cj|cj|c c|c|c|cj|c
Sat{C|C|C|C|C|C c|jc|c|cj|cj|c c|c|c|cj|c
Sun|C|C|C|C|C]|C c|jc|c|cj|cj|c c|c|c|cj|c
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 29
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / South

Closure limits: Benton Way off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N|JC|C|C|C|C|C|N[N|N|NfC|C|C|C|C
TFT*:J c|clc|jc|c|c c|jc|c|cj|cj|c c|c|c|cj|c
Sat{C|C|C|C|C|C c|jc|cj|cj|cj|c c|c|c|c|c
Sun|C|C|C|C|C]|C c|jc|c|cj|cj|c c|c|c|c|c
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 30
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / South

Closure limits: Benton Way/London St on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|C|IN[N[N[S|[S|[S|IS|[S|N|[N|[N|[N|N|JC|C]|C]|C
Thu

Fri|Cc|[C|[C|[C|[C|C|C S|{S|[S|[S|[S|[N|N c|cj|C]|C
Sat|C|C|C|C|C]|C]|C S|S|[S|{S|S|S|S c|cj|C]|C
Sun|C|C|C|cCc|cCc|fcCc|fc|fcCc|jCc|Cc|jCc|Cc|s|Ss|Ss|S|sS c|cj|jcj|cC
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 31
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Silver Lake Blvd off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-| C N|[{N]|N S N[{N[N[N[N[N[N|N
Thu
Fri

NIN[N|N[N|N|N|N

SIN|N|N|N|N|N|N

o Z21 O O

S|S|S|S
S|S|S|S
S|S|S|S
S|S|S|S

O O O O
O O O O
O O O O
O O O O
O O O O
O O | »

C S
Sat | C S
C S

Sun

Legend:
C | Ramp may be closed completely

S | Shoulder closure allowed

N | No work allowed

Chart no. 32
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Silver Lake Blvd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-| C N| N|N
Thu
Fri

C{N|N|N[N|C

1 1
C C
C C
C C
C C

O O O O
O O O O
O O O O
O O O O
O O O O

C Cc
C C
C C

O O O O
O O O O
O O O O
O O O O
O O O O
O O O O
O O O O

C
Sat | C
C

Sun

Legend:
C | Ramp may be closed completely

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 33
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / South

Closure limits: Silver Lake Blvd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|[C|IN|[N|N|IS|S|S[S|S|S|N|N[N|N|NfC|C|C|C
Thu

Fri |C|C|C|C|C|C|N[N|N|S|S|S|S|S[S|NI[N|[N|N[N|C|C|C]|C
Sat|[C|C|C|C|C|C C|S|S|S|S|S|S|N|[N|N|N|C|C|C|C
Sun|C|C|C|C|C|C C|S|S|S|S|S|S|N|N|N|N|C|C|C|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

Chart no. 34
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Vermont Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|IN|N[N[S[S|[S|[S|[S|[S|{N|[N|[N|[N|[N|[N|N|NJ|C
Thu

Fri|C|[C|[C|[C|[C|C N|{N|[|S|S|S|S|S|S|{N|{N|[N|[N|N|N|N|N|C
Sat|C|C|C|C|C]|C S|S|S|S|S|S|S|S|N|{N|N|N|N|N N
Sun|C|[C|[C|C|C|C S|S|S|S|S|S|S|S|N|[N|[N|[N|N|NJC]|C]|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed
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Chart no. 35
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Vermont Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|C|IN|N|N|[S|[S|S|[S|S|S|[S|N|N[N|N|N|N|C
TFhriu C|C|C|C|C|C|C|N|NIN|S[S|S|S[S|S|S{N|I|N|N[N|N|N|C
Sat|Cc|C|C|C|C|C]|C S|S|S|S|S|N|N|N|N|N|N|N|N|NJ|C
Sun|C|C|C|[C|C|C|C|C|C|S|S|S|S|S|S|NIN|IN[N|IN|N[N|C]|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

Chart no. 36
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Melrose Ave/Normandie Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|IN|N[N[N[S|[S|[S|[S|[S|{N|[N|[N|[N[N|N|N|NJ|C
Thu

Fri|C|[C|[C|[C|[C|C N|{N|N|S|S|S|[S|[S|{N|[N[N[N[N[N|[N|NJ|N
Sat|C|C|C|C|C]|C S|S|S|S|S|IN[N[N[N[N[N[N[N|N
Sun|C|[C|[C|C|C|C C|C|S|S|S|S|S|IN|IN|IN|IN|N|N|N|N|N|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed
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Chart no. 37
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Normandie Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N|JC|C|C|C|C|C|N[N|N|NfC|C|C|C|C
TFhriu C|C|[C|C|C|C|IN|N|N|C]|C|C|C|C]|C c|c|c|c|c
Sat{Cc|C|C|C|C|C c|jcjc|cj|cj|c c|c|c|cj|c
Sun|C|C|C|C|C]|C c|jc|c|cj|cj|c c|c|c|c|c
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 38
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Santa Monica Blvd/Western Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C[C|N|N[N|S|S|S|S|S[S|{N|N|IN|N[N[N[N|N|N
Thu

Fri |C|C|C|C|C|C[I[N|N|IN[S|S|S|S|S|S{N[N|N|N|N|N|IN|N|N
Sat|C|C|C|C|C]|C S|S|S|S|[S|[S|S|IN|N|IN[N[N|N|N|N|[N|N
Sun|C|C|C|C|C]|C S|S[S|S|S|S[SIN|N|N[N[N|N|N|N|N|N
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed
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Chart no. 39
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Western Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|[C|N|[N|N|S|S|S[S|S|S|N|N[N|N|N[N|N|IN|C
Thu

Fri |C|C|C|C|C|C|N[N|N|S|S|S|S|S[S|NI[N|N|N[N|N|N|N|C
Sat|[C|C|C|C|C|C S|S|[S|S|{S|{N|N[N|N|[N|[N|N|[N|N|N
Sun|C|C|C|C|C|C C|C|S|S|S|S[S|NIN|N|N[N|N|N[N|C|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

Chart no. 40
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Sunset Blvd off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|IN|N[N[S|[S|[S|[S|[S|[S|{N|[N|[N|[N|[N|[N|N|NJ|C
Thu

Fri|C|[C|[C|[C|[C|C N[S|[S|S|S|S|[SI[N[N[N[N[N[N[N|[N|N
Sat|C|C|C|C|C]|C S|S|S|S|S|SIN[N[N[N[N[N[N|[N|N
Sun|C|[C|[C|C|C|C S|S|S|[S|[S|SI{NI[N[N[N[N[N[N[N[N|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed
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Chart no. 41
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Hollywood Blvd off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-{fC|C|C|[C|C|C|N[N|N[S|S|S|S|[S|S|IN|N[N|IN|IN|N[N|N|C
Thu
Fri [C|C|C|[C|C|C|N[N|N[S|S|S|S[S|S|N|N[N[N|N|N|N|[N|N
Sat|C|C|C|C|C]|C C|S|[S|S|S|SI[N|IN|N|N[N|[N|N|N|N
Sun|C|C|C|C|C|C C|C|S|S|[S|SIN|N|N[N|jC|C|C]|C|C
Legend:
C | Ramp may be closed completely
S | Shoulder closure allowed
N |Noworka|lowed
Chart no. 42

Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Hollywood Blvd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|IN|N[N[S[S|[S|[S|[S|[S|{N|[N|[N|[N|[N|N|NJC]|C
Thu

Fri|C|[C|[C|[C|[C|C S|S|S|S|S|SIN[N[N[N[N[N[N[N|N
Sat|C|C|C|C|C]|C S|{S|S|S|[SIN|IN[N[N[N[N[N|N
Sun|C|[C|[C|C|C|C S|{S|[S|S|SIN[N[N[N[N[N[IN[N|C|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.
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Chart no. 43
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Gower St off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N]|JC|C|C|C|C|C|C|I[N|N|NfC|C|C|C|C
TFhriu C|C|[C|C|C|C|IN[N[N]|C|C|C|C|C|C]|C c|c|c|c|c
Sat{Cc|C|C|C|C|C c|jcfc|jcjc|c|c c|c|c|cj|c
Sun|C|C|C|C|C]|C c|jcfc|jcjc|c|c c|c|c|c|c
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 44
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Franklin Ave/Argyle Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|C|IN[N[N[S|[S|[S[S[S|[N|[N[N[N[N[N[N|N|N
Thu

Fri|C|[C|[C|[C|[C|C|C N[N[S|S|S|S|[SI[N[N[N[N[N[N[N[N|N
Sat|S|S|C|C|C]|C]|C S|S|S|S|SIN[N[N[N[N[N[N[N[N|N
Sun|S|[S|SsS|C|fC|C|C C|[S|[S|S|[S|[S|{N|[N|[N|[N[N[N[N[N|N|N
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.
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Chart no. 45
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Cahuenga Blvd/Hollywood Bowl off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-{C|C|C|C|C|C|INI[N|N|C|C|C|C|C|C|N|N|N|N|C|C|C|C]|C
Thu

Fi |C|C|C|C|C|C|N[N|[N|JC|C|C|C|C|IC|IN|IN|N|N|fC|C|C|C]|C
Sat|[C|C|C|C|C|C C|S|S|S|S|S|N|N|N|N|C|C|C|C|C
Sun|C|C|C|C|C|C C|{S|S|S|S|sS|S|S|S|S|Cc|C|C|C|C
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 46
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / North

Closure limits: Highland Ave/Hollywood Bowl off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|IN|N[N|[C|IC|IC|IC|IC|IC|IN|N|[N|N|JC|C|C]|C]|C
Thu

Fri|C|[C|[C|[C|[C|C c|cfc|c|c|cC c|c|cj|jcjc
Sat|C|C|C|C|C]|C S|S|[S|{S|S|S c|c|cj|jcjc
Sun|C|[C|C|C|C|C C|S|[S|[S|S|sS c|c|cj|cjc
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 47
Complete Ramp Closure Hours

County: LA Route/Direction: 101 / South

Closure limits: Vineland Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N]|JC|C|C|C|C|C|N[N|N|NfC|C|C|C|C
TFhriu C|C|[C|C|C|C|IN|N|N|C]|C|C|C|C]|C c|c|c|c|c
Sat{Cc|C|C|C|C|C c|jc|c|cj|cj|c c|c|c|cj|c
Sun|C|C|C|C|C]|C c|jcjc|cj|cj|c c|c|c|c|c
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 48
Complete Ramp Closure Hours

County: LA Route/Direction: 134 / East

Closure limits: Glendale Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|C|IN[N[N[S|[S|[S|[S|[S|{N|[N|[N|[N[N|N|N|NJ|C
Thu

Fri|C|[C|[C|[C|[C|C|C N[N[S|[S|[S|S|SI[N[N[N[N[N[N[N[N|C
Sat|C|C|C|C|C]|C]|C S|S|S|S|SIN[N[N[N[N[N[N[N[N|N
Sun|C|[C|C|C|fC|C|C C|S|[S|[S|[S|[S|{N|[N|N|N|[N|[N|N|N|NJ|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed
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Chart no. 49
Complete Ramp Closure Hours

County: LA Route/Direction: 134 / East

Closure limits: Glendale Ave on ramps

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|C|C|C|C|C|C|S|[S|S|IN[N|IN|N[(N|C|C|C|C
TFhriu c|c|c|jc|c|c|c|jc|Cc|C|C|[S|S|S|[S|N|N|N c|jcj|cj|c
Sat{Cc|C|C|Cc|Cc|Cc|Cc|Cc|CcC|C|C|S|S|S|Ss|s|S|sS c|icj|cj|c
Sun|C|C|C|C|Cc|Cc|fc|c|c|c|c|C|S|s|s|Ss|s|sS c|c|c|c
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 50
Complete Ramp Closure Hours

County: LA Route/Direction: 134 / West

Closure limits: Glendale Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C|N[N|N[S|S|S|S|[S|S|IN|N[N|IN|IN|NfC|C]|C
Thu

Fri |C|C|C|C|C|C[I[N|N|N[S|S|S|S|S|SI{N[N|{N|N|IN|IN[N|C]|C
Sat|C|C|C|C|C]|C S[S|S|S|SI{N|[N|N|N|[N|[N|N c|C
Sun|C|C|C|C|C]|C C|S[S|S|S|N[NI[N|N|N[N[N|C|C]|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed
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Chart no. 51
Complete Ramp Closure Hours

County: LA Route/Direction: 134 / East

Closure limits: Colorado Blvd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N]|JC|C|C|C|C|C|N[N|N|NfC|C|C|C|C
TFhriu C|C|[C|C|C|C|IN|N|N|C]|C|C|C|C]|C c|c|c|c|c
Sat{Cc|C|C|C|C|C C|S|S|S|S|sS c|c|c|c|c
Sun|C|C|C|C|C]|C C|C|S|S|S|sS c|c|c|c|c
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 52
Complete Ramp Closure Hours

County: LA Route/Direction: 134 / East

Closure limits: Figueroa St on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N|JC|C|C|C|C|C|N[N|N|NfC|C|C|C|C
TFhriu C|C|[C|C|C|C|IN|N|N|C]|C|C|C|C]|C c|c|c|c|c
Sat{Cc|C|C|C|C|C c|jcjc|cj|cj|c c|c|c|cj|c
Sun|C|C|C|C|C]|C c|jc|c|cj|cj|c c|c|c|c|c
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 53
Complete Ramp Closure Hours

County: LA Route/Direction: 134 / East

Closure limits: San Rafael Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N]|JC|C|C|C|C|C|N[N|N|NfC|C|C|C|C
TFhr:J C|C|[C|C|C|C|IN|N|N|C]|C|C|C|C]|C c|c|c|c|c
Sat{Cc|C|C|C|C|C c|jcjc|cj|cj|c c|c|c|c|c
Sun|C|C|C|C|C]|C c|jc|c|cj|cj|c c|c|c|c|c
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 54
Complete Ramp Closure Hours

County: LA Route/Direction: 134 / West

Closure limits: San Rafael Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N]|JC|C|C|C|C|C|N[N|N|NfC|C|C|C|C
TFT*:J c|clc|jc|c|c C|C|[C|C|C|[C|IN|N[N|N|jC|C|C|C]|C
Sat{C|C|C|C|C|C C|C|[C|C|C|[C|IN|N[N|N|jC|C|C|C|C
Sun|C|C|C|C|C]|C C|C|[C|C|C|[C|IN|N[N|N|jC|C]|C|C|C
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 55
Complete Ramp Closure Hours

County: LA Route/Direction: 134 / West

Closure limits: Orange Grove Blvd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N]|JC|C|C|C|C|C|N[N|N|NfC|C|C|C|C
TFhr?j c|clc|jc|c|c c|jc|c|cj|cj|c c|c|c|cj|c
Sat{C|C|C|C|C|C c|jc|c|cj|cj|c c|c|c|cj|c
Sun|C|C|C|C|Cc|Cc|Cc|c|jc|c|c|jc|c|c|cC c|c|c|c|c
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 56
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / East

Closure limits: Lake Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C| N[N |N[S|S|S|S|[S|S|IN|N[N|IN|IN|N[N|N|C
Thu
Fri{C|C|C|[C|C]|C N|{N[S|S|S|S|[S|S|IN|N[N|[N|N|N[N|IN|C
Sat|C|C|C|C|C]|C S[S|S|S|S|{S|IN|N|N[N|N|N|NN C
Sun|C|C|C|C|C]|C C|S|S[S|S|S|SI[N|I[N|N|N[N|[N|N|N|C|C
Legend:
C | Ramp may be closed completely
S | Shoulder closure allowed
N |Noworkal|owed
Chart no. 57

Complete Ramp Closure Hours

County: LA Route/Direction: 210 / East

Closure limits: Lake Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-{C|C|[C|C|[C|C|C|IN|[N|N[S|S|S|[S|SI[N|IN[N|IN|N[IN|N|N|C
Thu

Fri|C|[C|C|C|C]|C|C N[N[S|S|S|S|[SI[N[N[N[N[N[N|[N|N
Sat|C|C|C|C|C]|C]|C S|{S|S|S|[SIN[IN[N[N[N[N[N|N
Sun|C|[C|C|C|C|C|C|C|C|S|S|S|[S|SIN|IN|N|IN|N[N|IN[N|C]|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.
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Chart no. 58
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / West

Closure limits: Lake Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C| N[N |N[S|S|S|S|[S|S|IN|N[N|IN|IN|NIN|C]|C
Thu
Fri{C|C|C|[C|C]|C N|{N[S|S|S|S|[S|S|IN|N[N|[N|N|N[N|IN|C
Sat|C|C|C|C|C]|C S[S|S|S|S|{S|IN|N|N[N|N|N|NN C
Sun|C|C|C|C|C]|C C|S|S[S|S|S|SI[N|I[N|N|N[N[N|N|N|C|C
Legend:
C | Ramp may be closed completely
S | Shoulder closure allowed
N |Noworkal|owed
Chart no. 59

Complete Ramp Closure Hours

County: LA Route/Direction: 210 / West

Closure limits: Lake Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-{C|C|[C|C|[C|C|{N|[N[N|S|[S|S|S|[S|SI[N|IN[N|I|N|N[N|N|N|C
Thu

Fi|C[C|C|C|C]|C N[S|[S|[S|[S|S|SI[N[N[N[N[N[N[N[N|C
Sat|C|C|C|C]|C]|C S|S|[S|S|{SININ[N[N[N[N|N C
Sun|C|[C|C|C|C|C|C|C|C|S|S|S|[S|SIN|IN|N|IN|N[N|NfC|C]|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.
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Chart no. 60
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / East

Closure limits: Hill Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|[C|C|C| N[N |N[S|S|S|S|[S|S|IN|N[N|IN|IN|N[N|N|C
Thu
Fri{C|C|C|[C|C]|C N|{N[S|S|S|S|[S|S|IN|N[N|[N|N|N[N|IN|C
Sat|C|C|C|C|C]|C S[S|S|S|S[S|{N|N|N|[N|[N|N C
Sun|C|C|C|C|C]|C C|S|S[S|S|S|SI[NI[N|IN|N[N|[NJC|C|C|C
Legend:
C | Ramp may be closed completely
S | Shoulder closure allowed
N |Noworkal|owed
Chart no. 61

Complete Ramp Closure Hours

County: LA Route/Direction: 210 / East

Closure limits: Hill Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|C|IN|N|N|S|S|S|S|S|Ss|fc|c|c|c|c|cCc|Cc|C
TFhr? c|c|c|jc|c|c|c S|S|S|S|S|S|C|C|C|C|C|C|C]|C
Sat|Cc|C|C|C|C|C]|C S|S|S|S|S|S|S|C|C|C|C|C|C|C
Sun|C|C|C|C|Cc|Cc|Cc|cCc|cCc|Cc|Cc|s|s|s|s|s|c|jc|c|jc|c|fc|c|cC
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 62
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / West

Closure limits: Hill Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|C|C|C|C|C|C[S|S|S|S|S|S|IN|N[N|INJC|C|C|C]|C
Thu

FrifCc|C|C|[C|C|C|C|C|C|[S|S|S|S|S|S c|cf{c|cCc|cC
Sat|C|C|C|C|fC|C|Cc|Cc|Cc|Cc|fc|Cc|jCc|Cc|C c|cf{c|c|cC
SunfC|C|C|C|C|Cc|fCc|C|Cc|Cc|Cc|jCc|cCc|C]|C c|cf{c|c|cC
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 63
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / West

Closure limits: Hill Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-{C|C|[C|C|[C|C|{N|[N|[N|S|[S|S|S|[S|SI[N|IN[N|I|N|N[N|N|N|C
Thu

Fri|Cc|[C|[C|[C|[C]|C N[S|[S|S|[S|[S|[SI[N[N[N[N[N[N|N C
Sat|C|C|C|C]|C]|C S|S|[S|S|{SININ[N[N[N[N|N C
Sun|C|[C|C|C|C|C|C|C|C|S|S|S|[S|SIN|IN|N|IN|N[N|NfC|C]|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.
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Chart no. 64
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / East

Closure limits: Allen Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|C|S|S|S|S|Ss|S|s|s|s|c|c|c|c|c|c|cCc|cC
TFT*:J c|c|c|jc|c|c|c|s|s|s|s|s|s|s|fs|s|cfc|jc|jc|fc|c|c|cC
Sat|Cc|Cc|C|Cc|Cc|Cc|Cc|Cc|c|c|c|c|c|jc|c|c|jc|c|c|c|fc|c|c|c
Sun|C|C|C|C|cCc|c|fc|c|jc|jc|c|jc|jc|c|jcjc|c|jcfc|c|cfc|c|c
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 65
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / West

Closure limits: Allen Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-fC|C|C|C|C|C|C|C|C|S|S|S|S|S|S|N|N|N|N|C|C|C|C]|C
Thu

Fi|c|Cc|Cc|Cc|C|[C|C|[C|C|S|S|S|S|S|S|NJ|N c|(c|c|c|C
Sat|C|C|C|C|fC|Cc|C|C|[C|C|S|[S|S|S|S c|(c|c|c|C
SunjC|C|C|C|C|C|Cc|C|Cc|Cc|Cc|jCc|Cc|jcCc|c|cCc|cC c|(c|c|c|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 66
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / East

Closure limits: Sierra Madre Blvd/Altadena Dr off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|C|IN[N[N[S|[S|[S|IS|[S|{N|[N|[N|[N|[N|N|NJ|JC]|C
Thu

Fri|C|[C|[C|[C|[C|C|C N[N[S|S|S|[S|[SIN[N[N[N[N|N c|C
Sat|C|C|C|C|C]|C]|C S|{S|S|S|[S|{SI{NN[N|[N|N c|C
Sun|C|[C|C|C|fC|C|C C|[S|[S|[S|[S|[S|[S|N|N|N|[N|N|C c|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed
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Chart no. 67
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / West

Closure limits: San Gabriel Blvd off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24
Mon-|C|C|C|C|C|C|N[N|N|JC|C|C|C|[C|IN|N[N|N|NfC|C|C|C|C
TFT*:J c|clc|jc|c|c N|{C|[C|C|C|C|N|N c|c|c|cj|c
Sat{C|C|C|C|C|C S|{S|S|S|S c|c|c|cj|c
Sun|C|C|C|C|C]|C c|c|c|cjcfcj|c|c c|c|c|c|c
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 68
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / West

Closure limits: Altadena Dr on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|[C|C|I[N|N|IN|S|S[S|S|S|N|N[N|N|NfC|C|C|C
Thu

Fri |C|C|C|C|C|C|C|[N|[N|N|S|[S|S|S|[S|N|[N|N c|c|c|c
Sat|C|C|C|C|C|C]|C S|S|[S|S|S|N c|(cj|c|cC
Sun|C|C|C|C|C|C]|C c|{C|S|S|S|S|S|C|C c|(cj|c|cC
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 69
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / West

Closure limits: Sierra Madre Blvd on-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-{C|C|C|C|C|C|INI[N|N|S|S|S|S|S|S|N|N|N|N|C|C|C|C]|C
Thu

Fi |C|C|C|C|C|C|N[N|N|S|S|S|S|S[S|NI[N|[N|N|fC|C|C|C]|C
Sat|[C|C|C|C|C|C S|S|S|S|S|S|IN|N|N|N|C|C|C|C]|C
Sun|C|C|C|C|C|C C|C|S|S|S|S|S|N|[N|N|C|C|C|C|C|C
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:

When the ramp is closed, detour traffic to the next available ramp downstream of the closed ramp in
the direction of travel. Post at least 10 special portable freeway detour signs, SP-2, along the detour
route and remove signs at the end of each closure.

Chart no. 70
Complete Ramp Closure Hours

County: LA Route/Direction: 210 / West

Closure limits: Sierra Madre Blvd/San Marino off-ramp

Hour24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23 24

Mon-|C|C|C|C|C|C|C|C[[N[IN[N[S|[S|IS[S|IN|[N|[N|[N|JC|C|C]|C]|C
Thu

Fi|Cc|[C|[C|[C|[C|[C|C|C N[N[S|[S|[S|S c|c|cj|jcjc
Sat|C|C|C|C|C|C]|C]|C S|S|S|C c|c|cj|jcjc
Sun|C|C|C|cCc|fcCc|cCc|C]|C c|c|c|c|c|cC c|c|cj|cjc
Legend:

C | Ramp may be closed completely
S | Shoulder closure allowed

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

13 WATER POLLUTION CONTROL

Add to section 13-1.01A:
The following RWQCBs will review the authorized SWPPP:

1. Los Angeles

Add to section 13-3.01A:
The project is risk level 2.

Replace the 4th paragraph in section 13-3.01A with

Discharges of stormwater from the project must comply with the permit issued by the Los Angeles
RWQCB for National Pollutant Discharge Elimination System (NPDES) Permit Order No. 2009-0009-
DWQ NPDES, Permit No. CAS000002. The Los Angeles RWQCB permit governs stormwater and
nonstormwater discharges resulting from construction activities in the project area. The Los Angeles
RWQCB permit may be viewed at District office.

NANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

14 ENVIRONMENTAL STEWARDSHIP

Replace section 14-11.04 with:

14-11.04 MINIMAL DISTURBANCE OF MATERIAL CONTAINING HAZARDOUS WASTE
CONCENTRATIONS OF AERIALLY DEPOSITED LEAD

14-11.04A General

14-11.04A(1) Summary

Section 14-11.04 includes specifications for minimal disturbance of material containing hazardous waste
concentrations of Aerially Deposited Lead (ADL).

Compliance with 22 CA Code of Regs is not required where there is minimal disturbance of hazardous
waste concentrations of ADL.

14-11.04A(2) Project Conditions

Hazardous waste concentrations of ADL are typically found within the top 2 feet of material in unpaved
areas of the highway.

Levels found in the area of minimal disturbance range from less than 8,660 to 5 mg/kg total lead with an
average concentration of 2,095 mg/kg total lead (using the 90 percent Upper Confidence Limit), as
analyzed by US EPA Method 6010 or US EPA Method 7000 series.

Minimal disturbance of hazardous waste concentrations of ADL will occur at the following locations:

1. Permanent erosion control locations
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14-11.04A(3) Quality Control and Assurance

Handling material containing aerially deposited lead must comply with rules and regulations of the
following agencies:

1. Cal/lOSHA
2. RWQCB, Region 4—Los Angeles

14-11.04A(4) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.04B Materials
Not Used

14-11.04C Construction
14-11.04C(1) General
Not Used

14-11.04C(2) Soil Handling

Handling of material containing ADL must result in no visible dust migration. Use dust control measures.
A means of controlling dust must be available at all times when handling material in work areas
containing ADL at hazardous waste concentrations.

Separate material from vegetation. The resulting soil must remain on the job site.

Surplus material from the areas containing hazardous waste concentrations of ADL must remain in the
area of disturbance. Do not dispose of surplus material outside the highway.

14-11.04D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.

ANNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION Il GRADING

20 LANDSCAPE
Replace the 3rd paragraph in section 20-1.02C of the RSS for section 20 with:
Rodenticides must be diphacinone.
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Add to section 20-1.02C of the RSS for section 20:

Select herbicides from the following table:

Herbicides

Herbicide type

Preemergent | Preemergent Post- |Selective| Non- Systemic
Herbicide name (granular) | (non-granular) | emergent selective

Aminopyralid X

Chlorsulfuron X

Clopyralid MEA X

Digquat dibromide X

Dithiopyr X

Fluazifop-P-Butyl X

Flumioxazin X

Glyphosate X X

Imazapyr X

Isoxaben

Oryzalin

Oxadiazon X

Oxyfluorfen (odorless)

Pendimethalin X

XXX XXX

Prodiamine

Rimsulfuron X

Sethoxydim X X

Sulfentrazone

Sulfometuron-methyl

XXX

Sulfosulfuron

Triclopyr X

Add to section 20-1.03C(3) of the RSS for section 20:

Control weeds within the highway including medians and surfaced areas such as new and existing
pavement, curbs, and sidewalks.

Replace the 2nd paragraph in section 20-1.03C(4) of the RSS for section 20 with:
Dispose of mowed material from initial and subsequent mowing during roadside clearing.

Replace the 3rd paragraph of section 20-2.01A(4)(b)(i) of the RSS for section 20 with:

Supply lines on the discharge side of the valve must be tested in conformance with Method B only.
Testing by Method A is not allowed.

Supply lines installed by trenching and backfilling and supply lines that are completely visible after
installation must be tested by Method B.

Add to section 20-2.05B of the RSS for section 20:
You may use conductors that are not armor-clad if installed in a conduit.
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Replace "Reserved" in section 20-3.01D of the RSS for section 20 with:

The Department withholds 50 percent of the estimated value of the work done until a statement from the
vendor is submitted that shows the order for the plants required for this Contract has been placed.

Add to section 20-4.01A of the RSS for section 20:
The plant establishment period must be Type 1.

Add to section 20-4.03C of the RSS for section 20:
Apply slow-release fertilizer to the plants during the 1st week of March and September of each year.

NNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNNN

DIVISION IX TRAFFIC CONTROL FACILITIES
86 ELECTRICAL SYSTEMS

Replace "Reserved" in section 86-1.06B with:

Traffic Management System (TMS) elements include, ramp metering (RM) system, communication
system, traffic monitoring stations, video image vehicle detection system (VIVDS), microwave vehicle
detection system (MVDS), loop detection system, changeable message sign (CMS) system,
extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and
fiber optic system.

If the construction activities require existing TMS elements to be nonoperational or off line, and if
temporary or portable TMS elements are not shown, provide for temporary or portable TMS elements.
Obtain authorization on the type of temporary or portable TMS elements and installation method.

Fiber optic system as-built drawings will be available as an Information Handout.

Before work, the Engineer, the Department's Traffic Operations Electrical representatives, and you must
jointly conduct a pre-construction operational status check of all existing TMS elements and each
element's communication status with the Traffic Management Center (TMC), including existing TMS
elements not shown and elements that may not be impacted by your activities. The Department's Traffic
Operations Electrical representatives will certify the TMS elements' location and status, and provide a
copy of the certified list of the existing TMS elements within the project limits to you. The status list will
include the operational, defined as having full functionality, and the nonoperational components.

Obtain authorization at least 72 hours before interrupting existing TMS elements' communication with the
TMC that will result in the elements being nonoperational or off line. Notify the Engineer at least 72 hours
before starting excavation.

Traffic monitoring stations and their associated communication systems, which were verified to be
operational during the pre-construction operational status check, must remain operational on
freeway/highway mainline, except:

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3
miles

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3
miles

Contract No. 07-2838U4
57



If the construction activities require existing detection systems to be nonoperational or off line for a longer
time period or the spacing between traffic monitoring stations is more than the specified criteria, and
temporary or portable detection operations are not shown, provide provisions for temporary or portable
detection operations. You must receive authorization on the type of detection and installation before
installing the temporary or portable detection.

If existing TMS elements shown or identified during the pre-construction operational status check, except
traffic monitoring stations, are damaged or fail due to your activity, where the elements are not fully
functional, immediately notify the Engineer. If the Engineer notifies you that existing TMS elements have
been damaged, have failed or are not fully functional due to your activity, the damaged or failed TMS
elements, excluding structure-related elements, must be repaired or replaced, at your expense, within 24
hours. For a structure-related elements, you must install temporary or portable TMS elements within 24
hours. For nonstructure-related TMS elements, the Engineer may authorize temporary or portable TMS
elements for use during construction.

If fiber optic cables are damaged due to your activities, install new fiber optic cables fr