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. This is an electronic bidding project.
. For federal-aid projects, the Department is modifying its DBE program.
. The Department has revised its HMA specifications to the Superpave design method. See

section 39 of the RSS.
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A Abbreviations (Sheet 1 of 2)

RSP A10B Abbreviations (Sheet 2 of 2)

A10C Lines and Symbols (Sheet 1 of 3)

A10D Lines and Symbols (Sheet 2 of 3)

A10E Lines and Symbols (Sheet 3 of 3)

AB2A Excavation and Backfill - Miscellaneous Details
A62D Excavation and Backfill - Concrete Pipe Culverts
A73C Delineators, Channelizers and Barricades

RSP A85 Chain Link Fence

A85A Chain Link Fence Details

RSP A85B Chain Link Fence Details

D74C Drainage Inlet Details

D75C Pipe Inlets - Ladder and Trash Rack Details

RSP H1 Landscape and Erosion Control Abbreviations

RSP H2 Landscape and Erosion Control Symbols

H3 Landscape Details

RSP H4 Landscape Details

RSP H5 Landscape Details

RSP H6 Landscape Details

RSP H7 Landscape Details

RSP H8 Landscape Details

RSP H9A Landscape Details

H10 Irrigation Controller Enclosure Cabinet

T1A Temporary Crash Cushion, Sand Filled (Unidirectional)

T1B Temporary Crash Cushion, Sand Filled (Bidirectional)

T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations)
T3A Temporary Railing (Type K)

T3B Temporary Railing (Type K)

RSP T9 Traffic Control System Tables for Lane and Ramp Closures
RSP T10 Traffic Control System for Lane Closure on Freeways and Expressways

Contract No. 07-287304
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RSP T11
RSP T12

RSP T14
T56

T61

T62

T63

T64

RS1

RS2

RS3

RS4

S93

S94

S95

RSP ES-1A
RSP ES-1B
RSP ES-1C
ES-2A
ES-2C
ES-2E
ES-3H
RSP ES-8A
ES-13A

Traffic Control System for Lane Closure on Multilane Conventional Highways

Traffic Control System for Half Road Closure on Multilane Conventional Highways
and Expressways
Traffic Control System for Ramp Closure

Temporary Water Pollution Control Details (Temporary Fiber Roll)

Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Temporary Water Pollution Control Details (Temporary Drainage Inlet Protection)
Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Roadside Signs - Laminated Wood Box Post Typical Installation Details No. 3
Roadside Signs, Typical Installation Details No. 4

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape

Roadside Single Sheet Aluminum Signs, Diamond Shape

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)

(

(

(
Electrical Systems (Service Equipment)
Electrical Systems (Service Equipment Notes, Type Il Series)
(

Electrical Systems (Service Equipment Enclosure and Typical Wiring Diagram,
Type Il - B Series)
Electrical Systems (lrrigation Controller Enclosure Cabinet)

Electrical Systems (Non-Traffic Pull Box)

Electrical Systems (Splicing Details)
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CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

Plan No. Calrjwzﬁed Plan No. Calrjwzﬁed Plan No. Calrjwzﬁed
A77A1 07-19-13 A77J4 07-19-13 ES-6J 07-19-13
A77A2 07-19-13 A77K1 07-19-13 ES-71 07-19-13
A77B1 07-19-13 A77K2 07-19-13 ES-8 01-20-12
A77CH 07-19-13 P3 07-19-13 ES-10 07-20-12
A77C2 07-19-13 C8A 07-19-13
A77C3 07-19-13 C8B 07-19-13
A77C4 07-19-13 C8C 07-19-13
RSP A77C5  07-19-13 B3-1 04-20-12
RSP A77C6 07-19-13 B3-2 04-20-12
RSP A77C7 07-19-13 B3-3 04-20-12
RSP A77C8  07-19-13 B3-4 04-20-12
RSP A77C9 07-19-13 B3-7 04-20-12
RSP A77C10 07-19-13 B3-8 04-20-12
A77E1 07-19-13 S7 07-19-13
A77E2 07-19-13 S14 07-19-13
A77E3 07-19-13 S41 07-19-13
A77E4 07-19-13 S42 07-19-13
A77E5 07-19-13 S43 07-19-13
A77E6B 07-19-13 S44 07-19-13
A77F1 07-19-13 S45 07-19-13
A77F2 07-19-13 S46 07-19-13
A77F3 07-19-13 S47 07-19-13
A77F4 07-19-13 S120 07-19-13
A77F5 07-19-13 S121 07-19-13
A77GH 07-19-13 S122 07-19-13
A77G2 07-19-13 S123 07-19-13
A77G3 07-19-13 S124 07-19-13
A77G4 07-19-13 S125 07-19-13
A77G5 07-19-13 S126 07-19-13
A77G6 07-19-13 S127 07-19-13
A77G7 07-19-13 S128 07-19-13
A77G8 07-19-13 S129 07-19-13
A77HA 07-19-13 S130 07-19-13
A77H2 07-19-13 S131 07-19-13
A77H3 07-19-13 S132 07-19-13
A77I11 07-19-13 S133 07-19-13
A7712 07-19-13 S134 07-19-13
A77J1 07-19-13 S135 07-19-13
A77J2 07-19-13 ES-6H 07-19-13
A77J3 07-19-13 ES-6l 07-19-13
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NOTICE TO BIDDERS

Bids open Thursday, November 6, 2014
Dated September 29, 2014
General work description: Storm water mitigation and erosion control.

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN LOS ANGELES
COUNTY IN AZUSA AND GLENDORA FROM LITTLE DALTON WASH TO 0.1 MILE EAST OF
GLENDORA AVENUE UNDERCROSSING.

District-County-Route-Post Mile: 07-LA-210-R39.8/R42.2

Contract No. 07-287304

The Contractor must have either a Class A license or one of the following Class C licenses: C-8, C-27.
The DBE Contract goal is 10 percent.

Federal-aid project no.:

ACNHPI-210-1(824)E

Bids must be on a unit price basis.

Complete the work, excluding plant establishment work, within 160 working days.
Complete the work, including plant establishment work, within 910 working days.
Complete the plant establishment work within 750 working days.

The estimated cost of the project is $1,410,000.

No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date via Bid Express web site. Bids
received after this time will not be accepted. For more information refer to the Electronic Bidding Guide at
the Bidder's Exchange web site.

The Department will open and publicly read the bids at 1727 30th Street, Bidders' Exchange, MS 26,
Sacramento, CA 95816 immediately after the specified closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

The federal minimum wage rates for this Contract as determined by the United States Secretary of Labor
are available at http://www.dot.ca.gov/hg/esc/oe/federal-wages.
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If the minimum wage rates as determined by the United States Secretary of Labor differs from the general
prevailing wage rates determined by the Director of the California Department of Industrial Relations for
similar classifications of labor, the Contractor and subcontractors must not pay less than the higher wage
rate. The Department does not accept lower State wage rates not specifically included in the federal
minimum wage determinations. This includes helper, or other classifications based on hours of
experience, or any other classification not appearing in the federal wage determinations. Where federal
wage determinations do not contain the State wage rate determination otherwise available for use by the
Contractor and subcontractors, the Contractor and subcontractors must not pay less than the federal
minimum wage rate that most closely approximates the duties of the employees in question.

The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Caltrans and the Construction Industry are committed to making partnering the way we do business. For
more information, go to http://www.dot.ca.gov/hg/construc/partnering.html.

Department of Transportation

D0O7AO
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BID ITEM LIST

Rlem Item Code Item Description Unit of Measure | Estimated Quantity

0.

1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM

2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

4 130100 JOB SITE MANAGEMENT LS LUMP SUM

5 130300 PREPARE STORM WATER POLLUTION LS LUMP SUM
PREVENTION PLAN

6 130330 STORM WATER ANNUAL REPORT EA 1

7 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 24

8 130640 TEMPORARY FIBER ROLL LF 10,000

9 130730 STREET SWEEPING LS LUMP SUM

10 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM

11 150685 REMOVE IRRIGATION FACILITY LS LUMP SUM

12 190105 ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY |CY 270
DEPOSITED LEAD)

13 194001 DITCH EXCAVATION cY 49

14 200002 ROADSIDE CLEARING LS LUMP SUM

15 200052 PRUNE EXISTING PLANTS LS LUMP SUM

16 200114 ROCK BLANKET SQFT 10,600

17 202038 PACKET FERTILIZER EA 15,300

18 204035 PLANT (GROUP A) EA 3,390

19 204036 PLANT (GROUP B) EA 15

20 204096 MAINTAIN EXISTING PLANTED AREAS LS LUMP SUM

Contract No. 07-287304
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
21 204099 PLANT ESTABLISHMENT WORK LS LUMP SUM
22 205035 WOOD MULCH CcY 8,830
23 206402 OPERATE EXISTING IRRIGATION FACILITIES LS LUMP SUM
24 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM
25 206562 1" REMOTE CONTROL VALVE EA 34
26 206564 1 1/2" REMOTE CONTROL VALVE EA 78
27 206565 2" REMOTE CONTROL VALVE EA 3
28 206749 8 STATION IRRIGATION CONTROLLER (WALL EA 2
MOUNTED)
29 206757 16-18 STATION IRRIGATION CONTROLLER EA 10
(WALL MOUNTED)
30 206758 24-32 STATION IRRIGATION CONTROLLER EA 4
(WALL MOUNTED)
31 206759 30-42 STATION IRRIGATION CONTROLLER EA 1
(WALL MOUNTED)
32 208301 IRRIGATION CONTROLLER ENCLOSURE EA 10
CABINET
33 208426 2" BACKFLOW PREVENTER ASSEMBLY EA 2
34 208442 FLOW SENSOR EA 7
35 208446 RISER SPRINKLER ASSEMBLY (GEAR DRIVEN) EA 140
36 208448 RISER SPRINKLER ASSEMBLY EA 300
37 208594 3/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 4,322
(F) LINE)
38 208595 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |LF 1,282
(F)
39 208596 1 1/4" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 1,720
(F) LINE)
40 208597 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 1,505
(F) LINE)
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Item Item Code Item Description Unit of Measure | Estimated Quantity
No.
41 208598 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |LF 3,716
(F)
42 208599 2 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LF 7,730
(F) LINE)
43 208600 3" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) |LF 1,140
(F)
44 208683 BALL VALVE EA 21
45 210600 COMPOST SQFT 2,120
46 390132 HOT MIX ASPHALT (TYPE A) TON 1
47 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS SQYD 6
AREA)
48 510502 MINOR CONCRETE (MINOR STRUCTURE) CcY 1.5
(F)
49 650014 18" REINFORCED CONCRETE PIPE LF 14
50 721017 ROCK SLOPE PROTECTION (FACING, METHOD | CY 24
B) (CY)
51 721420 CONCRETE (DITCH LINING) CcY 0.4
52 721810 SLOPE PAVING (CONCRETE) CcYy 180
53 729011 ROCK SLOPE PROTECTION FABRIC (CLASS 8) SQYD 9
(F)
54 750001 MISCELLANEOUS IRON AND STEEL LB 235
(F)
55 802510 5' CHAIN LINK GATE (TYPE CL-6) EA 5
56 860797 ELECTRIC SERVICE (IRRIGATION) LS LUMP SUM
57 999990 MOBILIZATION LS LUMP SUM

Contract No. 07-287304
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SPECIAL PROVISIONS

ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.

Each special provision begins with a revision clause that describes or introduces a revision to the
Standard Specifications as revised by any revised standard specification.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAAANAANAAAANAAAANAANAANAANAAANAANAANAANAANAANANN

DIVISION | GENERAL PROVISIONS

AAAAAAAAANAANNAANAAAANAAAAANAAAAAAAANANAANAANANN

2 BIDDING

Add to section 2-1.06B:
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Included in the Information Handout Aerially Deposited Lead Site Investigation
As-Built — Communication System Routing

AAAAAAAANAANNAAANAANAAAAAANANAAAAAAANAAANAANANN

5 CONTROL OF WORK

Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile Location Type of work
07-267004 LA-210-30.7/41.4 Various locations Construct Vehicle
Pullouts

Contract No. 07-287304
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Add to section 5-1.20E:

Replace the paragraphs of section 5-1.20E with:
The local water authority will install the water meters.

Upon your request, the Engineer arranges with the servicing utility to install the water meters. The
Department pays the utility the charges for the installation.

Add to section 5-1.36D:

Utility information is not shown. Utility location activities must be concurrent with construction activities.
Make arrangements with the utility owners to coordinate utility location activities. Mechanically actuated
excavation must not be performed within 24 inches horizontally of the exterior surface of the subsurface
facilities.

AAAAANANAAAANAAANAANAANAAAANAAAANAANAANAANAANANN

9 PAYMENT

Add to section 9-1.16C:
The following items are eligible for progress payment even if they are not incorporated into the work:

Control and Neutral Conductors

Valves

Irrigation Controllers

Irrigation Controller Enclosure Cabinets
Pipe (Irrigation Systems)

Sprinklers

ookwLN =

AAAANAANAAAANAANAANANAANAANANAAANANANAANANAAAANAANANAANANAAAANAANAANN

DIVISION I GENERAL CONSTRUCTION

12 TEMPORARY TRAFFIC CONTROL
Replace the 1st paragraph of section 12-4.02A with:
Work that interferes with traffic is limited to the hours when closures are allowed.

Delete the 2nd through 5th paragraphs of section 12-4.02A.

Replace the 6th paragraph of section 12-4.02A with:

If a minor deviation from the requirements of this section regarding hours of work is required, submit a
request at least 15 days before the proposed date of closure. If no significant increase in cost is accrued
to the Department and the work can be expedited and better serve the traffic, the deviation may be
authorized.

Add to section 12-4.02A:
If work is to be performed within 6 feet of the adjacent traffic lane, close the adjacent traffic lane.

Closure of the adjacent traffic lane is not required for installing, maintaining, and removing Category 1
and 2 traffic control devices.

Contract No. 07-287304
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The full width of the ramp traveled-way must be open for use by traffic on designated holidays.
Designated holidays are shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday | 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Special days are: Martin Luther King Jr and Columbus Day.

Not more than 1 stationary lane closure will be allowed per direction of travel at one time.

Except as otherwise specified, closure of on-ramps or off-ramps servicing 2 consecutive local street
interchanges in the same direction of travel is not allowed. A request for deviation from this rule must be
submitted for authorization. The Engineer may allow the deviation if traffic will be better served and the
work is expedited. If 2 or more consecutive on-ramps are allowed or are specified to be closed, install
special signs for entrance ramp closures, SP-4, as shown. The Department does not pay for furnishing,
installing, maintaining, or removing SP-4 signs. If an off-ramp is closed, install special signs for exit ramp
closures, SP-3 or SP-5, and place the sign on the right shoulder of the freeway upstream of the preceding
off-ramp.

If aramp closure is allowed, post a special advance notice publicity sign, SP-1, as shown at an
authorized location, at least 7 days before the ramp closure. Maintain accurate information on the sign
and remove or cover sign when work is not actively in progress.

From 3 hours before to 2 hours after events at the venues or special events shown in the table titled
"Special Events and Venues," work that encroaches onto the freeway traveled way will not be allowed.
Special events and venues are as follows:

Special Events and Venues

Venue/Special event Affected Route limits
routes
California Speedway 210 Route 605 to Baseline Rd (San
Bernardino County Line)
Los Angeles County Fair 210 Grand Ave to Baseline Rd (San
Bernardino County Line)

Do not perform work on city streets that interferes with traffic between 0600 and 0900 or between 1500
and 1900 hours.

Personal vehicles of the Contractor's employees must not be parked within the right-of-way.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area as shown.

Delete the 1st paragraph of section 12-4.02B.

Contract No. 07-287304
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Add to the RSS for section 12-4.03B:

For each 10-minute interval or fraction thereof past the time specified to open the closure, the Department
deducts the amount for liquidated damages per interval shown in the table below. Liquidated damages
are limited to 5 percent of the total bid per occurrence. Liquidated damages are not assessed if the
Engineer orders the closure to remain in place beyond the scheduled pickup time.

Type of facility Route Direction or Period Liquidated
Segment damages/interval ($)

Mainline 210 Eastbound 1st half hour $1,700.00 / 10 minutes
2nd half hour $2,500.00 / 10 minutes

2nd hour and beyond $3,400.00 / 10 minutes

Mainline 210 Westbound 1st half hour $2,900.00 / 10 minutes
2nd half hour $4,300.00 / 10 minutes

2nd hour and beyond $5,800.00 / 10 minutes

Replace "Sunday" at each occurrence in the 1st paragraph of the RSS for section 12-4.03B with:
Friday

Add to the RSS for section 12-4.03C:
Discuss the contingency plan with the Engineer at least 5 business days before starting the activity.

Replace "Reserved" in section 12-4.04 with:

Freeway Lane Closure Restriction for Designated Holidays and Special Days

Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
H
X XX XX XX
H
X XX XX XX
SD
X XX
H
X XX
H
X XX
H
X XX XX XX

Legend:

Refer to Charts no. 1 and 2.

X The full width of the traveled way must be open for use by traffic by 0500.
XX The full width of the traveled way must be open for use by traffic.

H Designated holiday
SD | Special day

Contract No. 07-287304
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Replace "Reserved" in section 12-4.05B with:

Chart no. 1
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 210/East

Closure limits: Azusa Ave to Glendora Ave

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-13|3|3|3|3|3|3|S|S|S|S|S|N|N|N|N|N|N|N|N|S|S|3]|3
TFhrEJ 3[3[3[3[3[3[3[S|[S|{S|[S|[S|{N[N[N[N[N[N[NIN[N[S|S|S3
Sat (33333333 [S|[S{N[N[N[N[NININININ[S[S|[S|[S|3
Sun |3|3|3|3|3|3|3|3|3|3|S|S|N|N|N|N|N|S|S|S|S|3|3]|3

Legend:
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 4 and does not include HOV lane.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane.

Contract No. 07-287304
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Chart no. 2
Freeway Lane Requirements and Hours of Work

County: LA Route/Direction: 210/West

Closure limits: Glendora Ave to Azusa Ave

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-| 3|3 |3|3|3|N|N|N|N|N|N|N|N|N|N|N|N|N|S|S|3|3|3]|3
TFhr? B3[3[3[3[3[N[N[N[N[N[N[N[N[N[N[N[N[NIN[S[3[3|3]3
Sat (3333333 [S{SI{N[N[N[N[N[N[N[N[N[N[S[S|[S|[3]3
Sun [3[3[3[3[3[3[3[3[3[S|{N[N[N[N[N[N[N[N[N[S|[S[S|[3]3

Legend:
3 | Provide at least 3 adjacent through freeway lanes open in direction of travel

S | Shoulder closure allowed

N | No work allowed

REMARKS: The number of through traffic lanes is 4 and does not include HOV lane.

Traffic lanes outside of the through traffic lanes delineated with a double line of pavement markers as
shown on "Pavement Markers and Traffic Lines Typical Details (Detail 37 series)," may be closed at the
same time the adjacent through traffic lane.

Replace "Reserved" in section 12-4.05E with:

Chart no. 3
Complete Ramp Closure Hours

County: LA Route/Direction: 210/East

Closure limits: NB Azusa Ave on-ramp

Hour 24 1 3 4 5 6 7 8

Mon-| C C N N
Thu

10 11 12 13 14 15 16 17 18 1

N|N|N

20 21 22 2324
C C

Fri

ol o o ol

9
C
C
C
C

O] O Oof o|°e
o o o o™
O] O Of o™

3 14
clcC
clcC
clc
clc

Oof O O O
Oof O O O
Oof O O O
of o Z1 2
of o Z1 2
O O o o|®°
Oof O O O
Oof O O O

C
Sat | C
C

o O O

N N C C
C C C C
Sun C C C C

Legend:
C | Ramp may be closed completely

|_N | No work allowed

REMARKS:

Detour northbound Azusa Ave on-ramp traffic to continue north on Azusa Ave; east on 1st St; south on
Citrus Ave to the on-ramp to eastbound Route 210.

Post at least 6 special portable freeway detour signs, SP-2, along the detour route and remove signs at
the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 4
Complete Ramp Closure Hours

County: LA Route/Direction: 210/East

Closure limits: SB Azusa Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|[C|C|C|C|INI[N|N|C|[C|C|C|C|C|IN|IN[N|N|JC|C|C|C| C
Thu

Fri |C|C|C|C|[C|C|IN[N|N[C|C|C|C|[C|C|N[N|N c|c|jc|c| cC
Sat ([C|{C|C|C|[C]|C c|c|jc|Cc|{C|C c|c|jc|c| cC
Sun|C|C|C|C|C]|C c|c|Cc|C|C|C c|c|c|C| C
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:

Detour southbound Azusa Ave on-ramp traffic to continue south on Azusa Ave; east on Gladstone St;
north on Citrus Ave to the on-ramp to eastbound Route 210.

Post at least 8 special portable freeway detour signs, SP-2, along the detour route and remove signs at
the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 5
Ramp Lane Requirements and Hours of Work

County: LA Route/Direction: 210/East

Closure limits: Citrus Ave off-ramp

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|[C|C|C|C|N|IN|N|1T|(1T]|1]|1T|[T1T|[T|NIN[N|N|JT1T|[1[C|C| C
Thu

Fri |C|C|C|C|[C|C|N|[N|Nf1|[1T]|1]1[1T]1T|NIN[N|N|1T|[1|C|C| C
Sat ([C|{C|C|C|[C]|C 1|11(1{1|1(1({1]1]C|C|C| C
Sun|C|C|C|C|C|C 1)11(1]1]|1[1]C|C cC|C| C
Legend:

1 | Provide at least 1 ramp lane, not less than 11 feet in width, open in direction of travel
C | Ramp may be closed completely

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 6

Complete Ramp Closure Hours
County: LA Route/Direction: 210/East
Closure limits: NB Citrus Ave on-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|[C|C|C|C|INI[N|N|C|[C|C|C|C|C|IN|IN[N|N|JC|C|C|C| C
Thu
Fri |C|C|C|C|[C|C|IN[N|N[C|C|C|C|[C|C|N[N|N c|c|c|c| C
Sat |[C|C|C|[C|C|C c|c|Cc|C|C|C c|c|c|Cc| C
SunfC|C|C|C|C|C c|c|Cc|C|C|C c|c|c|Cc| C
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:

Detour northbound Citrus Ave on-ramp traffic to continue north on Citrus Ave; east on Baseline Rd;
south on Grand Ave to the on-ramp to eastbound Route 210.

Post at least 6 special portable freeway detour signs, SP-2, along the detour route and remove signs at
the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 7
Complete Ramp Closure Hours

County: LA Route/Direction: 210/East

Closure limits: SB Citrus Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|[C|C|C|C|INI[N|N|C|[C|C|C|C|C|IN|IN[N|N|JC|C|C|C| C
Thu

Fri |C|C|C|C|[C|C|IN[N|N[C|C|C|C|[C|C|N[N|N c|c|jc|c| cC
Sat ([C|{C|C|C|[C]|C c|c|jc|Cc|{C|C c|c|jc|c| cC
Sun|C|C|[C|C|C|C c|c|c|Cc|C|C c|c|c|C| C
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:

Detour southbound Citrus Ave on-ramp traffic to continue south on Citrus Ave; east on Gladstone St;
north on Grand Ave to the on-ramp to eastbound Route 210.

Post at least 8 special portable freeway detour signs, SP-2, along the detour route and remove signs at
the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 8
Complete Ramp Closure Hours

County: LA Route/Direction: 210/East

Closure limits: NB Grand Ave off-ramp

Hour 24 1 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23

Mon-| C C N|N c|C
Thu

NININ|N|N|C|[C|C|C

Fri N N N N

O O O O

C
Sat | C
C

2
C
C
C
Sun C

2
C
C
C
C

O O O O
O O O

O O O O
o O Z2

o O Z Z
O O O O
O of o o|«
O O O O

C|C N N cC|Cc|C|C
C|C C C cC|Cc|C|C
C|C C C c|C|C|C

Legend:
C | Ramp may be closed completely

N No work allowed

REMARKS:

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 9
Complete Ramp Closure Hours

County: LA Route/Direction: 210/East

Closure limits: SB Grand Ave off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|C|C|C|C|IN[N|NIC|C|C|C|C|N|N[N|N|N|INfC|C|C| C
Thu

Fri |C{|C|C|C|[C|C|IN|N|IN[C|C|C|C|C|N|[N[N|N|N|INfC|C|C| C
Sat([C|C|C|C|C]|C c|c|c|C|C c|C|C| C
Sun|C|C|C|C|C|C c|c|c|C|C c|C|C| C
Legend:

C | Ramp may be closed completely

N No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 10
Ramp Lane Requirements and Hours of Work

County: LA Route/Direction: 210/East

Closure limits: Grand Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|C|C|C|C|IN|N[NfT|[1T|1T]|]1T]|1T|N|N|N|N[Nf1|[1T|C|C| C
TFhrEJ C|C|C|C|C|C|IN|NIN[T|1T|1T]|1T]|1T|N|N|N|N[Nf1|[T|C|C| C
Sat([C|C|[C|C|C|C 1|1 {1 [1|{1|{1|{1|[1|[1]C|C|C|C]| C
Sun|{C|C|C|C|C|C 11|11 |1]1[1]1][C C|C| C
Legend:

1 Provide at least 1 ramp lane, not less than 11 feet in width, open in direction of travel
C | Ramp may be closed completely

N | No work allowed

REMARKS:

Detour northbound Grand Ave on-ramp traffic to continue north on Grand Ave; east on Baseline Rd;
south on Glendora Ave; east on Gladstone Ave; north on Sunflower Ave to the on-ramp to eastbound
Route 210.

Post at least 14 special portable freeway detour signs, SP-2, along the detour route and remove signs
at the end of each closure.

Detour southbound Grand Ave on-ramp traffic to continue south on Grand Ave; east on Gladstone St;
north on Sunflower Ave to the on-ramp to eastbound Route 210.

Post at least 8 special portable freeway detour signs, SP-2, along the detour route and remove signs at
the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 11
Ramp Lane Requirements and Hours of Work

County: LA Route/Direction: 210/West

Closure limits: Grand Ave off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|{C|C|C|C|C|C|IN|N[NIN[T|1T]|1T]|1T|N|N|N|N|Nf1T[1T|C|C| C
Thu

Fri |C{|C|[C|[C|[C|[C|[N[N|N|Nf1T|[1T|[1T[T|N|N|IN|N|N|1T|1[C|C]| C
Sat |[C|C|C|[C|C|C 1|1 {1|1|11{1]1|1f{1]C|JC|C|C]| C
Sun|C|C|C|C|C|C Cl{Clt1 |1 (1|11 [1][1]1 c|C| C
Legend:

1 Provide at least 1 ramp lane, not less than 11 feet in width, open in direction of travel
C | Ramp may be closed completely

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 12

Complete Ramp Closure Hours
County: LA Route/Direction: 210/West
Closure limits: NB Grand Ave/Baseline Rd on-ramp
Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|[C|C|C|C|INI[N|N|C|[C|C|C|C|C|IN|IN[N|N|JC|C|C|C| C
Thu
Fri |C|C|C|C|[C|C|IN[N|N[C|C|C|C|[C|C|N[N|N c|Cc|Cc|C| C
Sat |[C|C|C|C|C|C c|c|Cc|C|C|C c|Cc|Cc|C| C
Sun|C|C|C|C|C]|C c|c|Cc|C|C|C c|Cc|Cc|C| C
Legend:

C | Ramp may be closed completely

N | No work allowed

REMARKS:

Detour eastbound Baseline Rd on-ramp traffic to continue east on Baseline Rd; south on Glendora
Ave; west on Gladstone Ave; north on Grand Ave to the on-ramp to westbound Route 210.

Post at least 9 special portable freeway detour signs, SP-2, along the detour route and remove signs at
the end of each closure.

Detour westbound Baseline Rd on-ramp traffic to continue west on Baseline Rd; south on Grand Ave to
the on-ramp to westbound Route 210.

Post at least 4 special portable freeway detour signs, SP-2, along the detour route and remove signs at
the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 13
Complete Ramp Closure Hours

County: LA Route/Direction: 210/West

Closure limits: SB Grand Ave on-ramp

Hour 24 1 2 3 4 5 6 7 8 9 1011 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|[C|[C|[C|[C|IN|[N[N[C|[C|C|C|C|C|IN|N|N|NfC|C|C|C|C
Thu

Fri |[C|{C|C|C|C|C N|IN|C|C|C|C|C|[C|I[N[N|ININ|C|C|C|C]| C
Sat|C|C|C|C|C|C c|c|c|C|C]|C c|c|c|c|C
Sun{C|C|C|C|C|C c|c|c|C|C]|C c|c|c|c|C
Legend:

C | Ramp may be closed completely

N |Noworka||owed

REMARKS:

Detour southbound Grand Ave on-ramp traffic to continue south on Grand Ave; west on Gladstone St;
north on Citrus Ave; west on Baseline Rd to the on-ramp to westbound Route 210.

Post at least 10 special portable freeway detour signs, SP-2, along the detour route and remove signs
at the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 14

Ramp Lane Requirements and Hours of Work
County: LA Route/Direction: 210/West
Closure limits: Citrus Ave off-ramp
Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|C|C|C|C|N|N|[N|1T|[1]|1]|]1]1]|1T|N|N[N[NfC|C|C|C]| C
Thu
Fri |[C{|C|C|C|C|C|N[N|N|1T|1|1[1T|[1T[T|IN|IN|IN|N|JC|C|C|C| C
Saa{Cc|C|C|C|C|C|fCc|jCc|C|C|Cc|Cc|Cc|Cc|Cc|fCc|jCc|Cc|Cc|fc|jCc|Cc|Cc| C
Sun|C|C|C|C|C|C C C c|c|c|c|C| C
Legend:

1 Provide at least 1 ramp lane, not less than 11 feet in width, open in direction of travel
C | Ramp may be closed completely

N | No work allowed

REMARKS:

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.
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Chart no. 15
Ramp Lane Requirements and Hours of Work

County: LA Route/Direction: 210/West

Closure limits: Citrus Ave on-ramp

Hour24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|[C|C|C|[1T|N|N|N|1T|[1T|1T]|1|[1T|[T|N|NIN|N|C|C|C|C| C
Thu

Fri |C|C|C|C|[C|1T|N[N|Nf1[1]1]1T[1T]|1T|NIN[N|N|C|[C|C|C| C
Sat |C|C|C|C|C c|(c|jc|jcfl1|{1|j1|1|1|jcj|cfcjc|c
Sun|C|C|[C|C|C 111111111 ]|]C|C|[C|C|C|C
Legend:

1 | Provide at least 1 ramp lane, not less than 11 feet in width, open in direction of travel
C | Ramp may be closed completely

N | No work allowed

REMARKS:

Detour eastbound Baseline Rd on-ramp traffic to continue east on Baseline Rd; south on Grand Ave to
the on-ramp to westbound Route 210.

Post at least 3 special portable freeway detour signs, SP-2, along the detour route and remove signs at
the end of each closure.

Detour westbound Baseline Rd on-ramp traffic to continue west on Baseline Rd to the on-ramp to
westbound Route 210.

Post at least 4 special portable freeway detour signs, SP-2, along the detour route and remove signs at
the end of each closure.

The full width of the traveled way must be open for use by traffic when construction activities are not
actively in progress.

Chart no. 16
Ramp Lane Requirements and Hours of Work

County: LA Route/Direction: 210/West

Closure limits: Azusa Ave off-ramp

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23
Mon-|C|C|C|C|C|CIN|N|N[1T|1T|1[1T]1T[T1T|N|N[N|N|JT|C|C|C| C
-Il-=hr|u C|C|[C|C|C|[C|IN|N[N|1T|1|[1]|1[T|1T|NI[N|IN|N|fT|C|C|C| C
Sat|Cc|C|C|C|CcC|CcC|Cc|C|Cc|Cc|Cc|C|1|1|1|1|1|[1[1|[C|fC|C|C|C
Sun|C|C|C|C|C|C|C]|C 1T (111 {1]1]1 c|c|C|C
Legend:

1 Provide at least 1 ramp lane, not less than 11 feet in width, open in direction of travel
C | Ramp may be closed completely

N | No work allowed

REMARKS:
The full width of the traveled way must be open for use by traffic when construction activities are not
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[ actively in progress.

Replace section 12-4.05H with:
12-4.05H City Street Closures

Chart no. 17
City Street Requirements and Hours of Work

Location: Citrus Ave Direction: North/South

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- (1|1 [ 1|1 |1 1T[N|INI[N|N|T|[T]T1T]|T[T|NIN|N|INf1T]1]|1[1] 1
Thu

Frio |11 {1 [T 1T][1T[N|N[N|N[T|1T[1T[T]1T|[N|N|N|INJ1T[1T]1[1] 1

Sat |1 |1 |1 |1 |1 |1 [T[T|[T|N|IN|N[N[N|N|N|N|Nf1T[1T]1]1]1] 1

Sun |11 |11 [1[1T]1 |1 [1T|[T[T|N|N|N|[N[N|{N|N|T|1T[1[1]1] 1

Legend:
1 Provide at least 1 city street lane open in direction of travel

N No work allowed

REMARKS: The number of through traffic lanes in each direction of travel is 2.
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Chart no. 18
City Street Requirements and Hours of Work

Location: Barranca Ave Direction: North/South

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- |1 {11 |1 [T | 1T|IN|N|N|N|1T[T]T[T]T[N|IN[N|N[T|1[1]1]| 1
Thu

Frio |11 f{1 1] 1[T|IN|N[N|INJ1T[T]1T]|1T[T|IN|N[N|INJ1T[T]1]1][ 1

Sat |1 |1 |1 |11 |1 [T[T[T[N[N|IN|N|N|N|N|N|N[1T[1T[1[1[1] 1

Sun [T (1 (1 [1 |11 |1 ]|1T]T]T]T[N[NNINININ|NJT|T|T]1T]1]1

Legend:
1 Provide at least 1 city street lane open in direction of travel

N No work allowed

REMARKS: The number of through traffic lanes in each direction of travel is 2.

Chart no. 19
Complete City Street Closure Hours/City Street Requirements and Hours of Work
Location: Grand Ave Direction: North

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- |1 |11 ]1T[1T]|1T|IN|N|N|N|2[2|2[2|2[N|N[N|N[1T]|1[1]1] 1
Thu

Fri |1 ]1]1]1]1]1T[N[N[N 2121222 NIN|NJ1T[1T[1T[1] 1

N
Sat |1 |1 |1 |1 |1 |1[1][1T[1[N

N
NIN|N|{N[N[N[N[N[fT|1T]1T]1T]1] 1
Sun (1|1 (1111|111 ]|1T[T[NIN|IN|NJ|N

Legend:
1 Provide at least 1 city street lane open in direction of travel

N No work allowed

REMARKS: The number of through traffic lanes in direction of travel is 3 (North)/2 (South).
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Chart no. 20
City Street Requirements and Hours of Work

Location: First St Direction: East

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon- |1 {1 [1T]1[1T]|1T|IN|N|N|N|1T[T]T[T]T[N|IN[N|N[T|1[1]1]|1
Thu

Frio 11 f{1 1] 1[T|IN|N[N|INJ1T[T]|1T]|1T[T|IN|NI[N|INJ1T[T]1]1][ 1

Sat |1 |1 |1 |1 |1 |1 [T[T[T[N[N|IN|N|N|N|N|N|N[1T[1T[1[1[1] 1

Sun [T (1 (1|1 |11 |1 ]|1T]T]T]T[NI[NNINININ|NJT|T|T]1T]1]1

Legend:
1 Provide at least 1 city street lane open in direction of travel

N No work allowed

REMARKS: The number of through traffic lanes in each direction of travel is 2.

Replace section 12-5 with:
12-5 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE

12-5.01 GENERAL

Section 12-5 includes specifications for closing traffic lanes, ramps, or a combination, with stationary lane
closures on multilane highways. The traffic control system for a lane closure or a ramp closure must
comply with the details shown.

Traffic control system includes signs.

12-5.02 MATERIALS
Not Used

12-5.03 CONSTRUCTION

Each vehicle used to place, maintain, and remove components of a traffic control system on a multilane
highway must be equipped with a Type Il flashing arrow sign that must be in operation whenever the
vehicle is being used for placing, maintaining, or removing the components. Vehicles equipped with a
Type Il flashing arrow sign not involved in placing, maintaining, or removing the components if operated
within a stationary-type lane closure must display only the caution display mode. The sigh must be
controllable by the operator of the vehicle while the vehicle is in motion. If a flashing arrow sign is required
for a lane closure, the flashing arrow sign must be operational before the lane closure is in place.

For multilane freeway or expressway lane closures, do not place the 2L tangent section shown along lane
lines between the lane closure tapers.

Whenever components of the traffic control system are displaced or cease to operate or function as
specified from any cause, immediately repair the components to the original condition or replace the
components and restore the components to the original location.

For a stationary lane closure, ramp closure, or a combination, made only for the work period, remove the
components of the traffic control system from the traveled way and shoulder, except for portable
delineators placed along open trenches or excavation adjacent to the traveled way at the end of each
work period. You may store the components at selected central locations designated by the Engineer
within the limits of the highway.
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12-5.04 PAYMENT
Traffic control system for lane closure is paid for as traffic control system.

The requirements in section 4-1.05 for payment adjustment do not apply to traffic control system.
Adjustments in compensation for traffic control system will be made for an increase or decrease in traffic
control work if ordered and will be made on the basis of the cost of the necessary increased or decreased
traffic control. The adjustment will be made on a force account basis for increased work and estimated on
the same basis in the case of decreased work.

A traffic control system required by change order work is paid for as a part of the change order work.

AAAAAAAAANAANNAAAAANAAAAANAAAAAAAANANAAANAANANN

13 WATER POLLUTION CONTROL

Replace 1st paragraph of section 13-6.03C with:

Provide temporary drainage inlet protection around drainage inlets as changing conditions require.
Drainage inlet protection must be Type 3, Type 5, or Type 6, as appropriate for conditions around the
drainage inlet.

AAAAANAANAAAANAAAANANAANAANAAAANAANAANAANAANAN

14 ENVIRONMENTAL STEWARDSHIP
Replace section 14-11.03 with:

14-11.03 MATERIAL CONTAINING HAZARDOUS WASTE CONCENTRATIONS OF AERIALLY
DEPOSITED LEAD

14-11.03A General
14-11.03A(1) Summary

Section 14-11.03 includes specifications for hazardous waste management while excavating, stockpiling,
transporting, placing, and disposing of material containing hazardous waste concentrations of aerially
deposited lead (ADL).

ADL is present within the project limits.

The Department has received from the DTSC a variance regarding the use of material containing ADL.
The variance applies if Type Y-1 or Y-2 material are shown.-14-11.03A(2) Definitions

Type Y-1: Material that contains ADL in average concentrations (using the 90 percent Upper Confidence
Limit) of 1.5 mg/L or less extractable lead (based on a modified waste extraction test using deionized
water as the extractant) and 1,411 mg/kg or less total lead. This material is a California hazardous
waste that may be reused as permitted under the variance of the DTSC provided that the lead
contaminated soil is placed a minimum of 5 feet above the maximum historic water table elevation
and covered with at least 1 foot of non-hazardous soil.

Type Y-2: Material that contains ADL in average concentrations (using the 90 percent Upper Confidence
Limit) that exceed either 1.5 mg/L extractable lead (based on a modified waste extraction test using
deionized water as the extractant) or 1,411 mg/kg total lead but are less than 150 mg/L extractable
lead (based on a modified waste extraction test using deionized water as the extractant) and less
than 3,397 mg/kg of total lead. This material is a California hazardous waste that may be reused as
permitted under the variance of DTSC provided that the lead contaminated soil is placed a minimum
of 5 feet above the maximum historic water table elevation and protected from infiltration by a
pavement structure which will be maintained by the Department.
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Type Z-2: Material that contains ADL in average concentrations (using the 95 percent Upper Confidence
Limit) greater than or equal to 1,000 mg/kg total lead, greater than or equal to 5.0 mg/L soluble lead
(as tested using the California Waste Extraction Test), and the material is surplus; or material that
contains ADL in average concentrations greater than 150 mg/L extractable lead (based on a modified
waste extraction test using deionized water as the extractant) or greater than 3,397 mg/kg total lead.
This material is a Department-generated California hazardous waste and must be transported to and
disposed of at a California Class | disposal site.

Type Z-3: Material that contains ADL in average concentrations (using the 95 percent Upper Confidence
Limit) greater than 5.0 mg/L soluble lead, (as tested using the Toxicity Characteristic Leaching
Procedure). This material is a Department-generated federal hazardous waste and must be
transported to and disposed of at a California Class | disposal site.

14-11.03A(3) Site Conditions
ADL concentration data and sample locations maps are included in the Information Handout.

Type Z-2 material exists as shown.

14-11.03A(4) Submittals
14-11.03A(4)(a) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.03A(4)(b) Excavation and Transportation Plan

Within 15 days after approval of the Contract, submit 3 copies of an excavation and transportation plan.
Allow 7 days for review. If revisions are required, as determined by the Engineer, submit the revised plan
within 7 days of receipt of the Engineer's comments. For the revision, allow 7 days for the review. Minor
changes to or clarifications of the initial submittal may be made and attached as amendments to the
excavation and transportation plan. In order to allow construction to proceed, the Engineer may
conditionally approve the plan while minor revisions or amendments are being completed.

Prepare the written, project specific excavation and transportation plan establishing the procedures you
will use to comply with requirements for excavating, stockpiling, transporting, and placing or disposing of
material containing ADL. The plan must comply with the regulations of the DTSC and Cal/OSHA and the
requirements of the variance. The sampling and analysis portions of the excavation and transportation
plan must meet the requirements for the design and development of the sampling plan, statistical
analysis, and reporting of test results contained in US EPA, SW 846, "Test Methods for Evaluating Solid
Waste," Volume II: Field Manual Physical/Chemical, Chapter Nine, Section 9.1. The plan must include the
following elements:

Excavation schedule by location and date

Temporary locations of stockpiled material

Dust control measures

Air monitoring. Include the following information:

4.1. Location and type of equipment

4.2. Sampling frequency

4.3. Name and address of the accredited laboratory where the analysis was performed
Transportation equipment and routes

Method for preventing spills and tracking material onto public roads
Truck waiting and staging areas

Site for disposal of hazardous waste

Spill Contingency Plan for material containing ADL

i

©CoNoOO

14-11.03A(4)(c) Burial Location Report
Not Used
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14-11.03A(5) Quality Control and Assurance

Excavation, reuse, and disposal of material with ADL must comply with rules and regulations of the
following agencies:

1. US DOT

2. USEPA

3. California Environmental Protection Agency

4. CDPH

5. DTSC

6. Cal/lOSHA

7. California Department of Resources Recycling and Recovery
8. RWAQCB, Region 4, Los Angeles

9. California Air Resources Board

10. South Coast Air Quality Management District

Transport and dispose of material containing hazardous levels of lead under federal and state laws and
regulations and county and municipal ordinances and regulations. Laws and regulations that govern this
work include:

1. Health & Safety Code, Division 20, Chp 6.5 (California Hazardous Waste Control Act)

2. 22 CA Code of Regs, Div. 4.5 (Environmental Health Standards for the Management of Hazardous
Waste)

3. 8 CA Code of Regs

14-11.03B Materials
Not Used

14-11.03C Construction
14-11.03C(1) General
Not Used

14-11.03C(2) Material Management
Transport excavated Type Z-2 material using:

1. Hazardous waste manifest
2. Hazardous waste transporter with a current DTSC registration certificate and CA Highway Patrol
(CHP) Biennial Inspection of Terminals (BIT) Program compliance documentation.

14-11.03C(3) Dust Control

Excavation, transportation, placement, and handling of material containing ADL must result in no visible
dust migration. A water truck or tank must be on the job site at all times while clearing and grubbing or
performing earthwork operations in work areas containing ADL. Apply water to prevent visible dust.

14-11.03C(4) Surveying Type Y-1 or Y-2 Material Burial Locations
Not Used

14-11.03C(5) Material Transportation

Before traveling on public roads, remove loose and extraneous material from surfaces outside the cargo
areas of the transporting vehicles and cover the cargo with tarpaulins or other cover, as outlined in the
approved excavation and transportation plan. You are responsible for costs due to spillage of material
containing lead during transport. Transportation routes for Type Y-1 or Y-2 material must only include the
highway.

14-11.03C(6) Disposal
Not Used
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14-11.03D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.
The Department does not pay for stockpiling of material containing ADL, unless the stockpiling is ordered.

The Department does not pay for sampling and analysis unless it is ordered. The Department does not
pay for additional sampling and analysis required by the receiving landfill.

Sampling, analyses, and reporting of results for surplus material not previously sampled is change order
work.

Replace section 14-11.04 with:

14-11.04 MINIMAL DISTURBANCE OF MATERIAL CONTAINING HAZARDOUS WASTE
CONCENTRATIONS OF AERIALLY DEPOSITED LEAD

14-11.04A General

14-11.04A(1) Summary

Section 14-11.04 includes specifications for minimal disturbance of material containing hazardous waste
concentrations of Aerially Deposited Lead (ADL).

Compliance with 22 CA Code of Regs is not required where there is minimal disturbance of hazardous
waste concentrations of ADL.

14-11.04A(2) Project Conditions

Hazardous waste concentrations of ADL are typically found within the top 2 feet of material in unpaved
areas of the highway.

Levels found in the area of minimal disturbance range from less than 550 to 6.9 mg/kg total lead with an
average concentration of 222.23 mg/kg total lead (using the 90 percent Upper Confidence Limit), as
analyzed by US EPA Method 6010 or US EPA Method 7000 series.

Minimal disturbance of hazardous waste concentrations of ADL will occur at the following locations:

1. Landscaping and Irrigation
2. Clearing and Grubbing
3. Rock Blanket not identified as hazardous waste

14-11.04A(3) Quality Control and Assurance
Handling material containing aerially deposited lead must comply with rules and regulations of the
following agencies:

1. Cal/lOSHA
2. RWQCB, Region
4—L os Angeles

14-11.04A(4) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.04B Materials
Not Used

14-11.04C Construction
14-11.04C(1) General
Not Used
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14-11.04C(2) Soil Handling

Handling of material containing ADL must result in no visible dust migration. Use dust control measures.
A means of controlling dust must be available at all times when handling material in work areas
containing ADL at hazardous waste concentrations.

Separate material from vegetation. The resulting soil must remain on the job site.

Surplus material from the areas containing hazardous waste concentrations of ADL must remain in the
area of disturbance. Do not dispose of surplus material outside the highway.

14-11.04D Payment
Payment for a lead compliance plan is not included in the payment for environmental stewardship work.

AAAAAAAAAAANANAAANAANANANAANAAANAAAAANAAAAAAAANANAAANANNAANAAANNAANAAANANAN

DIVISION Il GRADING
20 LANDSCAPE

Replace the 3rd paragraph in section 20-1.02C of the RSS for section 20 with:
Rodenticides must not be used.

Add to section 20-1.02C of the RSS for section 20:
Select herbicides from the following table:

Herbicides
Herbicide type

Preemergent | Preemergent Post- [Selective| Non- Systemic

Herbicide name (granular) | (non-granular) | emergent selective
Aminopyralid X
Chlorsulfuron X
Clopyralid MEA X
Diquat dibromide X
Dithiopyr X
Fluazifop-P-Butyl X
Flumioxazin X
Glyphosate X X
Imazapyr X
Isoxaben
Oryzalin
Oxadiazon X
Oxyfluorfen (odorless)
Pendimethalin X
Prodiamine
Rimsulfuron X
Sethoxydim X X
Sulfentrazone
Sulfometuron-methyl
Sulfosulfuron
Triclopyr X

XXX X[ X[ X

X[ X|X

Delete the 3rd paragraph of section 20-1.03A of the RSS for section 20.
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Add to section 20-1.03C(3) of the RSS for section 20:

In areas where plants are to be planted in groups or rows 15 feet or less apart, control weeds within the
planting area and the area extending 6 feet beyond the outer limits of the groups or rows of plants with
pesticides or by hand pulling.

Where the plants are to be planted more than 15 feet apart and are located outside of groundcover areas,
control weeds with pesticides or by hand pulling within an area 6 feet in diameter centered at each plant
location.

Add to section 20-2.06B of the RSS for section 20:

Flow sensor cable must be rated 600V and 194 degree F, be UL listed as Type TC, meet requirements of
ICEA/NEMA, and comply with the following:

1. Consist of two no. 16 minimum stranded copper conductors. Insulated conductor must be color coded
with a PVC or nylon jacket.

2. Include a tinned cooper braid or aluminized polyester film shield. Where the film is used, a no. 18 (or
larger stranded) or no. 16 (solid), tinned, copper drain wire to be placed between the insulated
conductors and the shield and in contact with the conductive surface of the shield.

3. Include a black PVC jacket with a minimum nominal thickness of either 50 mils or 48 mils where
capacitance of conductors to other conductors and the shield is 87 pF/ft or better. The cable jacket
must be marked with the insulation type designation, conductor size, and voltage and temperature
ratings.

4. Have an outside diameter of 0.29 to 0.35 inch.

5. Be UV resistant and direct burial type.

6. Have no splices between components.

Add to section 20-2.07B(2)(a) of the RSS for section 20:

The irrigation controllers within Department highway areas must be ET Water and must have 2-way
communication by any web-enable device (desktop computer, cell phone, laptop computer, tablet/pad,
etc). The vendor must install any necessary software and conduct any initial software or proprietary
website setup configuration for communications between controller and any web-enabled device.

You may obtain specified equipment listed below from:

Company: Imperial Technical Services

Address: 1485 N. Manassero St. Anaheim, CA 92807
Business phone number: (714)792-2920

FAX phone number: (714)696-7545
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The Department has obtained quoted prices excluding sales tax and delivery for the equipment shown in

the following table:

Equipment Description

Model No.

Quoted
Price

Quantity
Each

Extended
Price

Controller
Identification

ETWATER 8 STATION
CONTROLLER-Wireless with RCC
Remote Receiver Connector Assy.,
with ETW2SP-4 - ETWater Data
Service Plan, with ETW-F5 -
ETWater 4 add'l yr of flow monitoring

205W-8

$3,085

2

$6170

lCl,IDI

ETWATER 16 STATION
CONTROLLER-Wireless with RCC
Remote Receiver Connector Assy.,
with ETW2SP-4 - ETWater Data
Service Plan, with ETW-F5 -
ETWater 4 add'l yr of flow monitoring

205W-16

$3,325

$16,625

'A(IP-2), B'
(IP-2),L', T,
'B'(IP-10)

ETWATER 24 STATION
CONTROLLER-Wireless with RCC
Remote Receiver Connector Assy.,
with ETW2SP-4 - ETWater Data
Service Plan, with ETW-F5 -
ETWater 4 add'l yr of flow monitoring

205W-24

$3,565

$14,260

FPLQ,
lRl

ETWATER 40 STATION
CONTROLLER-Wireless with RCC
Remote Receiver Connector Assy.,
with ETW2SP-4 - ETWater Data
Service Plan, with ETW-F5 -
ETWater 4 add'l yr of flow monitoring

205W-40-

$4,045

$4,045

ETWATER SMARTWORKS
Replacement Panel for 16 Station -
Wireless with RCC Remote Receiver
Connector Assy., with ETW2SP-4 -
ETWater Data Service Plan, with
ETW-F5 - ETWater 4 add'l yr of flow
monitoring

204W-PB-QC

$3,205

$16,025

|J|, |Kl’ lNl
IM!, IAI(IP_
10)

These prices are good until January 15, 2015.

Delete items 2.2, 2.3 and 2.4 in the list in the1st paragraph of section 20-2.07B(3) of the RSS for

section 20.

Replace item 6 in the list in the 1st paragraph in section 20-2.07B(3) of the RSS for section 20 with:

6. Have door locks with a removable-core mortise cam cylinder door lock compatible with the
Department's lock core. The Department's lock core is a "Best" construction core. Keys must be
removable from the locks in the locked position only. Install door locks in conformance with the
manufacturer's written instructions and recommendations. Furnish 2 keys for each door lock to the

Engineer.
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Add to section 20-2.07B(3) of the RSS for section 20:
A single irrigation controller enclosure cabinet must be 35 inches high by 23 inches wide by 11 inches
deep.

A double irrigation controller enclosure cabinet must be 35 inches high by 35 inches wide by 11 inches
deep.

Replace the 1st paragraph in section 20-2.11B(2) of the RSS for section 20 with:

Ball valve must be PVC or chlorinated PVC and must comply with the requirements shown in the
following table:

Property Requirements
Nonshock working pressure for 3/4 to 4 235 psi
inch valves, min
Nonshock working pressure for 6 inch 150 psi
valves, min
Seats PTFE
O-ring seals EPDM or fluoroelastomer

Replace item 2 in the list in the 1st paragraph in section 20-2.11B(10)(a) of the RSS for section 20
with:

2. Be brass or bronze.

Replace the 2nd sentence in the 1st paragraph of section 20-3.01B(3) of the RSS for section 20
with:

Soil amendment must be compost.

Add to section 20-4.01A of the RSS for section 20:
The plant establishment period must be Type 1.

Add to section 20-4.03C of the RSS for section 20:
Apply slow-release fertilizer to the plants during the 1st week of March and September of each year.

Replace section 20-5.03E of the RSS for section 20 with:
20-5.03E Wood Mulch
20-5.03E(1) General
20-5.03E(1)(a) Summary
Section 20-5.03E includes specifications for placing wood muich.

20-5.03E(1)(c) Submittals
Submit a certificate of compliance for mulch.

Submit a 2 cu ft mulch sample with the mulch source listed on the bag and obtain approval before
delivery of mulch to the job site.
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20-5.03E(2) Materials
20-5.03E(2)(a) General
Wood Mulch must:

1. Consist of whole, hardwood, virgin, shredded trees.

2. Be produced by shredding logs and larger branches through a tub or horizontal grinder. The
shredding must produce a mulch material that contains tangle foots with excellent ability to hold onto
hill sides of up to 1:1 slope ratio.

3. Not be chipped wood mulch

4. Contain no herbicides, pesticides or insecticides. Mulch must contain no toxic materials.

5. Be free of salt and foreign materials such as non-virgin wood waste (i.e. pallets), clods, coarse
objects, rocks, weeds or weed seeds.

6. Be screened twice; once for removal of overs and again for removal of fines. Mulch must comply with
the following particle size and quality characteristics requirements:

Mulch Size
Particle size Percentage passing
>2" 0
1"-2" 4.3
1/2"-1" 11.6
1/3"-1/2" 59.3
1/4"—1/3" 16.5
3/20"-1/4" 5
3/38"-3/20 2.1
<3/38" 1.2

Test method, TMECC 02.02-B, Percent by Weight-Dry Basis

Muich
Quality Characteristics Value
Minimum Carbon to Nitrogen Ratio 100
Minimum Organic Matter (Dry Weight) 95%
Maximum Ash (Dry Weight) 5%
Sodium (Dry Weight) <3.5dS/m
Minimum Stability of Mulch (Respiration Rate) <1 mg CO2-C/g
OM/Day (<2 Very
Stable)

The mulch provider must be a compost producer and a participant in the United States Composting
Council (USCC) Seal of Testing Assurance (STA) program. The material must be certified through US
Composting Council’s STA Program.

20-5.03E(3) Construction

Before pneumatic blower truck mulch application, submit a copy of the material producer's Mulch
Technical Data Sheet and a copy of the compost producer’s STA certification for the mulch. The Compost
Technical Data Sheet must include laboratory analytical test results, directions for product use, and a list
of product ingredients.

Spread mulch placed in areas outside of plant basins to a uniform thickness as shown.

Mulch must be placed at the rate described and placed in the plant basins or spread in areas as shown
after the plants have been planted. Mulch placed in plant basins must not come in contact with the plant
crown and stem.
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Spread mulch from the outside edge of the proposed plant basin or plant without basin to the adjacent
edges of shoulders, paving, retaining walls, dikes, edging, curbs, sidewalks, walls, fences, and existing
plantings. If the proposed plant or plant without basin is 12 feet or more from the adjacent edges of
shoulders, paving, retaining walls, dikes, edging, curbs, sidewalks, walls, fences, and existing plantings,
spread the mulch 6 feet beyond the outside edge of the proposed plant basin or plant without basin.

Do not place mulch within 4 feet of:

1. Flow line of earthen drainage ditches
2. Edge of paved ditches
3. Drainage flow lines

20-5.03E(4) Payment
Mulch is measured in the vehicle at the point of delivery.

AAAAAAAAANAANNAANAAANAAAAANAAAAAAAANANAAANAANANRN

21 EROSION CONTROL

Replace section 21-1.02M with:
21-1.02M Compost
Compost must be derived from one or a combination of the following types of materials:

1. Green material consisting of chipped, shredded, or ground vegetation or clean, processed, recycled
wood products

2. Biosolids

3. Manure

4. Mixed food waste

Compost must not be derived from mixed municipal solid waste and must not contain paint, petroleum
products, pesticides, or other chemical residues harmful to plant or animal life. Metal concentrations in
compost must not exceed the maximum listed under 14 CA Code of Regs § 17868.2.

Process compost materials under 14 CA Code of Regs § 17868.3.
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The quality characteristics of compost must have the values shown in the following table:

Compost
Quality Characteristic Test method® Value
pH TMECC 04.11-A 6-8.5
Soluble salts (dS/m) TMECC 04.10-A 0-10
Moisture content (% wet weight) TMECC 03.09-A 30-60
Organic matter content (% dry weight) TMECC 05.07-A 30-70
Maturity (seed emergence) TMECC 05.05-A 80
. o or above
(% relative to positive control)
Maturity (seedling vigor TMECC 05.05-A
(% rela¥i\§e to posgitiv% cg)ntrol) 80 or above
Stability (mg CO,-C/g OM per day) TMECC 05.08-B 8 or below
Particle size for fine compost® TMECC 02.02-B
dry weight
Pass 2-inch sieve (% min) 98
Pass 3/8-inch sieve (% min) 95
Particle size for medium compost® TMECC 02.02-B
dry weight
Pass 2-inch sieve (% min) 90
Pass 3/8-inch sieve (% min) 50
Particle size for coarse compost® TMECC 02.02-B
dry weight
Pass 2-inch sieve (% min) 90
Pass 3/8-inch sieve (% max) 30
Pathogen TMECC 07.01-B <3
Salmonella (most probable number
per 4 grams dry weight basis)
Pathogen TMECC 07.01-B < 1,000

Fecal coliform (most probable
number per gram dry weight basis)

Physical contaminants (% dry weight)
Plastic, glass, and metal

TMECC 02.02-C

combined total:
<0.5

Physical contaminants (% dry weight)
Sharps

TMECC 02.02-C

None detected

4TMECC refers to "Test Methods for the Examination of Composting and
Compost,” published by the United States Department of Agriculture and the United

States Compost Council (USCC).
®Maximum particle length must be 6 inches.

AAAAAAAAAAANNAANAAANNAANAAANAAAAANAAAAAAAANANAAANAANNAANAANNAANAAANANANAN

DIVISION V SURFACINGS AND PAVEMENTS
39 HOT MIX ASPHALT

Replace "Reserved” in section 39-2.02C of the RSS for section 39:

The grade of asphalt binder for Type A HMA must be PG 64-10.

AAAANAANAANAANAANAANANANAANANAAANANANAANANAAAANAANAANANAANAANAANANN

Contract No. 07-287304

32




DIVISION VIlII MISCELLANEOUS CONSTRUCTION
72 SLOPE PROTECTION

Add to section 72-11.01A:
Construct a test panel at the job site before constructing the slope paving (concrete).

The test panel must be:

1. Atleast 4 by 6 feet
2. Constructed with the same materials for the permanent work
3. Finished and cured using the same methods for the permanent work

The Engineer may request that additional test panels be constructed until the specified finish and texture
are attained.

Add to section 72-11:
72-11.04 SLOPE PAVING (CONCRETE)
72-11.04A General
72-11.04(1) Summary
Construct slope paving (concrete) using rock cobbles on mortar bed.

72-11.04(2) Submittals
At least 15 days before rock delivery, submit a sample of rock cobbles.

72-11.04B Materials
72-11.04B(1) Rock Cobble

Rock for the slope paving (concrete) must be clean, smooth rock obtained from a single source. Rock
must be mostly tan, but include a variety of colors including red, rose, brown, gray and light gray river rock
cobble. Flat or needle shapes will not be accepted unless the thickness of the individual pieces is greater
than 1/3 the length.

Rock for the slope paving (concrete) must conform to the following grading:

Screen Size Percentage Passing (By Mass)
(Inches)
8 100
6 50-85

72-11.04B(2) Cement
Cement must comply with Section 90-1.02B(2).

72-11.04B(3) Mortar
Hydrated lime must comply with ASTM C 207, Type S.

Mortar sand must be commercial quality and free of organic impurities and lumps of clay and shale.

Mortar must consist by volume of 1 part cement, 0 to 0.5 part hydrated lime, and 2.25 to 3 parts mortar
sand. Add enough water to make a workable mortar. Accurately measure and thoroughly mix each batch
of mortar. Do not retemper mortar more than one hour after mixing. Reduce the amount of lime as
necessary to prevent leaching and efflorescence on finished surfaces.
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For the mortar, you may use a proprietary, premixed packaged blend of cement, lime, and sand, without
color, that requires only water to prepare for use as brick mortar or grout. Packages of the premixed
mortar must show the manufacture's name, brand, weight, and color identification. Submit the
manufacturer's instructions for mixing proportions and procedures.

72-11.04C Construction

72-11.04C(1) General

Before curing, the top surface of concrete areas must be given a coarse texture by brooming with stiff-
bristled broom.

Grooves must be straight.

Protect surfaces of completed cobble stone, concrete, and other materials exposed to view from spillage,
splatters, and other deposits of cementitious materials from cobble stone construction. Remove these
deposits without damage to the materials or exposed surfaces. Stains, efflorescence, laitance, splashes,
or spots on the faces of cobble stone exposed to view must be removed.

72-11.04C(2) Installation on a Mortar Bedding

The top surface of the air-blown mortar or concrete base must be lightly and evenly scored horizontally
and vertically with a metal scratcher having grooves not more than 1 inch apart.

Cure the air-blown mortar or concrete base by water method for at least 2 days.

Lay and embed cobble stones in 1-inch thick mortar as shown. Embedment must be shoved light so that
mortar is flushed into the joints.

Unless authorized, space remaining between placed cobbles must not exceed 1.5 inches.

Reset loose rocks, or rock with a gap greater than 3/4 inch, measured from the edge of the rock to the
surrounding mortar bedding.

Do not allow any traffic on the completed surface for at least 24 hours, or more if ordered.

Schedule to complete the work in the same day, including placement, finishing and application of curing
in any section bounded by permissible construction joints.

Place concrete after cobble stones have been set and clean cobble stone surfaces under Section 72-
3.03E, except that the minimum penetration of concrete shall be 4 inches.

72-11.04D Payment
Not Used.

AAAAAAAAANAAANANAANAANANAANAAANAAAAANAAAAAAAANANAAAAANNAANAAANNAANAAANANAN

DIVISION IX TRAFFIC CONTROL FACILITIES
86 ELECTRICAL SYSTEMS

Add to the end of the 1st paragraph of the RSS for section 86-1.01:

This work is shown on plan sheets labeled E. The work involved in each bid item is shown on a sheet with
a title matching the bid item description except for the following bid item:

1. Maintaining the existing traffic management system during construction

Replace "Reserved" in section 86-1.06B with:

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system,
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS),
microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS)
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit
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television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and
fiber optic system.

If the construction activities require existing TMS elements to be nonoperational or off line, and if
temporary or portable TMS elements are not shown, provide for temporary or portable TMS elements.
Obtain authorization on the type of temporary or portable TMS elements and installation method.

Fiber optic system as-built drawings will be available as an Information Handout as specified in section 2-
1.06B.

Before work, the Engineer, the Department's Traffic Operations Electrical representatives, and you must
jointly conduct a pre-construction operational status check of all existing TMS elements and each
element's communication status with the Traffic Management Center (TMC), including existing TMS
elements not shown and elements that may not be impacted by your activities. The Department's Traffic
Operations Electrical representatives will certify the TMS elements' location and status, and provide a
copy of the certified list of the existing TMS elements within the project limits to you. The status list will
include the operational, defined as having full functionality, and the nonoperational components.

Obtain authorization at least 72 hours before interrupting existing TMS elements' communication with the
TMC that will result in the elements being nonoperational or off line. Notify the Engineer at least 72 hours
before starting excavation.

Traffic monitoring stations and their associated communication systems, which were verified to be
operational during the pre-construction operational status check, must remain operational on
freeway/highway mainline, except:

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3
miles

2. For aduration of up to 60 days on any continuous segment of the freeway/highway shorter than 3
miles

If the construction activities require existing detection systems to be nonoperational or off line for a longer
time period or the spacing between traffic monitoring stations is more than the specified criteria, and
temporary or portable detection operations are not shown, provide provisions for temporary or portable
detection operations. You must receive authorization on the type of detection and installation before
installing the temporary or portable detection.

If existing TMS elements shown or identified during the pre-construction operational status check, except
traffic monitoring stations, are damaged or fail due to your activity, where the elements are not fully
functional, immediately notify the Engineer. If the Engineer notifies you that existing TMS elements have
been damaged, have failed or are not fully functional due to your activity, the damaged or failed TMS
elements, excluding structure-related elements, must be repaired or replaced, at your expense, within 24
hours. For a structure-related elements, you must install temporary or portable TMS elements within 24
hours. For nonstructure-related TMS elements, the Engineer may authorize temporary or portable TMS
elements for use during construction.

If fiber optic cables are damaged due to your activities, install new fiber optic cables from an original
splice point or termination to an original splice point or termination, unless otherwise authorized. Fiber
optic cable must be spliced at the splice vaults if available. The amount of new fiber optic cable slack in
splice vaults and the number of new fiber optic cable splices must be equivalent to the amount of slack
and number of splices existing before the damage. Fusion splicing is required.

Demonstrate that repaired or replaced elements operate equal to or better than the replaced equipment.
If you fail to perform required repairs or replacement work, the Department may perform the repair or
replacement work and the cost will be deducted from monies due.

A TMS element is considered nonoperational or off line for the duration of time that active
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or
to the TMS element.

Contract No. 07-287304
35



Provide provisions for replacing existing TMS elements within the project limits, including detection
systems, that were not identified on the plans or during the pre-construction operational status check that
became damaged due to your activities.

If the pre-construction operational status check identified existing TMS elements, you, the Engineer, and
the Department's Traffic Operations Electrical representatives must jointly conduct a post construction
operational status check of all existing TMS elements and each element's communication status with the
TMC. The Department's Traffic Operations Electrical representatives will certify the TMS elements’ status
and provide you a copy of the certified list of the existing TMS elements within the project limits. The
status list will include the operational, defined as having full functionality, and the nonoperational
components. TMS elements that cease to be functional between pre and post construction status checks
must be repaired at your expense.

The Engineer will authorize the schedule for final replacement, the replacement methods and the
replacement elements, including element types and installation methods before repair or replacement
work is performed. The final TMS elements must be new and of equal or better quality than the existing
TMS elements.

If no electrical work exists on the project and no TMS elements are identified within the project limits, the
pre-construction operational status check is change order work.

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when
an existing TMS element becomes nonoperational or off line due to construction activities, is change
order work.

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not
shown nor identified during the pre-construction operational status check and were damaged by
construction activities is change order work.

If you are required to submit provisions for the replacement of TMS elements that were not identified,
submitting the provisions is change order work.

Add to section 86-2.05A:
Conduit installed underground must be Type 1.

Add to section 86-2.05B:
The conduit in a foundation and between a foundation and the nearest pull box must be Type 1.

Add to section 86-2.05C:

After conductors have been installed, the ends of the conduits terminating in pull boxes, service
equipment enclosures, and controller cabinets must be sealed with an authorized type of sealing
compound.

At those locations where conduit is required to be installed under pavement and underground facilities
designated as high priority subsurface installation under Govt Code § 4216 et seq. exist, conduit must be
placed by the trenching in pavement method under section 86-2.05C.

At other locations where conduit is required to be installed under pavement and if a delay to vehicles will
not exceed 5 minutes, conduit may be installed by the trenching in pavement method.

Replace the 3rd paragraph in section 86-2.06A(2) of the RSS for section 86-2.06 with:

In a ground or sidewalk area, embed the bottom of a pull box in crushed rock.
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Replace "Reserved" in section 86-2.06B of the RSS for section 86-2.06 with:
86-2.06B(1) General
86-2.06B(1)(a) Summary
Section 86-2.06B includes specifications for installing non-traffic-rated pull boxes.

86-2.06B(1)(b) Submittals

Before shipping pull boxes to the job site, submit a list of materials used to fabricate the pull boxes to
METS. Include:

1. Contract number

2. Manufacturer's name

3. Manufacturer's installation instructions
4. Your contact information

Submit reports for pull boxes from an NRTL-accredited laboratory.
Before installing a pull box and cover, submit the manufacturer's replacement warranty for them.

86-2.06B(1)(c) Quality Control and Assurance
86-2.06B(1)(c)(i) Functional Testing

The pull box and cover must be tested under ANSI/SCTE 77, "Specification for Underground Enclosure
Integrity."

86-2.06B(1)(c)(ii) Warranty

Provide a 2-year manufacturer's replacement warranty for the pull box and cover. The warranty period
starts on the date of Contract acceptance.

Deliver replacement parts within 5 business days after you receive notification of a failed pull box, cover,
or both to the Department's Maintenance Electrical Shop at:

7316 E. Bandini Blvd.,
Commerce, CA. 90040

86-2.06B(2) Materials

The pull box and cover must comply with ANSI/SCTE 77, "Specification for Underground Enclosure
Integrity,” for tier 22 load rating and must be gray or brown.

Each pull box cover must have an electronic marker cast inside.

A pull box extension must be made of the same material as the pull box and attached to the box to
maintain the minimum combined depths.

Include recesses for a hanger if a transformer or other device must be placed in a pull box.
The bolts, nuts, and washers must be a captive design.

The captive bolt must be capable of withstanding a torque from 55 to 60 ft-lb and a minimum pull-out
strength of 750 Ib. Perform the test with the cover in place and the bolts torqued. The pull box and cover
must not be damaged while performing the test.

Hardware must be stainless steel with 18 percent chromium and 8 percent nickel content.
Galvanize ferrous metal parts under section 75-1.05.
The manufacturer's instructions must include:

1. Quantity and size of entries that can be made without degrading the strength of the pull box below the
tier 22 load rating

2. Locations where side entries cannot be made

3. Acceptable method for creating the entry
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The tier 22 load rating must be labeled or stenciled by the manufacturer on the inside and outside of the
pull box and on the underside of the cover.

86-2.06B(3) Construction
Do not install a pull box in curb ramps or driveways.

A pull box for a post or a pole standard must be located within 5 feet of the standard. Place the pull box
adjacent to the back of the curb or edge of the shoulder. If this is impractical, place the pull box in a
suitable, protected, and accessible location.

Add to section 86-2.08A:
Wrap conductors around the projecting end of conduit in pull boxes.

Add to section 86-2.11A:

Each service must be provided with up to 2 main circuit breakers that will disconnect ungrounded service
entrance conductors. Where the "Main" circuit breaker consists of 2 circuit breakers as described, each of
the circuit breakers must have a minimum interrupting capacity of 10,000 A, rms.

Replace "Reserved" in section 86-2.11B with:

Electric service (irrigation) must be from the service points to the irrigation controllers (IC) and to the
spaces provided in the irrigation controller enclosure cabinets (CEC) for irrigation controllers as shown.

Irrigation Controller (IC) B and F: Electric service (irrigation) must be a metered 120/240 V(ac), single-
phase service in a Type lll service equipment enclosure.

Service disconnects in service equipment enclosures must be 1-pole, 20-A circuit breaker.

Nameplate inscriptions must be as follows:

ltem Inscription
Metering equipment enclosure ICB,F
Service disconnect ICB, F

The inscription on the other nameplates must be the letter designation used on the plans and in the
special provisions.

Conductors, conduit, and pull boxes to the pull box adjacent to irrigation controller enclosure cabinets and
irrigation controllers are included in the payment for electric service (irrigation).

Replace 1st paragraph of section 86-2.18 with:
Place numbers on the equipment as ordered.

Delete 2nd sentence of 3rd paragraph of section 86-2.18.
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REVISED STANDARD SPECIFICATIONS
APPLICABLE TO THE 2010 EDITION
OF THE STANDARD SPECIFICATIONS
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REVISED STANDARD SPECIFICATIONS DATED
07-18-14

ORGANIZATION

Revised standard specifications are under headings that correspond with the main-section headings of
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the
Standard Specifications. A date under a main-section heading is the date of the latest revision to the
section.

Each revision to the Standard Specifications begins with a revision clause that describes or introduces a
revision to the Standard Specifications. For a revision clause that describes a revision, the date on the
right above the clause is the publication date of the revision. For a revision clause that introduces a
revision, the date on the right above a revised term, phrase, clause, paragraph, or section is the
publication date of the revised term, phrase, clause, paragraph, or section. For a multiple-paragraph or
multiple-section revision, the date on the right above a paragraph or section is the publication date of the
paragraphs or sections that follow.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAANAANAAAANAANAANANAANAANANAAANANANAANANAAAANAANAANANAAAANAANANN

ORGANIZATIONAL REVISIONS

07-19-13
Transfer section 36 from division IV to division V.

AAAANAANAANAANAANAAANANANAANANAAANANANAANANAAAANAANAANANAANAANAANANANN

DIVISION | GENERAL PROVISIONS

1 GENERAL
02-21-14
Replace "current” in the 2nd paragraph of section 1-1.05 with:
04-20-12
most recent
Add to the 4th paragraph of section 1-1.05:
04-20-12

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct
reference to a revised standard specification section does not indicate a revised standard specification for
the section does not exist.
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Add to the 1st table in section 1-1.06:

LCS Department's lane closure system
POC pedestrian overcrossing

QSD qualified SWPPP developer

QSP qualified SWPPP practitioner
TRO time-related overhead

WPC water pollution control

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06.

Delete "Contract completion date” and its definition in section 1-1.07B.

04-19-13

06-20-12

10-19-12

10-19-12

Delete "critical delay” and its definition in section 1-1.07B.

Replace "day" and its definition in section 1-1.07B with:

day: 24 consecutive hours running from midnight to midnight; calendar day.

—_

business day: Day on the calendar except a Saturday and a holiday.

10-19-12

2. working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period

except:
2.1. Saturday and holiday.

2.2.  Day during which you cannot perform work on the controlling activity for at least 50 percent of
the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to

any of the following:
2.2.1. Adverse weather-related conditions.
2.2.2. Maintaining traffic under the Contract.

2.2.3. Suspension of a controlling activity that you and the Engineer agree benefits both

parties.
2.2.4. Unanticipated event not caused by either party such as:
2.24.1. Actof God.
2.2.4.2. Act of a public enemy.
2.2.4.3. Epidemic.
2.24.4. Fire.
2.24.5. Flood.
2.2.4.6. Governor-declared state of emergency.
2.24.7. Landslide.
2.2.4.8. Quarantine restriction.
2.2.5. Issue involving a third party, including:
2.2.5.1. Industry or area-wide labor strike.
2.2.5.2. Material shortage.
2.2.5.3. Freight embargo.

2.2.5.4. Jurisdictional requirement of a law enforcement agency.

2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in
a nonhighway facility rearrangement not described and not solely for the
Contractor's convenience. Rearrangement of a nonhighway facility includes

installation, relocation, alteration, or removal of the facility.

2.3. Day during a concurrent delay.
3. original working days:
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3.1.  Working days to complete the work shown on the Notice to Bidders for a non—cost plus time
based bid.
3.2.  Working days bid to complete the work for a cost plus time based bid.

Where working days is specified without the modifier "original" in the context of the number of working
days to complete the work, interpret the number as the number of original working days as adjusted
by any time adjustment.

Replace "Contract” in the definition of "early completion time" in section 1-1.07B with:

10-19-12
work

Replace "excusable delay" and its definition in section 1-1.07B with:

10-19-12
delay: Event that extends the completion of an activity.

1. excusable delay: Delay caused by the Department and not reasonably foreseeable when the work
began such as:
1.1.  Change in the work
1.2. Department action that is not part of the Contract
1.3. Presence of an underground utility main not described in the Contract or in a location
substantially different from that specified
1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date
specified, unless the rearrangement is solely for the Contractor's convenience
1.5. Department's failure to obtain timely access to the right-of-way
1.6. Department's failure to review a submittal or provide notification in the time specified
2. critical delay: Excusable delay that extends the scheduled completion date
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either
partially or entirely:
3.1. Critical delay
3.2. Delay to a controlling activity caused by you
3.3.  Non-working day

Replace "project” in the definition of "scheduled completion date" in section 1-1.07B with:

10-19-12
work
Add to section 1-1.07B:
10-19-12
Contract time: Number of original working days as adjusted by any time adjustment.
06-20-12

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5.

Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with:

04-20-12
703 B ST
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Replace the Web site for the Department of General Services, Office of Small Business and DVBE
Services in the table in section 1-1.11 with:

11-15-13
http://www.dgs.ca.gov/dgs/ProgramsServices/BusServices.aspx
AANAAAAAAAAAAANAANAANAAANAAAANAAANAANAAANAANAANAAANANAANN
2 BIDDING
06-06-14
Replace the headings and paragraphs in section 2 with:
02-21-14

2-1.01 GENERAL

Section 2 includes specifications related to bid eligibility and the bidding process.

The electronic bid specifications in section 2 apply if Electronic Bidding Contract is shown on the cover of
the Notice to Bidders and Special Provisions.

2-1.02 BID INELIGIBILITY

A firm that has provided architectural or engineering services to the Department for this contract before
bid submittal for this contract is prohibited from any of the following:

1. Submitting a bid
2. Subcontracting for a part of the work
3. Supplying materials

2-1.03-2-1.05 RESERVED

2-1.06 BID DOCUMENTS

2-1.06A General

Standard Specifications and Standard Plans may be viewed at the Bidders' Exchange website and may
be purchased at the Publication Distribution Unit.

The Notice to Bidders and Special Provisions and project plans may be viewed at the Bidders' Exchange
website and at the street address.

Bid books may be ordered at the Bidders' Exchange website.

For an informal-bid contract, in addition to viewing and ordering them as specified above, the Notice to
Bidders and Special Provisions, project plans, and Bid book may be obtained at the Bidders' Exchange
street address.

The Notice to Bidders and Special Provisions includes the Notice to Bidders, revised standard
specifications, and special provisions.

2-1.06B Supplemental Project Information
The Department makes supplemental information available as specified in the special provisions.

Logs of test borings are supplemental project information.
If an Information Handout or cross sections are available:

1. You may view them at the Contract Plans and Special Provisions link at the Bidders' Exchange
website
2. For an informal-bid contract, you may obtain them at the Bidders' Exchange street address

If rock cores are available, you may view them by sending a request to Coreroom@dot.ca.gov.

If other supplemental project information is available for inspection, you may view it by phoning in a
request.
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Make your request at least 7 days before viewing. Include in your request:

1. District-County-Route

2. Contract number

3. Viewing date

4. Contact information, including telephone number

For rock cores, also include the bridge number in your request.
If bridge as-built drawings are available:

1. For a project in District 1 through 6 or 10, you may request them from the Office of Structure
Maintenance and Investigations, fax (916) 227-8357

2. Foraprojectin District 7, 8, 9, 11, or 12, you may request them from the Office of Structure
Maintenance and Investigations, fax (916) 227-8357, and they are available at the Office of Structure
Maintenance and Investigations, Los Angeles, CA, telephone (213) 897-0877

As-built drawings may not show existing dimensions and conditions. Where new construction dimensions
are dependent on existing bridge dimensions, verify the field dimensions and adjust dimensions of the
work to fit existing conditions.

2-1.06C—2-1.06D Reserved
2-1.07 JOB SITE AND DOCUMENT EXAMINATION
Examine the job site and bid documents.

Bid submission is your acknowledgment that you have examined the job site and bid documents and are
satisfied with:

General and local conditions to be encountered

Character, quality, and scope of work to be performed

Quantities of materials to be furnished

Character, quality, and quantity of surface and subsurface materials or obstacles
Requirements of the contract

aorwPO~

2-1.08 RESERVED
2-1.09 BID ITEM LIST
Submit a bid based on the bid item quantities the Department shows on the Bid ltem List.
06-06-14
2-1.10 SUBCONTRACTOR LIST

On the Subcontractor List form, list each subcontractor to perform work in an amount in excess of 1/2 of 1
percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.).

For each subcontractor listed, the Subcontractor List form must show:

1. Business name and the location of its place of business.
2. For a non-federal-aid contract, its California contractor license number.
3. Portion of work it will perform. Show the portion of the work by:
3.1. Description of portion of subcontracted work
3.2. Bid item numbers for the work involved in the portion of work listed
3.3. Percentage of the portion of work in each bid item listed

02-21-14
2-1.11 RESERVED
2-1.12 DISADVANTAGED BUSINESS ENTERPRISES
2-1.12A General
Section 2-1.12 applies to a federal-aid contract.

Under 49 CFR 26.13(b):
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The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the
recipient deems appropriate.

Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the Contract
(49 CFR 26).

2-1.12B Disadvantaged Business Enterprise Goal

2-1.12B(1) General
Section 2-1.12B applies if a DBE goal is shown on the Notice to Bidders.

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs.

Make work available to DBEs and select work parts consistent with available DBE subcontractors and
suppliers.

Meet the DBE goal shown on the Notice to Bidders or demonstrate that you made adequate good faith
efforts to meet this goal.

You are responsible to verify that the at the bid opening date the DBE firm is certified as DBE by the CA
Unified Certification Program.

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal.
Credit for materials or supplies you purchase from DBEs counts toward the goal in the following manner:

1. 100 percent if the materials or supplies are obtained from a DBE manufacturer.

2. 60 percent if the materials or supplies are obtained from a DBE regular dealer.

3. Only fees, commissions, and charges for assistance in the procurement and delivery of materials or
supplies, if they are obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR
26.55 defines "manufacturer” and "regular dealer."

You receive credit toward the goal if you employ a DBE trucking company that performs a commercially
useful function as defined in 49 CFR 26.55(d)(1)—(4), (6).

2-1.12B(2) DBE Commitment Submittal
Submit DBE information under section 2-1.33.

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder are not required to
submit the DBE commitment form unless the Department requests it. If the Department requests a DBE
commitment form from you, submit the completed form within 4 business days of the request.

Submit written confirmation from each DBE shown on the form stating that it will be participating in the
Contract. Include confirmation with the DBE commitment form. A copy of a DBE's quote will serve as
written confirmation that the DBE will be participating in the Contract.

2-1.12B(3) Good Faith Efforts Submittal

If you have not met the DBE goal, complete and submit the Good Faith Efforts Documentation under
section 2-1.33 showing that you made adequate good faith efforts to meet the goal. Only good faith
efforts directed toward obtaining participation by DBEs are considered.

If your DBE commitment form shows that you have met the DBE goal or if you are required to submit the
DBE commitment form, you must submit good faith efforts documentation within the specified time to
protect your eligibility for award of the contract in the event the Department finds that the DBE goal has
not been met.

The Department may consider DBE commitments of the 2nd and 3rd bidders in determining whether the
low bidder made good faith efforts to meet the DBE goal.
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2-1.13-2-1.14 RESERVED

2-1.15 DISABLED VETERAN BUSINESS ENTERPRISES
2-1.15A General

Section 2-1.15 applies to a non-federal-aid contract.

Take necessary and reasonable steps to ensure that DVBEs have opportunity to participate in the
Contract.

Comply with Mil & Vet Code § 999 et seq.

2-1.15B Projects $5 Million or Less
Section 2-1.15B applies to a project with an estimated cost of $5 million or less.

Make work available to DVBEs and select work parts consistent with available DVBE subcontractors and
suppliers.

Meet the goal shown on the Notice to Bidders.

Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE patrticipation
on this form.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

List each 1st-tier DVBE subcontractor on the Subcontractor List form regardless of percentage of the total
bid.

2-1.15C Projects More Than $5 Million

2-1.15C(1) General

Section 2-1.15C applies to a project with an estimated cost of more than $5 million.

The Department encourages bidders to obtain DVBE participation to ensure the Department achieves its
State-mandated overall DVBE goal.

If you obtain DVBE participation:

1. Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE
participation on this form.

2. List each 1st tier DVBE subcontractor in the Subcontractor List form regardless of percentage of the
total bid.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

2-1.15C(2) DVBE Incentive

The Department grants a DVBE incentive to each bidder who achieves a DVBE patrticipation of 1 percent
or greater (Mil & Vet Code 999.5 and Code of Regs § 1896.98 et seq.).

To receive this incentive, submit the Certified DVBE Summary form under section 2-1.33.

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder may be required to
submit the Certified DVBE Summary form if the bid ranking changes. If the Department requests a
Certified DVBE Summary form from you, submit the completed form within 4 business days of the
request.

2-1.15C(3) Incentive Evaluation
The Department applies the small business and non—small business preference during bid verification
and proceeds with the evaluation specified below for DVBE incentive.

The DVBE incentive is a reduction, for bid comparison only, in the total bid submitted by the lesser of the
following amounts:
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1. Percentage of DVBE achievement rounded to 2 decimal places of the verified total bid of the low
bidder

2. 5 percent of the verified total bid of the low bidder

3. $250,000

The Department applies DVBE incentive and determines whether bid ranking changes.

A non—small business bidder cannot displace a small business bidder. However, a small business bidder
with higher DVBE achievement can displace another small business bidder.

The Department proceeds with awarding the contract to the new low bidder and posts the new verified bid
results at the Department's Web site.

2-1.16-2-1.17 RESERVED

2-1.18 SMALL BUSINESS AND NON-SMALL BUSINESS SUBCONTRACTOR PREFERENCES
2-1.18A General

Section 2-1.18 applies to a non-federal-aid contract.

The Department applies small business preferences and non—small business preferences under Govt
Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq.

Any contractor, subcontractor, supplier, or service provider who qualifies as a small business is
encouraged to apply for certification as a small business by submitting its application to the Department of
General Services, Office of Small Business and DVBE Services.

Contract award is based on the total bid, not the reduced bid.

2-1.18B Small Business Preference

The Department allows a bidder certified as a small business by the Department of General Services,
Office of Small Business and DVBE Services, a preference if:

1. Bidder submitted a completed Request for Small Business Preference or Non—Small Business
Preference form with its bid
2. Low bidder did not request the preference or is not certified as a small business

The bidder's signature on the Request for Small Business Preference or Non—Small Business Preference
form certifies that the bidder is certified as a small business at the date and time of bid or has submitted a
complete application to the Department of General Services. The complete application and any required
substantiating documentation must be received by the Department of General Services by 5:00 p.m. on
the bid opening date.

The Department of General Services determines whether a bidder was certified on the bid opening date.
The Department of Transportation confirms the bidder's status as a small business before applying the
small business preference.

The small business preference is a reduction for bid comparison in the total bid submitted by the small
business contractor by the lesser of the following amounts:

1. 5 percent of the verified total bid of the low bidder
2. $50,000

If the Department determines that a certified small business bidder is the low bidder after the application
of the small business preference, the Department does not consider a request for non—small business
preference.

2-1.18C Non-Small Business Subcontractor Preference

The Department allows a bidder not certified as a small business by the Department of General Services,
Office of Small Business and DVBE Services, a preference if:

1. Bidder submitted a completed Request for Small Business Preference or Non—Small Business
Preference form with its bid
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2. Certified Small Business Listing for the Non—Small Business Preference form shows that you are
subcontracting at least 25 percent to certified small businesses

Each listed subcontractor and supplier must be certified as a small business at the date and time of bid or
must have submitted a complete application to the Department of General Services. The complete
application and any required substantiating documentation must be received by the Department of
General Services by 5:00 p.m. on the bid opening date.

The non—small business subcontractor preference is a reduction for bid comparison in the total bid
submitted by the non—small business contractor requesting the preference by the lesser of the following
amounts:

1. 5 percent of the verified total bid of the low bidder
2. $50,000

2-1.19-2-1.26 RESERVED
2-1.27 CALIFORNIA COMPANIES
Section 2-1.27 applies to a non-federal-aid contract.

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference
to be given to contractors from that state on its public entity construction contracts.

Complete a California Company Preference form.

The California company reciprocal preference amount is equal to the preference amount applied by the
state of the nonresident contractor with the lowest responsive bid unless the California company is
eligible for a small business preference or a non—small business subcontractor preference, in which case
the preference amount is the greater of the two, but not both.

If the low bidder is not a California company and a California company's bid with reciprocal preference is
equal to or less than the lowest bid, the Department awards the contract to the California company on the
basis of its total bid.

2-1.28 RESERVED

2-1.29 OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

You may opt out of the payment adjustments for price index fluctuations specified in section 9-1.07. To
opt out, submit a completed Opt Out of Payment Adjustments for Price Index Fluctuations form under
section 2-1.33.

2-1.30-2-1.32 RESERVED

06-06-14
2-1.33 BID DOCUMENT COMPLETION AND SUBMITTAL

Complete forms in the Bid book.

For a paper bid, submit your bid:

1. Under sealed cover
2. Marked as a bid
3. Identifying the contract number and the bid opening date
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For an electronic bid, complete and submit the Bid book under the Electronic Bidding Guide at the
Bidders' Exchange website.

Submit the forms and form information at the times shown in the following table:

Bid Form Submittal Schedule

Contract Forms to be submitted at Forms to be Forms to be Forms to be
type the time of bid submitted no later submitted no submitted no later
than 24 hours after later than 4 than 4 p.m. on the
bid opening® p.m. on the 4th business day
2nd business after bid opening?
day after bid
opening®
All + Bid to the Department + Bid item nos. and
contracts of Transportation percentage of bid
* Business name and item subcontracted
location and description on the Subcontractor
of portion of List®

subcontracted work on
the Subcontractor List
* Opt Out of Payment
Adjustments for Price
Index Fluctuations®

Non- « California contractor * Certified « Certified DVBE
federal-aid | license number on the Small Summary®
contracts Subcontractor List Business
only + California Company Listing for the

Preference -- Non-Small

* Request for Small Business

Business Preference or Preference®

Non—Small Business

Preference®
Federal- « Small Business Status « Caltrans Bidder -
aid DBE - Commitment®
contracts -- -- » Good Faith Efforts
only Documentation -

DBE'

®The forms and information may be submitted at the time of bid.

°If the information is not submitted at the time of bid, fax it to (916) 227-6282. This after-bid submittal
does not apply to an informal-bid contract. For an informal bid contract, submit the completed form at
the time of bid.

°Applicable only if the preference or option is chosen.

Not applicable to an informal-bid contract or a project with an estimated cost of more than $5 million.
For an informal bid contract, submit the completed form at the time of bid. For a project with an
estimated cost of more than $5 million, applicable only if you obtain DVBE participation or you are the
apparent low bidder, 2nd low bidder, or 3rd low bidder and you choose to receive the specified
incentive.

°If not submitted at the time of bid, applicable only to the apparent low bidder, 2nd low bidder, and 3rd
low bidder.

prpIicabIe only if you have not met the DBE goal.

For an electronic bid:

1. Forms to be submitted at the time of bid must be submitted as described in the Electronic Bidding
Guide or faxed to (916) 227-6282 before the bid opening date and time.

2. Your authorized digital signature is your confirmation of and agreement to all certifications and
statements contained in the Bid book.
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3. On forms and certifications that you submit through the electronic bidding service, you agree that
each form and certification where a signature is required is deemed as having your signature. On
forms that you submit after bid opening, sign the forms where a signature is required in ink.

Failure to submit the forms and information as specified results in a nonresponsive bid.

If an agent other than the authorized corporation officer or a partnership member signs the bid, file a
Power of Attorney with the Department either before opening bids or with the bid. Otherwise, the bid may
be nonresponsive.

02-21-14
2-1.34 BIDDER'S SECURITY

Submit one of the following forms of bidder's security equal to at least 10 percent of the bid:

Cash

Cashier's check

Certified check

Signed bidder's bond by an admitted surety insurer

For an electronic bid, electronic bidder's bond by an admitted surety insurer submitted using an
electronic registry service approved by the Department.

aopwDO~

Submit cash, cashier’s check, certified check, or bidder's bond to the Department at the Bidders
Exchange before the bid opening time.

Submit electronic bidder’s bond with the electronic bid.

If using a bidder's bond, you may use the form in the Bid book. If you do not use the form in the Bid book,

use a form containing the same information.

2-1.35-2-1.39 RESERVED

2-1.40 BID WITHDRAWAL

For a paper bid:

1. An authorized agent may withdraw a bid before the bid opening date and time by submitting a written
bid withdrawal request at the location where the bid was submitted. Withdrawing a bid does not

prevent you from submitting a new bid.
2. After the bid opening time, you cannot withdraw a bid.

For an electronic bid:

1. Bids are not filed with the Department until the date and time of bid opening.
2. A bidder may withdraw or revise a bid after it has been submitted to the electronic bidding service if
this is done before the bid opening date and time.

2-1.41-2-1.42 RESERVED
2-1.43 BID OPENING
The Department publicly opens and reads bids at the time and place shown on the Notice fo Bidders.

2-1.44-2-1.45 RESERVED
2-1.46 DEPARTMENT'S DECISION ON BID
The Department's decision on the bid amount is final.

The Department may reject:

1. All bids
2. A nonresponsive bid

2-1.47 BID RELIEF

The Department may grant bid relief under Pub Cont Code § 5100 et seq. Submit any request for bid
relief to the Office Engineer. The Relief of Bid Request form is available at the Department's website.
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2-1.48 RESERVED

2-1.49 SUBMITTAL FAILURE HISTORY

The Department considers a bidder's past failure to submit documents required after bid opening in
determining a bidder's responsibility.

2-1.50 BID RIGGING

Section 2-1.50 applies to a federal-aid contract.

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities.
Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number
is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous..

The hotline is part of the DOT's effort to identify and investigate highway construction contract fraud and
abuse and is operated under the direction of the DOT Inspector General.

AAAAAAAANAANNAANAAAANAAAAANAAAAAAANAAAANAANANN

3 CONTRACT AWARD AND EXECUTION
02-21-14
Replace section 3-1.02 with:

02-21-14
3-1.02 CONSIDERATION OF BIDS

3-1.02A General
For a lump sum based bid, the Department compares bids based on the total price.

For a unit price based bid, the Department compares bids based on the sum of the item totals.

For a cost plus time based bid, the Department compares bids based on the sum of the item totals and
the total bid for time.

3-1.02B Tied Bids

The Department breaks a tied bid with a coin toss except:

1. If a small business bidder and a non—small business bidder request preferences and the reductions
result in a tied bid, the Department awards the contract to the small business bidder.

2. If a DVBE small business bidder and a non-DVBE small business bidder request preferences and the

reduction results in a tied bid, the Department awards the contract to the DVBE small business
bidder.

Add to the end of section 3-1.04:

10-19-12
You may request to extend the award period by faxing a request to (916) 227-6282 before 4:00 p.m. on
the last day of the award period. If you do not make this request, after the specified award period:

1. Your bid becomes invalid
2. You are not eligible for the award of the contract

Replace the paragraph in section 3-1.11 with:

10-19-12
Complete and deliver to the Office Engineer a Payee Data Record when requested by the Department.
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Replace section 3-1.13 with:

07-27-12
3-1.13 FORM FHWA-1273

For a federal-aid contract, form FHWA-1273 is included with the Contract form in the documents sent to
the successful bidder for execution. Comply with its provisions. Interpret the training and promotion
section as specified in section 7-1.11A.

Add to item 1 in the list in the 2nd paragraph of section 3-1.18:

07-27-12
, including the attached form FHWA-1273
10-19-12
Delete item 4 of the 2nd paragraph of section 3-1.18.
AAAAAANAANAANAANAAAANAAAAAANAAAAAANAAANAANAANANANAANAN
5 CONTROL OF WORK
05-30-14
Add between "million" and ", professionally” in the 3rd paragraph of section 5-1.09A:
10-19-12
and 100 or more working days
Add to the list in the 4th paragraph of section 5-1.09A:
10-19-12
9. Considering discussing with and involving all stakeholders in evaluating potential VECPs
Add to the end of item 1.1 in the list in the 7th paragraph of section 5-1.09A:
10-19-12
, including VECPs
Replace the 1st paragraph of section 5-1.09C with:
10-19-12

For a contract with a total bid over $10 million and 100 or more working days, training in partnering skills
development is required.

10-19-12
Delete the 2nd paragraph of section 5-1.09C.

Replace "at least 2 representatives” in the 5th paragraph of section 5-1.09C with:

10-19-12
field supervisory personnel
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Replace the 1st and 2nd sentences in the 7th paragraph of section 5-1.13B(1) with:

06-20-12
If a DBE is decertified before completing its work, the DBE must notify you in writing of the decertification
date. If a business becomes a certified DBE before completing its work, the business must notify you in
writing of the certification date.

Replace "90" in the last sentence of the 7th paragraph of section 5-1.13B(1) with:

06-20-12
30

Replace "Underutilized" in "Underutilized Disadvantaged Business Enterprises” in the heading of
section 5-1.13B(2) with:

06-20-12
Performance of
06-20-12
Delete U in UDBE at each occurrence in section 5-1.13B(2).
Replace the 3rd paragraph of section 5-1.13B(2) with:
06-20-12

Do not terminate or substitute a listed DBE for convenience and perform the work with your own forces or
obtain materials from other sources without authorization from the Department.

Replace item 6 in the list in the 4th paragraph of section 5-1.13B(2) with:

06-20-12
6. Listed DBE is ineligible to work on the project because of suspension or debarment.

Add to the list in the 4th paragraph of section 5-1.13B(2):
06-20-12
Listed DBE voluntarily withdraws with written notice from the Contract.
Listed DBE is ineligible to receive credit for the type of work required.
0. Listed DBE owner dies or becomes disabled resulting in the inability to perform the work on the
Contract.
11. Department determines other documented good cause.

S ©®

Add between the 4th and 5th paragraphs of section 5-1.13B(2):
07-20-12
Notify the original DBE of your intent to use other forces or material sources and provide the reasons.
Provide the DBE with 5 days to respond to your notice and advise you and the Department of the reasons
why the use of other forces or sources of materials should not occur. Your request to use other forces or
material sources must include:

1. 1 or more of the reasons listed in the preceding paragraph
2. Notices from you to the DBE regarding the request
3. Notices from the DBE to you regarding the request
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Add between "terminated" and ", you" in the 5th paragraph of section 5-1.13B(2):

07-20-12
or substituted

Replace the paragraphs of section 5-1.13C with:

11-15-13
Section 5-1.13C applies to a non-federal-aid contract.

Use each DVBE as shown on the Certified DVBE Summary form unless you receive authorization from
the Department for a substitution. The substitute must be another DVBE unless DVBEs are not available,
in which case, you must substitute with a small business. Any authorization for a substitute is contingent
upon the Department of General Services' approval of the substitute.

The requirement that DVBEs be certified by the bid opening date does not apply to DVBE substitutions
after Contract award.

The Department authorizes substitutions for any of the reasons provided in 2 CA Code of Regs §
1896.73.

Include in your substitution request:

1. Copy of the written notice issued to the DVBE with proof of delivery
2. Copy of the DVBE's response to the notice
3. Name and certification number of the listed DVBE and the proposed substitute

Requests for substitutions of a listed DVBE with a small business must include documentation of the
unavailability of DVBEs, including:

1. Contact with the small business/DVBE advocate from the Department and the Department of
Veterans Affairs

2. Search results from the Department of General Services' website of available DVBEs

3. Communication with a DVBE community organization nearest the job site, if applicable

4. Documented communication with the DVBE and small businesses describing the work to be
performed, the percentage of the total bid, the corresponding dollar amount, and the responses to the
communication

The Department forwards your substitution request to the Department of General Services. The
Department of General Services issues a notice of approval or denial. The Department provides you this
notice.

If you fail to use a listed DVBE without an authorized substitution request, the Department issues a
penalty of up to 10 percent of the dollar amount of the work of the listed DVBE.

Maintain records of subcontracts made with DVBEs. Include in the records:

1. Name and business address of each business
2. Total amount paid to each business

For the purpose of determining compliance with Pub Cont Code § 10115 et seq.:

1. Upon work completion, complete and submit Final Report - Utilization of Disabled Veteran Business
Enterprises (DVBE) State Funded Projects Only form.
2. Upon reasonable notice and during normal business hours, permit access to its premises for the
purposes of:
2.1. Interviewing employees.
2.2. Inspecting and copying books, records, accounts and other material that may be relevant to a
matter under investigation.
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Replace "Reserved"” in section 5-1.20C with:

10-19-12
If the Contract includes an agreement with a railroad company, the Department makes the provisions of
the agreement available in the Information Handout in the document titled "Railroad Relations and
Insurance Requirements." Comply with the requirements in the document.

Replace section 5-1.20E with:

05-30-14
5-1.20E Water Meter Charges

Section 5-1.20E applies if a bid item for water meter charges is shown on the Bid Item List. The charges
are specified in a special provision for section 5-1.20E.

The local water authority will install the water meters.
The charges by the local water authority include:

1. Furnishing and installing each water meter

2. Connecting to the local water authority's main water line, including any required hot tap or tee
3. Furnishing and installing an extension pipe from the main water line to the water meter

4. Sterilizing the extension pipe

Make arrangements and pay the charges for the installation of the water meters.

If a charge is changed at the time of installation, the Department adjusts the lump sum price based on the
difference between the specified charges and the changed charges.

Replace section 5-1.20F with:

05-30-14
5-1.20F Irrigation Water Service Charges
Reserved
Add between the 2nd and 3rd paragraphs of section 5-1.23A:
10-19-12
Submit action and informational submittals to the Engineer.
Add between the 5th and 6th paragraphs of section 5-1.23B(1):
07-19-13
For a revised submittal, allow the same number of days for review as for the original submittal.
07-19-13
Delete the 1st sentence in the 10th paragraph of section 5-1.23B(2).
Add to the list in the 1st paragraph of section 5-1.36A:
07-19-13

10. Survey monuments
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Add to section 5-1.36C:

07-20-12
If the Contract does not include an agreement with a railroad company, do not allow personnel or
equipment on railroad property.
Prevent material, equipment, and debris from falling onto railroad property.
Add to section 5-1.36:
07-19-13

5-1.36E Survey Monuments
Protect survey monuments on and off the highway. Upon discovery of a survey monument not identified
and located immediately:

1. Stop work near the monument
2. Notify the Engineer

Do not resume work near the monument until authorized.

Add between the 1st and 2nd paragraphs of section 5-1.37A:

10-19-12
Do not remove any padlock used to secure a portion of the work until the Engineer is present to replace it.
Notify the Engineer at least 3 days before removing the lock.

Replace the 1st sentence of the 1st paragraph of section 5-1.39C(2) with:

10-19-12
Section 5-1.39C(2) applies if a plant establishment period of 3 years or more is shown on the Notice to
Bidders.

Replace "working days" in the 1st paragraph of section 5-1.43E(1)(a) with:

10-19-12
original working days
AAAAAANAANAAANAAAANAAAAAAAAAAAANAAANAANAANANANAANANAN
6 CONTROL OF MATERIALS
07-19-13
Replace section 6-2.05C with:
04-19-13

6-2.05C Steel and Iron Materials
Steel and iron materials must be melted and manufactured in the United States except:

1. Foreign pig iron and processed, pelletized, and reduced iron ore may be used in the domestic
production of the steel and iron materials

2. If the total combined cost of the materials does not exceed the greater of 0.1 percent of the total bid
or $2,500, materials produced outside the United States may be used if authorized

Furnish steel and iron materials to be incorporated into the work with certificates of compliance and
certified mill test reports. Mill test reports must indicate where the steel and iron were melted and
manufactured.
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All melting and manufacturing processes for these materials, including an application of a coating, must
occur in the United States. Coating includes all processes that protect or enhance the value of the
material to which the coating is applied.

Replace "Precast concrete members specified section 11-2" in the table in section 6-3.05B with:

07-19-13
Precast concrete members specified as tier 1 or tier 2 in section 90-4.01D(1)
AANAANAAAAAAAAAANAANAANAAANAAAAANAAANAANAAANAANAANAAAANANAANN
7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC
05-30-14
Replace "$50" in the 1st sentence in the 6th paragraph of section 7-1.02K(2) with:

07-19-13

$200

Replace "$25" in the 2nd sentence in the 13th paragraph of section 7-1.02K(3) with:

07-19-13

$100
05-30-14

Delete "water or" in the 9th paragraph of section 7-1.03.
Replace "20 days" in the 14th paragraph of section 7-1.04 with:

09-16-11

25 days

Replace "90 days™ in the 14th paragraph of section 7-1.04 with:

09-16-11

125 days

Add between the 18th and 19th paragraphs of section 7-1.04:

09-16-11

Temporary facilities that could be a hazard to public safety if improperly designed must comply with
design requirements described in the Contract for those facilities or, if none are described, with standard
design criteria or codes appropriate for the facility involved. Submit shop drawings and design
calculations for the temporary facilities and show the standard design criteria or codes used. Shop
drawings and supplemental calculations must be sealed and signed by an engineer who is registered as
a civil engineer in the State.

Replace the 2nd paragraph of section 7-1.11A with:
07-27-12
A copy of form FHWA-1273 is included in section 7-1.11B. The training and promotion section of section
I refers to training provisions as if they were included in the special provisions. The Department specifies
the provisions in section 7-1.11D of the Standard Specifications. If a number of trainees or apprentices is
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required, the Department shows the number on the Notice to Bidders. Interpret each FHWA-1273 clause
shown in the following table as having the same meaning as the corresponding Department clause:

FHWA-1273 Nondiscrimination Clauses

FHWA-1273 FHWA-1273 clause Department clause
section
Training and In the event a special provision for training is provided | If section 7-1.11D applies,
Promotion under this contract, this subparagraph will be section 7-1.11D supersedes this

superseded as indicated in the special provision.

subparagraph.

Records and
Reports

If on-the-job training is being required by special
provision, the contractor will be required to collect and
report training data.

If the Contract requires on-the-
job training, collect and report
training data.

Replace the form in section 7-1.11B with:
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FHWA-1273 — Revised May 1, 2012

REQUIRED CONTRACT PROVISIONS
FEDERAL-AID CONSTRUCTION CONTRACTS

I General

I Nondiscrimination

. Monsegregated Facilities

I, Davis-Bacon and Related Act Provisions

V. Contract Work Hours and Safety Standards Act
Provisions

WI1.  Subletting or Assigning the Contract

VI, Safety: Accident Prevention

VIIl. False Statements Concerning Highway Projects

IX.  Implementation of Clean Air Act and Federal Water
Pollution Control Act

X Compliance with Governmentwide Suspension and
Debarment Requirements

Xl.  Certification Regarding Use of Contract Funds for
Lobbying

ATTACHMENTS

A. Employment and Materials Preference for Appalachian
Development Highway System or Appalachian Local Access
Road Contracts (included in Appalachian contracts only)

l. GENERAL

1. Form FHWA-1273 must be physically incorporated in each
construction contract funded under Title 23 (excluding
emergency contracts solely intended for debris removal). The
contractor (or subcontractor) must insert this form in each
subcontract and further require its inclusion in all lower tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services).

The applicable requirements of Formm FHWA-1273 are
incorporated by reference for work done under any purchase
order, rental agreement or agreement for other services. The
prime contractor shall be responsible for compliance by any
subcontractor, lower-tier subcontractor or service provider.

Form FHWA-1273 must be included in all Federal-aid design-
build contracts, in all subcontracts and in lower tier
subcontracts (excluding subcontracts for design services,
purchase orders, rental agreements and other agreements for
supplies or services). The design-builder shall be responsible
for compliance by any subcontractor, lower-tier subcontractor
or service provider.

Contracting agencies may reference Form FHWA-1273 in bid
proposal or request for proposal documents, however, the
Form FHWA-1273 must be physically incorporated (not
referenced) in all contracts, subcontracts and lower-tier
subcontracts (excluding purchase orders, rental agreements
and other agreements for supplies or services relatedtoa
construction contract).

2. Subject to the applicability criteria noted in the following
sections, these contract provisions shall apply to all work
performed on the contract by the contractor's own organization
and with the assistance of workers under the contractor's
immediate superintendence and to all work performed on the
contract by piecework, station work, or by subcontract.

3. Abreach of any of the stipulations contained in these
Required Contract Provisions may be sufficient grounds for
withholding of progress payments, withholding of final
payment, termination of the contract, suspension / debarment
or any other action determined to be appropriate by the
contracting agency and FHWA.

4. Selection of Labor: During the performance of this contract,
the contractor shall not use convict labor for any purpose
within the limits of a construction project on a Federal-aid
highway unless it is labor performed by convicts who are on
parole, supervised release, or probation. The term Federal-aid
highway does not include roadways functionally classified as
local roads or rural minor collectors.

Il. NONDISCRIMINATION

The provisions of this section related to 23 CFR Part 230 are
applicable to all Federal-aid construction contracts and to all
related construction subcontracts of $10,000 or more. The
provisions of 23 CFR Part 230 are not applicable to material
supply, engineering, or architectural service contracts.

In addition, the contractor and all subcontractors must comply
with the following policies: Executive Order 11246, 41 CFR 60,
29 CFR 16251627, Title 23 USC Section 140, the
Rehabilitation Act of 1973, as amended (29 USC 794), Title VI
of the Civil Rights Act of 1964, as amended, and related
regulations including 49 CFR Parts 21, 26 and 27; and 23 CFR
Parts 200, 230, and 633.

The contractor and all subcontractors must comply with: the
requirements of the Equal Opportunity Clause in 41 CFR 60-
1.4(b) and, for all construction contracts exceeding $10,000,
the Standard Federal Equal Employment Opportunity
Construction Contract Specifications in 41 CFR 60-4.3.

Mote: The U.S. Department of Labor has exclusive authority to
determine compliance with Executive Order 11246 and the
policies of the Secretary of Labor including 41 CFR 60, and 29
CFR 1625-1627. The contracting agency and the FHWA have
the authority and the responsibility to ensure compliance with
Title 23 USC Section 140, the Rehabilitation Act of 1973, as
amended (28 USC 794), and Title VI of the Civil Rights Act of
1964, as amended, and related regulations including 49 CFR
Parts 21, 26 and 27; and 23 CFR Parts 200, 230, and 633.

The following provision is adopted from 23 CFR 230, Appendix
A, with appropriate revisions te conform to the U.S.
Department of Labor (US DOL) and FHWA requirements.

1. Equal Employment Opportunity: Equal employment
opportunity (EEO) requirements not to discriminate and to take
affirmative action to assure equal opportunity as set forth
under laws, executive orders, rules, regulations (28 CFR 35,
29 CFR 1630, 28 CFR 1625-1627, 41 CFR 60 and 49 CFR 27)
and orders of the Secretary of Labor as modified by the
provisions prescribed herein, and imposed pursuant to 23
U.5.C. 140 shall constitute the EEO and specific affirmative
action standards for the contractor's project activities under
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this contract. The provisions of the Americans with Disabilities
Act of 1990 (42 U.S.C. 12101 et seq.) set forth under 28 CFR
35 and 29 CFR 1630 are incorporated by reference in this
contract. In the execution of this contract, the contractor
agrees to comply with the following minimum specific
requirement activities of EEO:

a. The contractor will work with the contracting agency and
the Federal Government to ensure that it has made every
good faith effort to provide equal opportunity with respect to all
of its terms and conditions of employment and in their review
of activities under the contract.

b. The contractor will accept as its operating policy the
following statement:

"It is the policy of this Company to assure that applicants
are employed, and that employees are treated during
employment, without regard to their race, religion, sex, color,
national origin, age or disability. Such action shall include:
employment, upgrading, demotion, or transfer; recruitment or
recruitment advertising; layoff or termination; rates of pay or
other forms of compensation; and selection for training,
including apprenticeship, pre-apprenticeship, and/or on-the-
job training.”

2. EEO Officer: The contractor will designate and make
known to the contracting officers an EEQC Officer who will have
the responsibility for and must be capable of effectively
administering and promecting an active EEO program and who
must be assigned adequate authority and responsibility to do
S0.

3. Dissemination of Policy: All members of the contractor's
staff who are authorized to hire, supervise, promote, and
discharge employees, or who recommend such action, or who
are substantially involved in such action, will be made fully
cognizant of, and will implement, the contractor's EEO policy
and contractual responsibilities to provide EEC in each grade
and classification of employment. To ensure that the above
agreement will be met, the following actions will be taken as a
minimum:

a. Periodic meetings of supervisory and personnel office
employees will be conducted before the start of work and then
not less often than once every six months, at which time the
contractor's EEO policy and its implementation will be
reviewed and explained. The meetings will be conducted by
the EEO Officer.

b. All new supervisory or personnel office employees will be
given a thorough indoctrination by the EEQ Officer, covering
all major aspects of the contractor's EEQ obligations within
thirty days following their reporting for duty with the contractor.

c. All personnel who are engaged in direct recruitment for
the project will be instructed by the EEQ Officer in the
contractor's procedures for locating and hiring minorities and
women.

d. Motices and posters setting forth the contractor's EEQ
policy will be placed in areas readily accessible to employees,
applicants for employment and potential employees.

e. The contractor's EEQ policy and the procedures to
implement such policy will be brought to the attention of
employees by means of meetings, employee handbooks, or
other appropriate means.

4. Recruitment: WWhen advertising for employees, the
contractor will include in all advertisements for employees the
notation: "An Equal Opportunity Employer.” All such
advertisements will be placed in publications having a large
circulation among minorities and women in the area from
which the project work force would normally be derived.

a. The contractor will, unless precluded by a wvalid
bargaining agreement, conduct systematic and direct
recruitment through public and private employee referral
sources likely to yield qualified mincrities and women. To
meet this requirement, the contractor will identify sources of
potential minority group employees, and establish with such
identified sources procedures whereby minority and women
applicants may be referred to the contractor for employment
consideration.

b. In the event the contractor has a wvalid bargaining
agreement providing for exclusive hiring hall referrals, the
contractor is expected to cbserve the provisions of that
agreement to the extent that the system meets the contractor's
compliance with EEO contract provisions. Where
implementation of such an agreement has the effect of
discriminating against minorities or women, or obligates the
contractor to do the same, such implementation viclates
Federal nondiscrimination provisions.

c. The centractor will encourage its present employees to
refer minorities and women as applicants for employment.
Information and procedures with regard to referring such
applicants will be discussed with employees.

5. Personnel Actions: Wages, working conditions, and
employee benefits shall be established and administered, and
personnel actions of every type. including hiring, upgrading,
promotion, transfer, demotion, layoff, and termination, shall be
taken without regard to race, color, religion, sex, national
origin, age or disability. The following procedures shall be
followed:

a. The contractor will conduct periodic inspections of project
sites to insure that working conditions and employee facilities
do not indicate discriminatory treatment of project site
personnel.

b. The contractor will periodically evaluate the spread of
wages paid within each classification to determine any
evidence of discriminatory wage practices.

c. The contractor will periodically review selected personnel
actions in depth to determine whether there is evidence of
discrimination. Where evidence is found, the contractor will
promptly take corrective action. Ifthe review indicates that the
discrimination may extend beyond the actions reviewed, such
corrective action shall include all affected persons.

d. The contractor will promptly investigate all complaints of
alleged discrimination made to the contractor in connection
with its obligations under this contract. will attempt to resolve
such complaints, and will take appropriate corrective action
within a reasonable time. If the investigation indicates that the
discrimination may affect persons other than the complainant,
such corrective action shall include such other persons. Upon
completion of each investigation, the contractor will inform
every complainant of all of their avenues of appeal.

6. Training and Promotion:

a. The contractor will assist in locating, gualifying, and
increasing the skills of minorities and women who are

Contract No. 07-287304
21 of 335



applicants for employment or current employees. Such efforts
should be aimed at developing full journey level status
employees in the type of trade or job classification involved.

b. Consistent with the contractor's work force requirements
and as permissible under Federal and State regulations, the
contractor shall make full use of training programs, i.e.,
apprenticeship, and on-the-job training programs for the
geographical area of contract perfformance. In the event a
special provision for training is provided under this contract,
this subparagraph will be superseded as indicated in the
special provision. The contracting agency may reserve
training positions for persons who receive welfare assistance
in accordance with 23 U.S.C. 140(a).

c. The contractor will advise employees and applicants for
employment of available training programs and entrance
requirements for each.

d. The contractor will periodically review the training and
promotion potential of employees who are minorities and
women and will encourage eligible employees to apply for
such training and promotion.

7. Unions: If the contractor relies in whole or in part upon
unions as a source of employees, the contractor will use good
faith efforts to obtain the cooperation of such unions to
increase opportunities for minorities and women. Actions by
the contractor, either directly or through a contractor's
asscciation acting as agent, will include the procedures set
forth below:

a. The contractor will use good faith efforts to develop, in
cooperation with the unions, joint training programs aimed
toward qualifying more minorities and women for membership
in the unions and increasing the skills of minorities and women
so that they may qualify for higher paying employment.

b. The contractor will use good faith efforts to incorporate an
EEO clause into each union agreement to the end that such
union will be contractually bound to refer applicants without
regard to their race, color, religion, sex, national origin, age or
disability.

c. The contractor is to obtain information as to the referral
practices and policies of the labor union except that to the
extent such information is within the exclusive possession of
the labor union and such labor union refuses to furnish such
information to the contractor, the contractor shall so certify to
the contracting agency and shall set forth what efforts have
been made to obtain such information.

d. In the event the union is unable to provide the contractor
with a reasonable flow of referrals within the time limit set forth
in the collective bargaining agreement, the contractor will,
threugh independent recruitment efforts, fill the employment
vacancies without regard to race, color, religion, sex, national
origin, age or disability; making full efforts to obtain qualified
and/or qualifiable minorities and women. The failure of a union
to provide sufficient referrals {(even though it is obligated to
provide exclusive referrals under the terms of a collective
bargaining agreement) does not relieve the contractor from the
requirements of this paragraph. In the event the union referral
practice prevents the contractor from meeting the obligations
pursuant to Executive Order 11246, as amended, and these
special provisions, such contractor shall immediately nctify the
contracting agency.

8. Reasonable Accommodation for Applicants /
Employees with Disabilities: The contractor must be familiar

with the requirements for and comply with the Americans with
Disabilities Act and all rules and regulations established there
under. Employers must provide reasonable accommodation in
all employment activities unless to do so would cause an
undue hardship.

9. Selection of Subcontractors, Procurement of Materials
and Leasing of Equipment: The contractor shall not
discriminate on the grounds of race, color, religion, sex,
national origin, age or disability in the selection and retention
of subcontractors, including procurement of materials and
leases of equipment. The contractor shall take all necessary
and reasonable steps to ensure nondiscrimination in the
administration of this contract.

a. The contractor shall notify all potential subcontractors and
suppliers and lessors of their EEO obligations under this
contract.

b. The contractor will use good faith efforts to ensure
subcontractor compliance with their EEQ obligations.

10. Assurance Required by 49 CFR 26.13(b):

a. The requirements of 49 CFR Part 26 and the State
DOT's U.S. DOT-approved DBE program are incorporated by
reference.

b. The contractor or subcontractor shall not discriminate on
the basis of race, color, national origin, or sex in the
performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR Part 26 in the award and
administration of DOT-assisted contracts. Failure by the
contractor to carry out these requirements is a material breach
of this contract, which may result in the termination of this
contract or such other remedy as the contracting agency
deems appropriate.

11. Records and Reports: The contractor shall keep such
records as necessary to document compliance with the EEO
requirements. Such records shall be retained for a period of
three years following the date of the final payment to the
contractor for all contract work and shall be available at
reasonable times and places for inspection by authorized
representatives of the contracting agency and the FHWA.

a. The records kept by the contractor shall decument the
following:

(1) The number and work hours of minority and non-
minority group members and women employed in each work
classification on the project;

(2) The progress and efforts being made in cooperation
with unions, when applicable, to increase employment
opportunities for minorities and women; and

(3) The progress and efforts being made in locati