

DEPARTMENT OF TRANSPORTATION

ESC/OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



December 27, 2000

09-Iny-395-146.3/160.3
09-214114
ACNH-P395(189)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in INYO COUNTY NEAR BIG PINE FROM 1.3 km SOUTH OF ELNA ROAD TO 0.3 km SOUTH OF BARTELL ROAD.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on January 9, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions, and the Federal Minimum Wages with Modification Number 13 dated 12-22-00. A copy of the modified wage rates are available for the contractor's use on the Internet Site:

http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html

Project Plan Sheet 20 is revised as follows:

The descriptive note "GTE UNDERGROUND" for the northernmost telephone line is changed to "GTE TEMPORARY OVERHEAD".

Project Plan Sheet 191 is revised as follows:

In the table "ALTERNATIVE PIPE CULVERTS" under the columns "CSP" and "SSRP" all the thickness are changed from 3.51 mm to 2.77 mm.

In the Notice to Contractors, the first sentence of the eleventh paragraph is revised as follows:

"The following State Controlled Material Source is available for the Contractor's use for this contract."

In the Special Provisions, Section 5-1.017, "CONTRACT BONDS," is revised as follows:

"Attention is directed to Section 3-1.02, "Contract Bonds," of the Standard Specifications and these special provisions.

The payment bond shall be in a sum not less than one hundred percent of the total amount payable by the terms of the contract."

09-Iny-395-146.3/160.3
09-214114
ACNH-P395(189)E

In the Special Provisions, Section 10-1.06, "OBSTRUCTIONS," the following paragraph is added following the third paragraph:

"It is anticipated that the following utility facilities will be relocated prior to the dates shown:"

Utility	Location	Date
GTE Telephone	Sta 112+00 to Sta 142 "C" Line	April 1, 2001
GTE Telephone	Sta 184+00 to Sta 243 "D" Line	April 1, 2001

To Proposal and Contract book holders:

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Division of Office Engineer