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Addendum No. 1

Bear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MONO COUNTY
AT LEE VINING AT THE LEE VINING MAINTENANCE STATION,

Submit bids for this werk with the understanding and full consideratior: of this addendum. The revisions declarsd
in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, May 21, 2015,

This addendum is being issued to revise the Notice fo Bidders and Special Frovisions
In the Special Provisions, Section 8-1,04F, "Flexible Start," is added as attached.

To Bid book holders:

Inguirles or questions In regard o this addendum must be communicated as a bidder Inguiry and must be made
as noted in the Notice fo Bidders section of the Notice to Bidders and Special Provisions,

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website.
http://www.dot.ca.govihg/escloe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

“Provide o safe, susteinable, infegrated and efficient transportation system
fo enhance California’s economy and fivability”
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This addendum, EBS addendum file and attachments are available for the Contractors' download on the Web
site:

http://www.dot.ca.govihg/escioe/project_ads_addenda/09/09-352404
If you are not a Bid book holder, but request a book te bid on this preject, you must comply with the requirements

of this letter before submitting your bid.

Sincerely,

SHARRI BEMDER EHLERT
District Director
Risfrict & Central Region

Altachments

“Provide a safe, sustainabls, integrated and efficient fransportation systen
to enhance California’s economy and livabillty”



Replace section 8-1.04F with:
8-1.04F Flexible Start
The 1st paragraph of section 8-1.04B does not apply.
Within 10 days after receiving notice that the Contract has been approved by the Attorney General or the attorney

appointed and authorized to represent the Department, submit a request for authorization to start job site
activities. The request must include:

1. CPM baseline schedule
2. Date you plan to start job site activities

The Department does not allow changes to the request after it is authorized.

Except for measuring controlling field dimensions and locating utilities, do not start job site activities until your
WPCP or SWPPP, whichever applies, is received and authorized and the following submittals are received:

1. Notice of Materials To Be Used
2. Contingency plan for reopening closures to public traffic

if you obtain authorization to start job site activities for the date you requested, start job site activities on the
requested date. If you fall to submit a request for authorization to start job site activities as specified or if the
request is not authorized, start job site activities within 15 days after recsiving notice of Contract approval. Start
work before April 1, 2016.

CONTRACT NQ. 09-352404
ADDED PER ADDENDUM NO. 1 DATED MAY 18, 2015



