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Addendum No. 2 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SACRAMENTO 
AND SAN JOAQUIN COUNTIES NEAR TERMINUS FROM 0.7 MILE WEST OF MOKELUMNE RIVER BRIDGE 
TO 0.5 MILE EAST OF MOKELUMNE RIVER BRIDGE. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Wednesday, July 2, 2014. 

This addendum is being issued to revise the project plans, and the Notice to Bidders and Special Provisions. 

Project plan sheet 71 is replaced and attached for substitution for the like-numbered sheet. 

Project plan sheets 54A, 54B, and 56A are added and attached for addition to the project plans. 

In the Special Provisions, Section 10, is replaced as attached. 

To Bid book holders: 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Submit the Bid book as described in the Electronic Bidding Guide at the Bidders' Exchange website. 

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html 

Inform subcontractors and suppliers as necessary. 

  





 

10  GENERAL 
 

Add to the end of the first paragraph of section 10-1.02 of the RSS: 

Submit your references to control points at least 5 days before obliterating the stripes, markings, and markers. 

Submit a proposed plan performed work at least 60 days prior to the start of the project, in writing, to the US 
Coast Guard via the bridge owner (Caltrans).  Send the proposed plan to the following address, US Coast Guard, 
Eleventh District, Bridge Section, Building 50-2 Coast Guard Island, Alameda, CA 94501, attention:  David 
Sulouff, telephone (510) 437-3516.  Construction work shall not commence until Caltrans has obtained written 
authorization, with conditions, from the US Coast Guard. 

The swing span of the bridge will not be operational during the bridge deck replacement work (Stage 1).  For the 
control house rehabilitation work (Stage 2), the swing span can only be opened manually in an event of 
emergency.  In an effort to minimize navigational impact, at least one side of the swing span must be unimpeded 
for passage of the small vessels under the bridge during construction. 

 

Add to section 10-1.02 of the RSS: 

Complete work for the light weight concrete deck system and control house rehabilitation work are to be 
completed in two consecutive seasons.  Furnish and install the light weight concrete deck system must be the first 
order of work before beginning work on the control house. 

Monitor the National Weather Service's forecast on a daily basis. For the National Weather Service's forecast, go 
to the Web site for the National Weather Service. 

Work requiring an enclosure or containment system will not be allowed when rain or steady wind speed 
exceeding 35 mph is forecast by the National Weather Service. Relieve wind pressure on the enclosure or 
containment system when any wind speed exceeds 50 mph. 

Enclosure or containment system, relieve wind pressure system shall be designed by Licensed Civil Engineer 
authorized to practice in State of California.   

Pre-construction surveys for migratory birds (including raptors) shall be conducted by a qualified biologist no more 
than 14 days prior to the start of construction. 

 

Replace "Reserved" in section 10-1.03 of the RSS for section 10-1 with: 

You may work only from January 1 to May 15 of any year. 
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