

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe



*Serious Drought.
Help save water!*

September 9, 2016

10-Mer-165-35.6/36.1

10-OU2904

Project ID 1000020436

ACHSSTP-P165(114)E

Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN MERCED COUNTY NEAR TURLOCK FROM 0.3 MILE NORTH OF JOHNSON AVENUE TO 0.3 MILE SOUTH OF BRADBURY ROAD to revise the project plans and the *Notice to Bidders and Special Provisions*.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, September 22, 2016.

Project plan sheets 14, 15, 16, and 19 are replaced and attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 5-1.36D, "Utility Relocation," is added as attached.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

Addendum No. 4
Page 2
September 9, 2016

10-Mer-165-35.6/36.1
10-0U2904
Project ID 1000020436
ACHSSTP-P165(114)E

This addendum, EBS addendum file, and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/10/10-0U2904/addendum

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



SHARRI BENDER EHLERT
District Director
District 6 Central Region

Attachments

Add to section 5-1.36D:

Installation of the utilities shown in the following table requires coordination with your activities. Make the necessary arrangements with the utility company through the Engineer and submit a schedule:

1. Verified by a representative of the utility company
2. Allowing at least the time shown for the utility owner to complete its work

Utility Relocation and Contractor-Arranged Time for the Relocation

Utility	Utility address	Location	Days
8" gas pipe 720 P.S.I.G.	PG&E 6121 Bollinger Canyon Road San Ramon, CA 94583	From Station 49+14.7 to 50+04.2 On the west side of Route 165	60
6" gas pipe 720 P.S.I.G.		From Station 49+42.2 to 50+61.4 On the east side of Route 165	
4" gas pipe Distributor Line		From Station 49+42.2 to 50+61.4 On the east side of Route 165	

CONTRACT NO. 10-0U2904
ADDED PER ADDENDUM NO. 4 DATED SEPTEMBER 9, 2016