

**DEPARTMENT OF TRANSPORTATION**  
**DIVISION OF ENGINEERING SERVICES**  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!  
Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

August 24, 2007

10-Mer-59-43.3/44.3  
10-1A0704  
ACSTP-S059(047)E

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MERCED COUNTY ABOUT 18 KM NORTH OF MERCED FROM 0.5 KM SOUTH TO 0.5 KM NORTH OF MERCED RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 5, 2007.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheets 2, 56, and 67 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Notice to Contractors and Special Provisions, in the Registered Persons signature and seal sheets, the signature and seal sheet is added as attached.

In the Special Provisions, Section 5-1.24, "RELATIONS WITH STATE RECLAMATION BOARD," the seventh paragraph is deleted.

In the Special Provisions, Section 10-1.19, "TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE," the ninth paragraph is revised as follows:

"The contract lump sum price paid for traffic control system shall include full compensation for furnishing all labor (except for flagging costs), materials (including signs), tools, equipment, and incidentals, and for doing all the work involved in placing, removing, storing, maintaining, moving to new locations, replacing, and disposing of the components of the traffic control system and for furnishing and operating the pilot car, (including driver, radios, other equipment, and labor required), as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer. Flagging costs will be paid for as provided in Section 12-2.02, "Flagging Costs," of the Standard Specifications.

Addendum No. 1  
Page 2  
August 24, 2007

10-Mer-59-43.3/44.3  
10-1A0704  
ACSTP-S059(047)E

The adjustment provisions in Section 4-1.03, "Changes," of the Standard Specifications shall not apply to the item of traffic control system. Adjustments in compensation for traffic control system will be made only for increased or decreased traffic control system required by changes ordered by the Engineer and will be made on the basis of the cost of the increased or decreased traffic control necessary. The adjustment will be made on a force account basis as provided in Section 9-1.03, "Force Account Payment," of the Standard Specifications for increased work and estimated on the same basis in the case of decreased work."

In the Special Provisions, Section 10-1.35, "PILING," in subsection "MEASUREMENT AND PAYMENT (PILING)," the following paragraph is added after the third paragraph:

"Full compensation for difficulties during excavation or pile placement at Abutment 1, Pier 2, and Pier 4 foundations due to previously abandon bridge foundations shall be considered as included in the contract price paid per meter for CIDH concrete piling of the types and sizes listed in the Engineer's Estimate and no additional compensation will be allowed therefor."

In the Proposal and Contract, the Engineer's Estimate Items 75 and 76 are added and Items 29 and 74 are deleted as attached.

To Proposal and Contract book holders:

Replace pages 4 and 6 of the Engineer's Estimate in the Proposal with the attached revised pages 4 and 6 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by GSO overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY


REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Division of Engineering Services - Office Engineer

Attachments

**CONTRACT NO. 10-1A0701**

The special provisions contained herein have been prepared by or under the direction of the following Registered Persons.

**STRUCTURES**

  
\_\_\_\_\_  
REGISTERED CIVIL ENGINEER



**ENGINEER'S ESTIMATE  
10-1A0704**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	152255	RESET MAILBOX	EA	2		
22	152299	RESET MILEPOST MARKER	EA	1		
23	152390	RELOCATE ROADSIDE SIGN	EA	3		
24 (S)	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	M2	290		
25	157550	BRIDGE REMOVAL	LS	LUMP SUM	LUMP SUM	
26	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
27	190101	ROADWAY EXCAVATION	M3	13 100		
28	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
29	BLANK					
30 (F)	192020	STRUCTURE EXCAVATION (TYPE D)	M3	790		
31 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	M3	500		
32	198001	IMPORTED BORROW	M3	16 400		
33 (S)	200001	HIGHWAY PLANTING	LS	LUMP SUM	LUMP SUM	
34 (S)	200052	PRUNE EXISTING PLANTS	LS	LUMP SUM	LUMP SUM	
35 (S)	203001	EROSION CONTROL (BLANKET)	M2	2000		
36 (S)	203016	EROSION CONTROL (TYPE D)	M2	27 000		
37 (S)	203026	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	4		
38 (S)	204099	PLANT ESTABLISHMENT WORK	LS	LUMP SUM	LUMP SUM	
39 (S)	208000	IRRIGATION SYSTEM	LS	LUMP SUM	LUMP SUM	
40 (F)	208036	NPS 2 SUPPLY LINE (BRIDGE)	M	430		

**ENGINEER'S ESTIMATE  
10-1A0704**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
61	729010	ROCK SLOPE PROTECTION FABRIC	M2	22		
62 (S-F)	750505	BRIDGE DECK DRAINAGE SYSTEM	KG	3100		
63 (S)	800007	FENCE (TYPE BW, 5 STRAND, METAL POST)	M	1090		
64	820107	DELINEATOR (CLASS 1)	EA	20		
65	820118	GUARD RAILING DELINEATOR	EA	11		
66	820132	OBJECT MARKER (TYPE L)	EA	3		
67 (S)	832002	METAL BEAM GUARD RAILING (STEEL POST)	M	140		
68 (S)	839541	TRANSITION RAILING (TYPE WB)	EA	4		
69 (S)	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	6		
70 (F)	839725	CONCRETE BARRIER (TYPE 736)	M	378		
71 (S)	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	M	3020		
72 (S)	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	250		
73 (S)	011987	CONDUIT (BRIDGE)	LS	LUMP SUM	LUMP SUM	
74	BLANK					
75	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
76	999990	MOBILIZATION	LS	LUMP SUM	LUMP SUM	

**TOTAL BID: \_\_\_\_\_**