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SPECIAL NOTICES
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. This is an electronic bidding project.

. The Department has revised its HMA specifications to the Superpave design method.
See section 39 of the RSS.

. Funding for this project depends on passage of the 2015-2016 FY Budget Act.
See section 8-1.04G for special requirements.
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STANDARD PLANS LIST

The standard plan sheets applicable to this Contract include those listed below. The applicable
revised standard plans (RSPs) listed below are included in the project plans.

A10A

RSP A10B
A10C
A10D
A10E
A20A
A20B
A20D

RSP A24A
A24B
A24D

RSP A24E
RSP A24F
A74

RSP A87B
T1A

T1B

T2

T3A

T3B

RSP T9
RSP T13
RSP T17
T59

RS1

RS2

RS4

S93

S94

S95

Abbreviations (Sheet 1 of 2)

Abbreviations (Sheet 2 of 2)

Lines and Symbols (Sheet 1 of 3)

Lines and Symbols (Sheet 2 of 3)

Lines and Symbols (Sheet 3 of 3)

Pavement Markers and Traffic Lines, Typical Details

Pavement Markers and Traffic Lines, Typical Details

Pavement Markers and Traffic Lines, Typical Details

Pavement Markings - Arrows

Pavement Markings - Arrows and Symbols

Pavement Markings - Words

Pavement Markings - Words, Limit and Yield Lines

Pavement Markings - Crosswalks

Survey Monuments

Hot Mix Asphalt Dikes

Temporary Crash Cushion, Sand Filled (Unidirectional)

Temporary Crash Cushion, Sand Filled (Bidirectional)

Temporary Crash Cushion, Sand Filled (Shoulder Installations)

Temporary Railing (Type K)

Temporary Railing (Type K)

Traffic Control System Tables for Lane and Ramp Closures

Traffic Control System for Lane Closure on Two Lane Conventional Highways
Traffic Control System for Moving Lane Closure on Two Lane Highways
Temporary Water Pollution Control Details (Temporary Concrete Washout Facility)
Roadside Signs, Typical Installation Details No. 1

Roadside Signs - Wood Post, Typical Installation Details No. 2

Roadside Signs, Typical Installation Details No. 4

Framing Details for Framed Single Sheet Aluminum Signs, Rectangular Shape
Roadside Framed Single Sheet Aluminum Signs, Rectangular Shape

Roadside Single Sheet Aluminum Signs, Diamond Shape

Contract No. 10-1C9004
ii



RSP ES-1A
RSP ES-1B
RSP ES-1C
ES-5A

RSP ES-5B
ES-13A
ES-13B

Electrical Systems (Legend and Abbreviations)
Electrical Systems (Legend and Abbreviations)

Electrical Systems (Legend and Abbreviations)

Electrical Systems (Detectors)

(

(

(
Electrical Systems (Detectors)

(
Electrical Systems (Splicing Details)
(

Electrical Systems (Fuse Rating, Kinking and Banding Detail)
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CANCELED STANDARD PLANS LIST

The standard plan sheets listed below are canceled and not applicable to this contract.

Plan No. Calrjwzﬁed Plan No. Calrjwzﬁed Plan No. Calrjwzﬁed
A77A1 07-19-13 A77J4 07-19-13 ES-6J 07-19-13
A77A2 07-19-13 A77K1 07-19-13 ES-71 07-19-13
A77B1 07-19-13 A77K2 07-19-13 ES-8 01-20-12
A77CH 07-19-13 P3 07-19-13 ES-10 07-20-12
A77C2 07-19-13 C8A 07-19-13
A77C3 07-19-13 C8B 07-19-13
A77C4 07-19-13 C8C 07-19-13
RSP A77C5  07-19-13 B3-1 04-20-12
RSP A77C6 07-19-13 B3-2 04-20-12
RSP A77C7 07-19-13 B3-3 04-20-12
RSP A77C8  07-19-13 B3-4 04-20-12
RSP A77C9 07-19-13 B3-7 04-20-12
RSP A77C10 07-19-13 B3-8 04-20-12
A77E1 07-19-13 S7 07-19-13
A77E2 07-19-13 S14 07-19-13
A77E3 07-19-13 S41 07-19-13
A77E4 07-19-13 S42 07-19-13
A77E5 07-19-13 S43 07-19-13
A77E6B 07-19-13 S44 07-19-13
A77F1 07-19-13 S45 07-19-13
A77F2 07-19-13 S46 07-19-13
A77F3 07-19-13 S47 07-19-13
A77F4 07-19-13 S120 07-19-13
A77F5 07-19-13 S121 07-19-13
A77GH 07-19-13 S122 07-19-13
A77G2 07-19-13 S123 07-19-13
A77G3 07-19-13 S124 07-19-13
A77G4 07-19-13 S125 07-19-13
A77G5 07-19-13 S126 07-19-13
A77G6 07-19-13 S127 07-19-13
A77G7 07-19-13 S128 07-19-13
A77G8 07-19-13 S129 07-19-13
A77HA 07-19-13 S130 07-19-13
A77H2 07-19-13 S131 07-19-13
A77H3 07-19-13 S132 07-19-13
A77I11 07-19-13 S133 07-19-13
A7712 07-19-13 S134 07-19-13
A77J1 07-19-13 S135 07-19-13
A77J2 07-19-13 ES-6H 07-19-13
A77J3 07-19-13 ES-6l 07-19-13
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NOTICE TO BIDDERS

Bids open Tuesday, February 24, 2015
Dated February 2, 2015

General work description: Repair failed areas and rubberized HMA resurfacing.

The Department will receive sealed bids for CONSTRUCTION ON STATE HIGHWAY IN STANLISLAUS
COUNTY AT AND NEAR LA GRANGE FROM
2.2 MILES EAST OF TOULUMNE RESORT RIGHT TO TOULUMNE COUNTY LINE..

District-County-Route-Post Mile: 10-Sta-132-41.0/51.0

Contract No. 10-1C9004

The Contractor must have either a Class A license or one of the following Class C licenses: C-12.
The DVBE Contract goal is 3 percent.

Bids must be on a unit price basis.

Complete the work within 40 working days.

The estimated cost of the project is $1,670,000.

No prebid meeting is scheduled for this project.

The Department will receive bids until 2:00 p.m. on the bid open date via Bid Express web site. Bids
received after this time will not be accepted. For more information refer to the Electronic Bidding Guide at
the Bidder's Exchange web site.

The Department will open and publicly read the bids at 1727 30th Street, Bidders' Exchange, MS 26,
Sacramento, CA 95816 immediately after the specified closing time.

District office addresses are provided in the Standard Specifications.
Present bidders' inquiries to the Department and view the Department's responses at:

http://www.dot.ca.gov/hg/esc/oe/inquiry/bid_inquiries.php

Questions about alleged patent ambiguity of the plans, specifications, or estimate must be asked before
bid opening. After bid opening, the Department does not consider these questions as bid protests.

Submit your bid with bidder's security equal to at least 10 percent of the bid.

Under Govt Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq., the Department gives
preference to certified small businesses and non—small businesses who commit to 25 percent certified
small business participation.

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference
to be given to contractors from that state on its public entity construction contracts.

Prevailing wages are required on this Contract. The Director of the California Department of Industrial
Relations determines the general prevailing wage rates. Obtain the wage rates at the DIR Web site,
http://www.dir.ca.gov, or from the Department's Labor Compliance Office of the district in which the work
is located.

Contract No. 10-1C9004
1



The Department has made available Notices of Suspension and Proposed Debarment from the Federal
Highway Administration. For a copy of the notices, go to http://www.dot.ca.gov/hg/esc/oe/contractor_info.
Additional information is provided in the Excluded Parties List System at https://www.epls.gov.

Caltrans and the Construction Industry are committed to making partnering the way we do business. For
more information, go to http://www.dot.ca.gov/hg/construc/partnering.html.

Department of Transportation

D10KAD
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BID ITEM LIST

Item Item Code Item Description Unit of Measure | Estimated Quantity

No.

1 070030 LEAD COMPLIANCE PLAN LS LUMP SUM

2 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

3 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

4 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM

5 130100 JOB SITE MANAGEMENT LS LUMP SUM

6 130200 PREPARE WATER POLLUTION CONTROL LS LUMP SUM
PROGRAM

7 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM

8 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC LF 93,300
STRIPE (HAZARDOUS WASTE)

9 141104 REMOVE YELLOW THERMOPLASTIC PAVEMENT | SQFT 260
MARKING (HAZARDOUS WASTE)

10 150714 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 800

11 150715 REMOVE THERMOPLASTIC PAVEMENT SQFT 130
MARKING

12 150722 REMOVE PAVEMENT MARKER EA 4,020

13 150771 REMOVE ASPHALT CONCRETE DIKE LF 6,500

14 152320 RESET ROADSIDE SIGN EA 2

15 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT | SQYD 11,600

16 190185 SHOULDER BACKING TON 1,860

17 377501 SLURRY SEAL TON 94

18 390011 PREPAVING INERTIAL PROFILER LS LUMP SUM

19 390020 PREPAVING GRINDING DAY EA 3

20 390132 HOT MIX ASPHALT (TYPE A) TON 1,260

Contract No. 10-1C9004
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Item Item Code Item Description Unit of Measure | Estimated Quantity

No.

21 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) | TON 9,830

22 394060 DATA CORE LS LUMP SUM

23 394073 PLACE HOT MIX ASPHALT DIKE (TYPE A) LF 5,600

24 394076 PLACE HOT MIX ASPHALT DIKE (TYPE E) LF 900

25 397005 TACK COAT TON 68

26 810116 SURVEY MONUMENT (TYPE D) EA 8

27 840515 THERMOPLASTIC PAVEMENT MARKING SQFT 730

28 840560 THERMOPLASTIC TRAFFIC STRIPE LF 153,000
(SPRAYABLE)

29 850111 PAVEMENT MARKER (RETROREFLECTIVE) EA 4,020

30 860090 MAINTAINING EXISTING TRAFFIC MANAGEMENT | LS LUMP SUM
SYSTEM ELEMENTS DURING CONSTRUCTION

31 860889 MODIFY TRAFFIC MONITORING STATION LS LUMP SUM

Contract No. 10-1C9004
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SPECIAL PROVISIONS

ORGANIZATION

Special provisions are under headings that correspond with the main-section headings of the Standard
Specifications. A main-section heading is a heading shown in the table of contents of the Standard
Specifications.

Each special provision begins with a revision clause that describes or introduces a revision to the
Standard Specifications as revised by any revised standard specification.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAAANAANAANAANAAAANAANAAAANAAANAANAANAAAANAANAN

DIVISION | GENERAL PROVISIONS
2 BIDDING

Add to section 2-1.06B:
The Department makes the following supplemental project information available:

Supplemental Project Information

Means Description

Included in the Information Handout Water source information.

AAAAAAAAANAANNAANAAAANAAAAAANAAAAAAAANANAANAANANRN

5 CONTROL OF WORK

Add to section 5-1.20A:

During the progress of the work under this Contract, work under the following contracts may be in
progress at or near the job site of this Contract:

Coincident or Adjacent Contracts

Contract no. County—Route—Post Mile Location Type of work
10-0L9704 Tuo - 120 - R19.6 From 7.6 miles east of | Replace Bridge
Yosemite junction to deck.

4.8 miles west of the
town of Moccasin at
Tuolumne river/ Don
Pedro Reservoir
(James E)

Contract No. 10-1C9004
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AAAANAAAAANAAAAANAAAANNAAAAANAAAAANAAAAANANARN

7 LEGAL RELATIONS AND RESPONSIBILITY TO THE PUBLIC

Replace section 7-1.02M(2) with:
7-1.02M(2) Fire Prevention
Cooperate with local fire prevention authorities in eliminating hazardous fire conditions.

Obtain the phone numbers of the nearest fire suppression agency, California Department of Forestry and
Fire Protection (Cal Fire) unit headquarters, United States Forest Service (USFS) ranger district office,
and U.S. Department of Interior (USDI) BLM field office. Submit these phone numbers to the Engineer
before the start of job site activities.

Immediately report to the nearest fire suppression agency fires occurring within the project limits.
Prevent project personnel from setting open fires that are not part of the work.
Prevent the escape of and extinguish fires caused directly or indirecty by job site activities

Except for motor trucks, truck tractors, buses, and passenger vehicles, equip all hydrocarbon-fueled
engines, both stationary and mobile including motorcycles, with spark arresters that meet USFS
standards as specified in the Forest Service Spark Arrester Guide. Maintain the spark arresters in good
operating condition. Spark arresters are not required by Cal Fire, the BLM, or the USFS on equipment
powered by properly maintained exhaust-driven turbo-charged engines or equipped with scrubbers with
properly maintained water levels. The Forest Service Spark Arrester Guide is available at the district
offices.

Each toilet must have a metal ashtray at least 6 inches in diameter by 8 inches deep half-filled with sand
and within easy reach of anyone using the facility.

Locate flammable materials at least 50 feet away from equipment service, parking, and gas and oil
storage areas. Each small mobile or stationary engine site must be cleared of flammable material for a
radius of at least 15 feet from the engine.

Each area to be cleared and grubbed must be cleared and kept clear of flammable material such as dry
grass, weeds, brush, downed trees, oily rags and waste, paper, cartons, and plastic waste. Before
clearing and grubbing, clear a fire break at the outer limits of the areas to be cleared and grubbed. Other
fire breaks may be ordered and are change order work.

Furnish the following fire tools:

1. 1 shovel and 1 fully charged fire extinguisher UL rated at 4 B:C or more on each truck, personnel
vehicle, tractor, grader, or other heavy equipment.

2. 1 shovel and 1 backpack 5-gallon water-filled tank with pump for each welder.

3. 1 shovel or 1 chemical pressurized fire extinguisher, fully charged, for each gasoline-powered tool,
including chain saws, soil augers, and rock drills. The fire tools must always be within 25 feet from the
point of operation of the power tool. Each fire extinguisher must be of the type and size required by
the Pub Res Code § 4431 and 14 CA Code of Regs § 1234. Each shovel must be size O or larger
and at least 46 inches long.

Furnish a pickup truck and driver for the sole purpose of fire control during working hours. The truck must
be equipped with:

1. 10 shovels, 5 axes, 2 backpack 5-gallon water-filled tanks with pumps
2. 100-gallon tank of water with a gasoline motor powered pump and 100 feet of 3/4-inch hose on a reel.

In addition to being available at the site of the work, the truck and operator must patrol the area of
construction from noon until at least 1/2 hour after job site activities have ended. If the fire danger rating is
very high or extreme, the truck and operator must patrol the area of construction while work is being done
and for at least 1/2 hour after job site activities have ended.

Contract No. 10-1C9004
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Cal Fire, USFS, and BLM have established the following adjective class ratings for 5 levels of fire danger
for use in public information releases and fire protection signing: low, moderate, high, very high, extreme.
Obtain the fire danger rating daily for the project area from the nearest Cal Fire unit headquarters, USFS
ranger district office, or BLM field office.

Arrangements have been made with Cal Fire, USFS, and BLM to notify the Department when the fire
danger rating is very high or extreme. This information will be furnished to the Engineer who will notify
you for dissemination and action in the area affected. If a discrepancy between this notice and the fire
danger rating obtained from the nearest office of either Cal Fire or USFS exists, you must conduct
operations according to the higher of the two fire danger ratings.

If the fire danger rating reaches very high:

1. Falling of dead trees or snags must be discontinued.

2. No open burning is permitted and fires must be extinguished.

3. Welding must be discontinued except in an enclosed building or within an area cleared of flammable
material for a radius of 15 feet.

4. Blasting must be discontinued.

5. Smoking is allowed only in automobiles and cabs of trucks equipped with an ashtray or in cleared
areas immediately surrounded by a fire break unless prohibited by other authority.

6. Vehicular travel is restricted to cleared areas except in case of emergency.

If the fire danger rating reaches extreme, take the precautions specified for a very high fire danger rating
except smoking is not allowed in an area immediately surrounded by a firebreak and work of a nature that
could start a fire requires that properly equipped fire guards be assigned to such operation for the
duration of the work.

The Engineer may suspend work wholly or in part due to hazardous fire conditions. The days during this
suspension are non—working days.

If field and weather conditions become such that the determination of the fire danger rating is suspended,
section 7-1.02M(2) will not be enforced for the period of the suspension of the determination of the fire
danger rating. The Engineer will notify you of the dates of the suspension and resumption of the
determination of the fire danger rating.

AAAAANAANAAAANAAAANAANAAAANAAAANAANAANAANAANAN

8 PROSECUTION AND PROGRESS

Replace section 8-1.04G with:
8-1.04G Potential Budget Impasse Start
The 1st paragraph of section 8-1.04B does not apply.
Within 10 days after receiving notice that the Contract has been approved by the Attorney General or the
attorney appointed and authorized to represent the Department or within 5 business days after the 2014-

2015 FY Budget Act becomes law, whichever occurs later, submit a request for authorization to start job
site activities. The request must include:

1. CPM baseline schedule
2. Date you plan to start job site activities

The Department does not allow changes to the request after it is authorized.

Contract No. 10-1C9004
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Except for measuring controlling field dimensions and locating utilities, do not start job site activities until
your WPCP or SWPPP, whichever applies, is received and authorized and the following submittals are
received:

1. Notice of Materials To Be Used
2. Contingency plan for reopening closures to public traffic

If you obtain authorization to start job site activities for the date you requested, start job site activities on
the requested date. If you fail to submit a request for authorization to start job site activities as specified or
if the request is not authorized, start job site activities within 15 days after Contract approval or 5 business
days after the 2014-2015 FY Budget Act becomes law, whichever occurs later, except as specified below
for the case of funds becoming available in the 2013-2014 FY Budget Act. Start work before July 30
2015.

Do not start work before July 1, 2014 unless:

1. Funds become available in the 2013-2014 FY Budget Act
2. The Engineer and you agree on a start date after Contract approval

If the 2014-2015 FY Budget Act does not become law by August 1, 2014 and no work on the Contract
has been performed, you may terminate the Contract at no cost to the State. This choice to terminate will
not prejudice your performance and payment securities or your rights to participate in future bidding for
the project. If you choose to terminate the Contract, you must submit notification of the termination by
USPS certified mail with a return receipt and certificate of mailing to the Office Engineer.

The notification must be postmarked before the effective date of the 2014-2015 FY Budget Act.
The Department notifies you when the 2014-2015 FY Budget Act becomes law.

AAAAAAAAAAANANAAANAANAANAAANAAAAANAAAANAAAANANAAAAANNAANAAANNAANAAANANAN

DIVISION II GENERAL CONSTRUCTION
10 GENERAL

Add to section 10-1.02:

Submit your references to control points at least 5 days before obliterating the stripes, markings and
markers.

AAAAANAANAAAANAAANAANANAANAANAAAANAANAANAANAANAN

12 TEMPORARY TRAFFIC CONTROL

Add to section 12-3.12C:

Start displaying the message on the portable changeable message sign 15 minutes before closing the
lane.

Place the portable changeable message sign in advance of the 1st warning sign for each:

1. Stationary lane closure
2. Shoulder closure

For one-way reversing lane closures,a portable changeable message signs shall be placed for each
direction.The exact locations will be designated by the Engineer.

Contract No. 10-1C9004
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Replace "Reserved" in section 12-3.13 with:
12-3.13A General
12-3.13A(1) Summary

Section 12-3.13 includes specifications for protecting traffic and workers with an impact attenuator vehicle
during moving lane closures and when placing and removing components of stationary lane closures,
ramp closures, shoulder closures, or a combination.

Do not use an impact attenuator vehicle to place, remove, or place and remove components of a
stationary traffic control system on two lanes, two way highway where the useable shoulder width is less
than 10 feet.

Impact attenuator vehicles must comply with the following test levels under National Cooperative Highway
Research Program 350:

1. Test level 3 if the preconstruction posted speed limit is 50 mph or more
2. Testlevels 2 or 3 if the preconstruction posted speed limit is 45 mph or less

The impact attenuator vehicle must comply with the attenuator manufacturer's instructions for:

1. Support truck, except the weight of the support truck must comply with the allowable vehicle weight
limits shown on the Authorized Materials List for highway safety features and the manufacturer's
instructions

2. Trailer-mounted attenuator

3. Truck-mounted attenuator

Flashing arrow signs must comply with section 12-3.03 except you may use a portable changeable

message sign instead of a flashing arrow sign. If a portable changeable message sign is used as a

flashing arrow sign, it must comply with section 6F.56 "Arrow Panels" of the California MUTCD.

12-3.13A(2) Definitions

impact attenuator vehicle: Support truck that is towing a deployed attenuator mounted to a trailer or a
support truck with a deployed attenuator that is mounted to the support truck.

12-3.13A(3) Submittals

Submit a certificate of compliance for each attenuator used on the project.

12-3.13A(4) Quality Control and Assurance
Do not start impact attenuator vehicle activities until authorized.
Before using an impact attenuator vehicle, conduct a meeting with the Engineer, subcontractors, and

other parties involved with traffic control to discuss the operation of the impact attenuator vehicle during
moving lane closures and when placing and removing components of a stationary traffic control system.

Schedule the location, time, and date for the meeting with all participants. Furnish a meeting facility
located within 5 miles of the job site or at another authorized location.

12-3.13B Materials

Impact attenuator vehicles must be on the Authorized Materials List for highway safety features. Impact
attenuator vehicles must comply with Veh Code Div 12.

For the Trinity MPS-350 truck—mounted attenuator, the support truck must not have a fuel tank mounted
underneath within 10'-6" of the rear of the support truck.

Contract No. 10-1C9004
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Each impact attenuator vehicle must have:

1. Inverted "V" chevron pattern placed across the entire rear of the attenuator composed of alternating
4-inch wide nonreflective black stripes and 4-inch wide yellow retroreflective stripes sloping at 45
degrees

2. Type Il flashing arrow sign

3. Flashing or rotating amber light

4. Operable 2-way communication system for maintaining contact with workers

12-3.13C Construction
Except where prohibited, use an impact attenuator vehicle:

1. As a shadow vehicle in a moving lane closure.

Monitor placement and use of the attenuator vehicle on a regular basis and adjust the use of the
attenuator to match changing field conditions as construction progresses.

After placing components of a stationary traffic control system you may place the impact attenuator
vehicle in advance of the work area or at another authorized location to protect traffic and workers.

Secure objects, including equipment, tools, and ballast on impact attenuator vehicles to prevent loosening
upon impact by an errant vehicle.

Do not use a damaged attenuator in the work. Replace any attenuator damaged from an impact during
work activities.

12-3.13D Payment

Not Used

Replace section 12-3.19 of the RSS for section 12-3 with:
12-3.19 PORTABLE TRANSVERSE RUMBLE STRIPS
12-3.19A General
12-3.19A(1) Summary
Section 12-3.19 includes specifications for placing portable transverse rumble strips.

12-3.19A(2) Definitions
Not Used

12-3.19A(3) Submittals
Submit a copy of the manufacturer's instructions.

12-3.19A(4) Quality Control and Assurance
Not Used

12-3.19B Materials

The portable transverse rumble strip must be either the RoadQuake 2 or the RoadQuake 2 Folding
rumble strip manufactured by Plastic Safety Systems, Inc. For information on obtaining the rumble strips,
contact:

Customer Service

Plastic Safety Systems, Inc.
2444 Baldwin Road
Cleveland, OH 44104

Telephone Number: (800) 662-6338 or (216) 231-8590

Contract No. 10-1C9004
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12-3.19C Construction

Use an impact attenuator vehicle when placing and removing the portable transverse rumble strips.
Rumble strips must be in place before road construction begins.

If used for flagging operations, place 2 arrays of portable transverse rumble strips transverse to the
vehicular traffic movement in advance of and approach to each flagger station. Each array must consist of
3 rumble strips spaced from 6 to10 feet apart. Place the 1st array adjacent to the W20-4 (One Lane Road
Ahead) sign. Place the 2nd array adjacent to C9A(CA) (CA flagger symbol) sign.

If the RoadQuake 2 is used, securely connect the 3 sections under the manufacturer’s instructions before
placing them in the traffic lane.

Install the Rumble Strips warning sign half way between the W20-1 (Road Work Ahead) sign and the
W20-4 (One Lane Road Ahead) sign under section 12-3.06.

Remove all portable transverse rumble strips and warning signs at the end of lane closure and flagging
operations.

If the Engineer determines that the rumble strips no longer provide the audible and vibratory alerts
necessary, replace the portable transverse rumble strips.

12-3.19D Payment
Not Used

Replace the 2nd paragraph of section 12-4.01 with:

Add to section 12-4.01:

Payment for transporting bicyclists through a 1-way reversing traffic control work zone is included in the
payment for traffic control system.

Add to section 12-4.02A:

Designated holidays are shown in the following table:

Designated Holidays

Holiday Date observed
New Year's Day January 1st
Washington's Birthday 3rd Monday in February
Memorial Day Last Monday in May
Independence Day July 4th
Labor Day 1st Monday in September
Veterans Day November 11th
Thanksgiving Day 4th Thursday in November
Christmas Day December 25th

If a designated holiday falls on a Sunday, the following Monday is a designated holiday. If November 11th
falls on a Saturday, the preceding Friday is a designated holiday.

Special days are: Mother's Day and Easter Weekend including Friday.

For a one-way reversing traffic-control lane closure, traffic may be stopped in 1 direction for periods not to
exceed 10 minutes. After each stoppage, all accumulated traffic for that direction must pass through the
work zone before another stoppage is made.

The maximum length of a single stationary one-way reversing traffic-control lane closure is 1 mile
between flaggers.
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Not more than 1 stationary lane closure will be allowed in each direction of travel at one time. Personal
vehicles of your employees must not be parked on the traveled way or shoulders, including sections
closed to traffic.

If work vehicles or equipment are parked within 6 feet of a traffic lane, close the shoulder area with
fluorescent orange traffic cones or portable delineators. Place the cones or delineators on a taper in
advance of the parked vehicles or equipment and along the edge of the traveled way at 25-foot intervals
to a point not less than 25 feet past the last vehicle or piece of equipment. Use at least 9 cones or
delineators for the taper. Use a W20-1, "Road Work Ahead," W21-5b, "Right/Left Shoulder Closed
Ahead," or C24(CA), "Shoulder Work Ahead," sign mounted on a crashworthy, portable sign support with
flags. The sign must be 48 by 48 inches and placed as ordered by the Engineer. If a cone or delineator is
displaced or overturned, immediately restore the device to its original position or location.

Replace "Reserved" in section 12-4.04 with:

Lane Closure Restriction for Designated Holidays and Special Days
Thu Fri Sat Sun Mon | Tues | Wed Thu Fri Sat Sun
H
X XX XX XX
SD
XX XX XX
H
X XX XX XX
SD
XX XXX
H
X XX XX XX
SD
XX XXX
H
X XX XX XX XX
SD
X XX XX XX XXX
H
X XX XX
SD
X XX XXX
H
X XX XX
SD
XX XXX
H
X XX XX XX XX
SD
XX
Legend:
Refer to lane requirement charts
X The full width of the traveled way must be open for use by traffic after 6am.
XX The full width of the traveled way must be open for use by traffic.
xxx | The full width of the traveled way must be open for use by traffic until 9am.
H Designated holiday
SD | Special day
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Replace "Reserved" in section 12-4.05F with:

Chart no.1F
Conventional Highway Lane Requirements

County: Stanislaus Route/Direction:132/EB/WB PM:41.0/51.0

Closure limits: From 2.2 miles East of Tuolumne Resort Right to Tuolumne County line.

Hour 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 2324

Mon-
Thu

RRRRRRRRRRRIR

Fri

RRRRRRRRIR

Sat

Sun

R

Legend:

Provide at least 1 through traffic lane, not less than 10 feet in width, for use by both directions of
travel
(Reversing Control)

Work allowed within the highway where shoulder or lane closure is not required

REMARKS:
1. Closures of local roads will require City/County concurrence.

Replace section 12-5 with:
12-5 TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE

12-5.01 GENERAL

Section 12-5 includes specifications for closing traffic lanes with stationary and moving lane closures on
2-lane, 2-way highways. The traffic control system for a lane closure must comply with the details shown.

Traffic control system includes signs.

12-5.02 MATERIALS
Vehicles equipped with attenuators must comply with section 12-3.13.

12-5.03 CONSTRUCTION
12-5.03A General

During traffic striping and pavement marker placement using bituminous adhesive, control traffic with a
stationary or a moving lane closure. During other activities, control traffic with stationary lane closures.

Whenever components of the traffic control system are displaced or cease to operate or function as
specified from any cause, immediately repair the components to the original condition or replace the
components and restore the components to the original location.

12-5.03B Stationary Lane Closures

For a stationary lane closure made only for the work period, remove components of the traffic control
system from the traveled way and shoulder, except for portable delineators placed along open trenches
or excavation adjacent to the traveled way at the end of each work period. You may store the
components at selected central locations designated by the Engineer within the limits of the highway.
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You may use a pilot car to control traffic. If a pilot car is used for traffic control, the cones shown along the
centerline need not be placed. The pilot car must have radio contact with personnel in the work area.
Operate the pilot car through the traffic control zone at a speed not greater than 25 miles per hour.

12-5.03C Moving Lane Closures

A changeable message sign used in a moving lane closure must comply with section 12-3.12 except the
sign must be truck-mounted. The full operational height to the bottom of the sign may be less than 7 feet
above the ground but must be as high as practicable.

A flashing arrow sign used in a moving lane closure must be truck-mounted. Operate the flashing arrow
sign in the caution display mode whenever it is being used on a 2-lane, 2-way highway.
12-5.04 PAYMENT

Traffic control system for lane closure is paid for as traffic control system. Flagging costs are paid for as
specified in section 12-1.03.

The requirements in section 4-1.05 for payment adjustments do not apply to traffic control system.
Payment adjustments for traffic control system will be made for an increase or decrease in traffic control
work if ordered and will be made on the basis of the cost of the necessary increased or decreased traffic
control. The adjustments will be made on a force account basis for increased work and estimated on the
same basis in the case of decreased work.

A traffic control system required by change order work is paid for as a part of the change order work.

Replace section 12-8 with:
12-8 TEMPORARY PAVEMENT DELINEATION
12-8.01 GENERAL
Section 12-8 includes specifications for placing, applying, maintaining, and removing temporary pavement
delineation.
Painted traffic stripe used for temporary delineation must comply with section 84-3. Apply 1 or 2 coats.
Temporary signing for no—passing zones must comply with section 12-3.06.

12-8.02 MATERIALS
12-8.02A General
Not Used

12-8.02B Temporary Lane Line and Centerline Delineation

Temporary pavement markers must be the same color as the lane line or centerline markers being
replaced. Temporary pavement markers must be one of the temporary pavement markers on the
Authorized Material List for short-term day or night use, 14 days or less, or long-term day or night use,
180 days or less.

12-8.02C Temporary Edge Line Delineation

Temporary, removable, construction-grade striping and pavement marking tape must be one of the types
on the Authorized Material List. Apply temporary, removable, construction-grade striping and pavement
marking tape under the manufacturer's instructions.

12-8.02D Temporary Pavement Marking

Temporary, removable, construction-grade striping and pavement marking tape must be one of the types
on the Authorized Material List. Apply temporary, removable, construction-grade striping and pavement
marking tape under the manufacturer's instructions.
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12-8.03 CONSTRUCTION
12-8.03A General

Whenever work activities obliterate pavement delineation, place temporary or permanent pavement
delineation before opening the traveled way to traffic. Place lane line, pavement marking and centerline
pavement delineation for traveled ways open to traffic. On multilane roadways, freeways, and
expressways, place edge line delineation for traveled ways open to traffic.

Establish the alignment for temporary pavement delineation, including required lines or markers. Surfaces
to receive an application of paint or removable traffic tape must be dry and free of dirt and loose material.
Do not apply temporary pavement delineation over existing pavement delineation or other temporary
pavement delineation. Maintain temporary pavement delineation until it is superseded or you replace it
with a new striping detail of temporary pavement delineation or permanent pavement delineation.

Place temporary pavement delineation on or adjacent to lanes open to traffic for a maximum of 14 days.
Before the end of the 14 days, place the permanent pavement delineation. If the permanent pavement
delineation is not placed within the 14 days, replace the temporary pavement markers with additional
temporary pavement delineation equivalent to the striping detail specified for the permanent pavement
delineation for the area. The Department does not pay for the additional temporary pavement delineation.

When the Engineer determines the temporary pavement delineation is no longer required for the direction
of traffic, remove the markers, underlying adhesive, and removable traffic tape from the final layer of
surfacing and from the existing pavement to remain in place. Remove temporary pavement delineation
that conflicts with any subsequent or new traffic pattern for the area.

12-8.03B Temporary Lane Line and Centerline Delineation

Whenever lane lines or centerlines are obliterated, the minimum lane line and centerline delineation must
consist of temporary pavement markers placed longitudinally at intervals not exceeding 24 feet. The
temporary pavement markers must be temporary pavement markers on the Authorized Material List for
short-term day or night use, 14 days or less, or long-term day or night use, 180 days or less. Place
temporary pavement markers under the manufacturer's instructions. Cement the markers to the surfacing
with the adhesive recommended by the manufacturer, except do not use epoxy adhesive to place
pavement markers in areas where removal of the markers will be required.

For temporary lane line or centerline delineation consisting entirely of temporary pavement markers,
place the markers longitudinally at intervals not exceeding 24 feet.

Where no-passing centerline pavement delineation is obliterated, install the following temporary no-
passing zone signs before opening lanes to traffic. Install a W20-1, "Road Work Ahead," sign from 1,000
feet to 2,000 feet in advance of a no-passing zone. Install a R4-1, "Do Not Pass," sign at the beginning of
a no-passing zone and at 2,000-foot intervals within the no-passing zone. For continuous zones longer
than 2 miles, install a W7-3a or W71(CA), "Next ___ Miles," sign beneath the W20-1 sign. Install a R4-2,
"Pass With Care," sign at the end of the no-passing zone. The Engineer determines the exact location of
temporary no-passing zone signs. Maintain the temporary no-passing zone signs in place until you place
the permanent no-passing centerline pavement delineation. Remove the temporary no-passing zone
signs when the Engineer determines they are no longer required for the direction of traffic.

12-8.03C Temporary Edge Line Delineation

Whenever edge lines are obliterated on multilane roadways, freeways, and expressways, place edge line
delineation for that area adjacent to lanes open to traffic consisting of (1) solid, 4-inch wide traffic stripe
tape of the same color as the stripe being replaced, (2) traffic cones, (3) portable delineators or
channelizers placed longitudinally at intervals not exceeding 100 feet. You may apply temporary painted
traffic stripe where removal of the 4-inch wide traffic stripe will not be required.

The Engineer determines the lateral offset for traffic cones, portable delineators, and channelizers used
for temporary edge line delineation. If traffic cones or portable delineators are used for temporary
pavement delineation for edge lines, maintain the cones or delineators during hours of the day when the
cones or delineators are being used for temporary edge line delineation.
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Channelizers used for temporary edge line delineation must be an orange surface-mounted type. Cement
channelizer bases to the pavement as specified in section 85 for cementing pavement markers to
pavement except do not use epoxy adhesive to place channelizers on the top layer of the pavement.
Channelizers must be one of the 36-inch, surface-mounted types on the Authorized Material List.

Remove the temporary edge line delineation when the Engineer determines it is no longer required for the
direction of traffic.
12-8.03D Temporary Pavement Marking

Whenever pavement markings for a limit line are obliterated, the minimum temporary pavement marking
must consist of temporary removable construction grade striping and pavement marking tape. The color
and dimension for temporary pavement marking must be as shown for permanent pavement markings.
Temporary pavement markings must be used on lanes opened to public traffic for a maximum of 14 days.
Prior to the end of 14 days the permanent pavement markings must be placed.

Remove the temporary pavement markings when the Engineer determines it is no longer required for the
direction of public traffic.

12-8.04 PAYMENT
Not Used

FAYAYAYAYAYAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAVAN

14 ENVIRONMENTAL STEWARDSHIP

Add to section 14-1.02A:
An ESA exists on this project.

Take the management measures shown in the following table for the corresponding ESA shown. Any
access to an ESA other than that shown is prohibited.

ESA Management

Identification Location Management measures
1. No work or ground disturbance
is allowed; only replenishment of
shoulder backing
2. BMPs for dust management

1 PM 44.2 (WB) pull out

1. No work or ground disturbance
is allowed; only replenishment of
shoulder backing
2. BMPs for dust management

2 PM 44.2 (WB) pull out

1. No work or ground disturbance
is allowed; only replenishment of
shoulder backing
2. BMPs for dust management

3 PM 44.6 (WB) pull out

Replace item 1 in the list in the 7th paragraph of section 14-6.03A with:
1. Stop all work within a 100-foot radius of the discovery except as shown in the following table:

Radius Exceptions
Species Work stoppage
radius (feet)

Hawks/Raptors 250
Swainson's Hawk 600
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Replace section 14-11.07 with:

14-11.07 REMOVE YELLOW TRAFFIC STRIPE AND PAVEMENT MARKING WITH HAZARDOUS
WASTE RESIDUE

14-11.07A General
14-11.07A(1) Summary

Section 14-11.07 includes specifications for removing existing yellow thermoplastic and yellow painted
traffic stripe and pavement marking. The residue from the removal of this material is a Department-
generated hazardous waste.

Residue from removal of yellow thermoplastic and yellow painted traffic stripe and pavement marking
contains lead chromate. The average lead concentration is at least 1,000 mg/kg total lead or 5 mg/l
soluble lead. When applied to the roadway, the yellow thermoplastic and yellow painted traffic stripe and
pavement marking contained as much as 2.6 percent lead. Residue produced from the removal of this
yellow thermoplastic and yellow painted traffic stripe and pavement marking contains heavy metals in
concentrations that exceed thresholds established by the Health & Safety Code and 22 CA Code of Regs.
For bidding purposes, assume the residue is not regulated under the Federal Resource Conservation and
Recovery Act (RCRA), 42 USC § 6901 et seq.

Work associated with disposal of hazardous waste residue regulated under RCRA as determined by test
results is change order work.

Yellow thermoplastic and yellow paint may produce toxic fumes when heated.

14-11.07A(2) Submittals
14-11.07A(2)(a) General
Reserved

14-11.07A(2)(b) Lead Compliance Plan
Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).

14-11.07A(2)(c) Work Plan

Submit a work plan for the removal, containment, storage, and disposal of yellow thermoplastic and
yellow painted traffic stripe and pavement marking. The work plan must include:

1. Objective of the operation

2. Removal equipment

3. Procedures for removal and collection of yellow thermoplastic and yellow painted traffic stripe and
pavement marking residue, including dust

Type of hazardous waste storage containers

Container storage location and how it will be secured

Hazardous waste sampling protocol and QA/QC requirements and procedures

Qualifications of sampling personnel

Analytical lab that will perform the analyses

DTSC registration certificate and CA Highway Patrol (CHP) Biennial Inspection of Terminals (BIT)
Program compliance documentation of the hazardous waste hauler that will transport the hazardous
waste

10. Disposal site that will accept the hazardous waste residue

©CONO O A

The Engineer will review the work plan within 5 business days of receipt.
Do not perform work that generates hazardous waste residue until the work plan has been authorized.

Correct any rejected work plan and resubmit a corrected work plan within 5 business days of notification
by the Engineer. A new review period of 5 business days will begin from date of resubmittal.
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14-11.07A(2)(d) Analytical Test Results

Submit analytical test results of the residue from removal of yellow thermoplastic and yellow painted traffic
stripe and pavement marking, including chain of custody documentation, for review and acceptance
before:

1. Requesting the Engineer’s signature on the waste profile requested by the disposal facility
2. Requesting the Engineer obtain an US EPA Generator Identification Number for disposal
3. Removing the residue from the site

14-11.07A(2)(e) U.S. Environmental Protection Agency Identification Number Request

Submit a request for the US EPA Generator Identification Number when the Engineer accepts analytical
test results documenting that residue from removal of yellow thermoplastic and yellow painted traffic
stripe and pavement marking is a hazardous waste.

14-11.07A(2)(f) Disposal Documentation

Submit documentation of proper disposal from the receiving landfill within 5 business days of residue
transport from the project.

14-11.07B Materials
Not Used

14-11.07C Construction

Where grinding or other authorized methods are used to remove yellow thermoplastic and yellow painted
traffic stripe and pavement marking that will produce a hazardous waste residue, immediately contain and
collect the removed residue, including dust. Use a HEPA filter-equipped vacuum attachment operated
concurrently with the removal operations or other equally effective approved methods for collection of the
residue.

Make necessary arrangements to test the yellow thermoplastic and yellow paint hazardous waste residue
as required by the disposal facility and these special provisions. Testing must include:

Total lead by US EPA Method 6010B

Total chromium by US EPA Method 6010B

Soluble lead by California Waste Extraction Test (CA WET)
Soluble chromium by CA WET

Soluble lead by Toxicity Characteristic Leaching Procedure (TCLP)
Soluble chromium by TCLP

oA Ld -

From the first 220 gal of hazardous waste or portion thereof if less than 220 gal of hazardous waste are
produced, a minimum of 4 randomly selected samples must be taken and analyzed individually. Samples
must not be composited. From each additional 880 gal of hazardous waste or portion thereof if less than
880 gal are produced, a minimum of 1 additional random sample must be taken and analyzed. Use chain
of custody procedures consistent with chapter 9 of US EPA Test Methods for Evaluating Solid Waste,
Physical/Chemical Methods (SW-846) while transporting samples from the project to the laboratory. Each
sample must be homogenized before analysis by the laboratory performing the analyses. A sample
aliquot sufficient to cover the amount necessary for the total and the soluble analyses must then be taken.
This aliquot must be homogenized a 2nd time and the total and soluble analyses run on this aliquot. The
homogenization process must not include grinding of the samples. Submit the name and location of the
disposal facility that will be accepting the hazardous waste and the analytical laboratory along with the
testing requirements not less than 5 business days before the start of removal of yellow thermoplastic and
yellow painted traffic stripe and pavement marking. The analytical laboratory must be certified by the
California Department of Public Health (CDPH) Environmental Laboratory Accreditation Program (ELAP)
for all analyses to be performed.

After the Engineer accepts the analytical test results, dispose of yellow thermoplastic and yellow paint
hazardous waste residue at a Class 1 disposal facility located in California under the requirements of the
disposal facility operator within 90 days after accumulating 220 pounds of residue and dust.

If less than 220 pounds of hazardous waste residue and dust is generated in total, dispose of it within 90
days after the start of accumulation of the residue and dust.
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The Engineer will sign all manifests as the generator within 2 business days of receiving and accepting
the analytical test results and receiving your request for the US EPA Generator Identification Number.
Use a transporter with a current DTSC registration certificate and that is in compliance with the CHP BIT
Program when transporting hazardous waste.

14-11.07D Payment

Payment for a lead compliance plan is not included in the payment for environmental stewardship work.
If analytical test results demonstrate that the residue is a non-hazardous waste and the Engineer agrees,

dispose of the residue at an appropriately permitted CA Class Il or CA Class lll facility. The Department
does not adjust payment for this disposal.

AAAAAAAAANAANNAANAAAANAAAAAANAAAAAAAANANAANAANANN

15 EXISTING FACILITIES

Replace section 15-1.03B with:
15-1.03B Residue Containing Lead from Paint and Thermoplastic
Residue from grinding or cold planing contains lead from paint and thermoplastic. The average lead
concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble lead. This residue:

1. Is a nonhazardous waste

2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health
and Safety Code and 22 CA Code of Regs

3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC §
6901 et seq.

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).
Payment for a lead compliance plan is not included in the payment for existing facilities work.

Payment for handling, removal, and disposal of grinding or cold planing residue that is a nonhazardous
waste is included in the payment for the type of removal work involved.

Replace section 15-2.02B(3) with:
15-2.02B(3) Cold Planing Asphalt Concrete Pavement
15-2.02B(3)(a) General
At the locations listed below, schedule cold planing activities to ensure that cold planing, placement of
HMA, and reopening the area to traffic is completed during the same work shift:

1. Dig out

For locations not listed above, schedule cold planing activities so that not more than 7 days elapses
between the time the pavement is cold planed and the HMA is placed.

15-2.02B(3)(b) Materials

Use the same quality of HMA for temporary tapers that is used for the HMA overlay or comply with the
specifications for minor HMA in section 39.

15-2.02B(3)(c) Construction

15-2.02B(3)(c)(i) General

Do not use a heating device to soften the pavement.
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The cold planing machine must be:

1. Equipped with a cutter head width that matches the planing width. If the cutter head width is wider
than the cold plane area shown, submit to the Engineer a request for using a wider cutter head. Do
not cold plane unless the Engineer approves your request.

2. Equipped with automatic controls for the longitudinal grade and transverse slope of the cutter head
and:

2.1. If a skidevice is used, it must be at least 30 feet long, rigid, and a 1-piece unit. The entire
length must be used in activating the sensor.

2.2. |If referencing from existing pavement, the cold planing machine must be controlled by a self-
contained grade reference system. The system must be used at or near the centerline of the
roadway. On the adjacent pass with the cold planing machine, a joint-matching shoe may be
used.

3. Equipped to effectively control dust generated by the planing operation

4. Operated so that no fumes or smoke is produced.

Replace broken, missing, or worn machine teeth.

15-2.02B(3)(c)(ii) Grade Control and Surface Smoothness
Furnish, install, and maintain grade and transverse slope references.

The depth, length, width, and shape of the cut must be as shown or as ordered. The final cut must result
in a neat and uniform surface. Do not damage the remaining surface.

The completed surface of the planed asphalt concrete pavement must not vary more than 0.02 foot when
measured with a 12-foot straightedge parallel with the centerline. With the straightedge at right angles to
the centerline, the transverse slope of the planed surface must not vary more than 0.03 foot.

Where lanes are open to traffic, the drop-off of between adjacent lanes must not be more than 0.15 foot.

15-2.02B(3)(c)(iii) Temporary HMA Tapers
If a drop-off between the existing pavement and the planed area at transverse joints cannot be avoided
before opening to traffic, construct a temporary HMA taper. The HMA temporary taper must be:

1. Placed to the level of the existing pavement and tapered on a slope of 30:1 (horizontal:vertical) or
flatter to the level of the planed area
2. Compacted by any method that will produce a smooth riding surface

Completely remove temporary tapers before placing permanent surfacing.

15-2.02B(3)(c)(iv) Remove Planed Material

Remove cold planed material concurrent with planing activities so that removal does not lag more than 50
feet behind the planer.

15-2.02B(3)(d) Payment

Payment for removal of pavement markers, thermoplastic traffic stripe, painted traffic stripe, and
pavement marking within the area of cold planing is included in the payment for cold plane asphalt
concrete pavement of the types shown in the Bid Item List.

Replace section 15-2.02C(2) with:
15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead
Residue from removing traffic stripes and pavement markings contains lead from the paint or

thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble
lead. This residue:

1. Is a nonhazardous waste
2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health
and Safety Code and 22 CA Code of Regs
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3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC §
6901 et seq.

Submit a lead compliance plan under section 7-1.02K(6) j)(ii).
Payment for a lead compliance plan is not included in the payment for existing facilities work.

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is
included in the payment for the type of removal work involved.

Replace section 15-2.02C(2) with:
15-2.02C(2) Remove Traffic Stripes and Pavement Markings Containing Lead

Residue from removing traffic stripes and pavement markings contains lead from the paint or
thermoplastic. The average lead concentrations are less than 1,000 mg/kg total lead and 5 mg/L soluble
lead. This residue:

1. Is a nonhazardous waste

2. Does not contain heavy metals in concentrations that exceed thresholds established by the Health
and Safety Code and 22 CA Code of Regs

3. Is not regulated under the Federal Resource Conservation and Recovery Act (RCRA), 42 USC §
6901 et seq.

Submit a lead compliance plan under section 7-1.02K(6)(j)(ii).
Payment for a lead compliance plan is not included in the payment for existing facilities work.

Payment for handling, removal, and disposal of pavement residue that is a nonhazardous waste is
included in the payment for the type of removal work involved.

Replace section 15-2.02F with:
15-2.02F Remove Asphalt Concrete Dikes

Before removing the dike, cut the outside edge of the asphalt concrete on a neat line and to a minimum
depth of 0.17 foot.

AAAAAAAAAAANANAAANAANNAAANAAANAAAAANAAAAAAAANANAAAAANNAANAAANNAANAAANANAN

DIVISION Il GRADING
19 EARTHWORK

Add to the 7th paragraph of section 19-9.02:

If 100 percent RAP is used, the requirement for minimum unit weight of shoulder backing under California
Test 212 does not apply.

AAAAAAAAAAANANAAAANAANAANAAANAAAAANAAAAAAAANAAAANAAANNAANAAANNAANAAANANAN

DIVISION V SURFACINGS AND PAVEMENTS
37 BITUMINOUS SEALS

Add to section 37-3.02A:
Aggregate for slurry seal must be Type lII.
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Add to section 37-3.02B(1):
Asphaltic emulsion for slurry seal must be polymer modified asphaltic emulsion.

Replace the 1st paragraph of section 37-3.03C(5)(a) with:
Use a continuous self-loading mixing machine except you may use truck mounted mixer spreaders on
any of the following:

1. Radii’
2. Side streets
3. Areas requiring hand work

AAAAANAANAANAANAAANAANAANAAAANAAANAANAANAANAANAANAN

39 HOT MIX ASPHALT

Replace the 2nd, 3rd, and 4th paragraphs of section 39-1.03D(1) of the RSS for section 39 with:

Place HMA on adjacent traveled way lanes so that at the end of each work shift the distance between the
ends of HMA layers on adjacent lanes is from 5 to 10 feet. Place additional HMA along the transverse
edge at each lane's end and along the exposed longitudinal edges between adjacent lanes. Hand rake
and compact the additional HMA to form temporary conforms. You may place kraft paper or another
authorized release agent under the conform tapers to facilitate the taper removal when paving activities
resume.

Delete section 39-1.03D(2) of the RSS for section 39.

Replace "Reserved” in section 39-2.02C of the RSS for section 39:
The grade of asphalt binder for Type A HMA must be 64-10.

Add to section 39-3.02C(1) of the RSS for section 39:
The grade of asphalt binder for RHMA-G must be PG 64-16.

AAAAAANAAAAANANAAANAANAANAAANAAAAANAAAAAAAANANAANAAANNAAANAAANNAANAAANANAN

DIVISION IX TRAFFIC CONTROL FACILITIES
86 ELECTRICAL SYSTEMS

Add to the end of the 1st paragraph of the RSS for section 86-1.01:

This work is shown on plan sheets labeled E. The work involved in each bid item is shown on a sheet with
a title matching the bid item description except for the following bid items:

1. Maintaining existing traffic management system elements during construction

Replace "Reserved" in section 86-1.06B with:

Traffic Management System (TMS) elements include, but are not limited to ramp metering (RM) system,
communication system, traffic monitoring stations, video image vehicle detection system (VIVDS),
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microwave vehicle detection system (MVDS), loop detection system, changeable message sign (CMS)
system, extinguishable message sign (EMS) system, highway advisory radio (HAR) system, closed circuit
television (CCTV) camera system, roadway weather information system (RWIS), visibility sensor, and
fiber optic system.

Existing TMS elements, including detection systems, shown and located within the project limits must
remain in place and be protected from damage. If the construction activities require existing TMS
elements to be nonoperational or off line, and if temporary or portable TMS elements are not shown, the
Contractor must provide for temporary or portable TMS elements. The Contractor must receive
authorization on the type of temporary or portable TMS elements and installation method.

Before work is performed, the Engineer, the Contractor, and the Department's Traffic Operations
Electrical representatives must jointly conduct a pre-construction operational status check of all existing
TMS elements and each element's communication status with the Traffic Management Center (TMC),
including existing TMS elements not shown and elements that may not be impacted by the Contractor's
activities. The Department's Traffic Operations Electrical representatives will certify the TMS elements'
location and status, and provide a copy of the certified list of the existing TMS elements within the project
limits to the Contractor. The status list will include the operational, defined as having full functionality, and
the nonoperational components.

The Contractor must obtain authorization at least 72 hours before interrupting existing TMS elements'
communication with the TMC that will result in the elements being nonoperational or off line. The
Contractor must notify the Engineer at least 72 hours before starting excavation activities.

Traffic monitoring stations and their associated communication systems, which were verified to be
operational during the pre-construction operational status check, must remain operational on
freeway/highway mainline at all times, except:

1. For a duration of up to 15 days on any continuous segment of the freeway/highway longer than 3
miles

2. For a duration of up to 60 days on any continuous segment of the freeway/highway shorter than 3
miles

If the construction activities require existing detection systems to be nonoperational or off line for a longer
time period or the spacing between traffic monitoring stations is more than the specified criteria above,
and temporary or portable detection operations are not shown, the Contractor must provide provisions for
temporary or portable detection operations. The Contractor must receive authorization on the type of
detection and installation before installing the temporary or portable detection.

If existing TMS elements shown or identified during the pre-construction operational status check, except
traffic monitoring stations, are damaged or fail due to the Contractor's activity, where the elements are not
fully functional, the Engineer must be notified immediately. If the Contractor is notified by the Engineer
that existing TMS elements have been damaged, have failed or are not fully functional due to the
Contractor's activity, the damaged or failed TMS elements, excluding structure-related elements, must be
repaired or replaced, at the Contractor's expense, within 24 hours. For a structure-related elements, the
Contractor must install temporary or portable TMS elements within 24 hours. For nonstructure-related
TMS elements, the Engineer may authorize temporary or portable TMS elements for use during the
construction activities.

The Contractor must demonstrate that repaired or replaced elements operate in a manner equal to or
better than the replaced equipment. If the Contractor fails to perform required repairs or replacement
work, the Department may perform the repair or replacement work and the cost will be deducted from
monies due to the Contractor.

A TMS element must be considered nonoperational or off line for the duration of time that active
communications with the TMC is disrupted, resulting in messages and commands not transmitted from or
to the TMS element.

The Contractor must provide provisions for replacing existing TMS elements within the project limits,
including detection systems, that were not identified on the plans or during the pre-construction
operational status check that became damaged due to the Contractor's activities.
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If the pre-construction operational status check identified existing TMS elements, then the Contractor, the
Engineer, and the Department's Traffic Operations Electrical representatives must jointly conduct a post
construction operational status check of all existing TMS elements and each element's communication
status with the TMC. The Department's Traffic Operations Electrical representatives will certify the TMS
elements' status and provide a copy of the certified list of the existing TMS elements within the project
limits to the Contractor. The status list will include the operational, defined as having full functionality, and
the nonoperational components. TMS elements that cease to be functional between pre and post
construction status checks must be repaired at the Contractor's expense.

The Engineer will authorize the schedule for final replacement, the replacement methods and the
replacement elements, including element types and installation methods before repair or replacement
work is performed. The final TMS elements must be new and of equal or better quality than the existing
TMS elements.

If no electrical work exists on the project and no TMS elements are identified within the project limits, the
pre-construction operational status check is change order work.

Furnishing and installing temporary or portable TMS elements that are not shown, but are required when
an existing TMS element becomes nonoperational or off line due to construction activities, is change
order work.

Furnishing and installing temporary or portable TMS elements and replacing TMS elements that are not
shown nor identified during the pre-construction operational status check and were damaged by
construction activities is change order work.

If the Contractor is required to submit provisions for the replacement of TMS elements that were not
identified, submitting the provisions is change order work.
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Replace the table in the 2nd paragraph of section 86-2.08C with:

Add to section 86-2.08A:
Secure conductors and cables to the projecting end of the conduit in pull boxes.

Insulation Thickness

Insulation type

Conductor size

Insulation thickness

(mils)
No. 14 to No. 10 45
USE, RHH, or RHW No. 8 to No. 2 60
No. 14 to No. 10 30
THW or TW No. 8 45
No. 6 to No. 2 60

Replace the 1st paragraph of section 86-2.09E with:
Splices must be insulated by "Heat-shrink tubing."

Delete the 8th paragraph of section 86-2.09E.

Add to section 86-5.01A(1):

Loop wire must be Type 2.

Slots must be filled with hot-melt rubberized asphalt sealant.

The depth of the loop sealant above the top of the uppermost loop wire in the sawed slots must be 2

inches, minimum.
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REVISED STANDARD SPECIFICATIONS
APPLICABLE TO THE 2010 EDITION
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REVISED STANDARD SPECIFICATIONS DATED
10-17-14

ORGANIZATION

Revised standard specifications are under headings that correspond with the main-section headings of
the Standard Specifications. A main-section heading is a heading shown in the table of contents of the
Standard Specifications. A date under a main-section heading is the date of the latest revision to the
section.

Each revision to the Standard Specifications begins with a revision clause that describes or introduces a
revision to the Standard Specifications. For a revision clause that describes a revision, the date on the
right above the clause is the publication date of the revision. For a revision clause that introduces a
revision, the date on the right above a revised term, phrase, clause, paragraph, or section is the
publication date of the revised term, phrase, clause, paragraph, or section. For a multiple-paragraph or
multiple-section revision, the date on the right above a paragraph or section is the publication date of the
paragraphs or sections that follow.

Any paragraph added or deleted by a revision clause does not change the paragraph numbering of the
Standard Specifications for any other reference to a paragraph of the Standard Specifications.

AAAANAANAAAANAANAANANAANAANANAAANANANAANANAAAANAANAANANAAAANAANANN

ORGANIZATIONAL REVISIONS

07-19-13
Transfer section 36 from division IV to division V.

AAAANAANAANAANAANAAANANANAANANAAANANANAANANAAAANAANAANANAANAANAANANANN

DIVISION | GENERAL PROVISIONS

1 GENERAL
10-17-14
Replace "current” in the 2nd paragraph of section 1-1.05 with:
04-20-12
most recent
Add to the 4th paragraph of section 1-1.05:
04-20-12

Any reference directly to a revised standard specification section is for convenience only. Lack of a direct
reference to a revised standard specification section does not indicate a revised standard specification for
the section does not exist.

Replace "MSDS" in the 1st table in section 1-1.06 with:
b 10-17-14
MSDS
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Add to the 1st table in section 1-1.06:

LCS Department's lane closure system
POC pedestrian overcrossing

QSD qualified SWPPP developer

QSP qualified SWPPP practitioner
SDS safety data sheet

TRO time-related overhead

WPC water pollution control

Add to the notes of the 1st table in section 1-1.06:

®Interpret a reference to MSDS as a reference to SDS under 29 CFR 1910.1200.

Delete the abbreviation and its meaning for UDBE in the 1st table of section 1-1.06.

Delete "Contract completion date” and its definition in section 1-1.07B.

Delete "critical delay"” and its definition in section 1-1.07B.

Replace "day" and its definition in section 1-1.07B with:

day: 24 consecutive hours running from midnight to midnight; calendar day.

—_

business day: Day on the calendar except a Saturday and a holiday.
working day: Time measure unit for work progress. A working day is any 24-consecutive-hour period
except:
Saturday and holiday.
Day during which you cannot perform work on the controlling activity for at least 50 percent of
the scheduled work shift with at least 50 percent of the scheduled labor and equipment due to
any of the following:

2.1.
2.2.

2.2.1.
2.2.2.
2.2.3.

2.24.

2.2.5.

Adverse weather-related conditions.
Maintaining traffic under the Contract.

10-17-14

10-17-14

06-20-12

10-19-12

10-19-12

10-19-12

Suspension of a controlling activity that you and the Engineer agree benefits both

parties.

Unanticipated event not caused by either party such as:
2.24.1. Actof God.

2.2.4.2. Actof a public enemy.

2.2.4.3. Epidemic.

2.24.4. Fire.

2.24.5. Flood.

2.2.4.6. Governor-declared state of emergency.
2.24.7. Landslide.

2.2.4.8. Quarantine restriction.

Issue involving a third party, including:

2.2.5.1. Industry or area-wide labor strike.
2.2.5.2. Material shortage.

2.2.5.3. Freight embargo.

2.2.5.4. Jurisdictional requirement of a law enforcement agency.
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2.2.5.5. Workforce labor dispute of a utility or nonhighway facility owner resulting in

a nonhighway facility rearrangement not described and not solely for the
Contractor's convenience. Rearrangement of a nonhighway facility includes
installation, relocation, alteration, or removal of the facility.

2.3. Day during a concurrent delay.

original working days:

3.1.  Working days to complete the work shown on the Notice to Bidders for a non—cost plus time

based bid.
3.2.  Working days bid to complete the work for a cost plus time based bid.

Where working days is specified without the modifier "original" in the context of the number of working

days to complete the work, interpret the number as the number of original working days as adjusted
by any time adjustment.

Replace "Contract” in the definition of "early completion time" in section 1-1.07B with:
10-19-12

work

Replace "excusable delay" and its definition in section 1-1.07B with:
10-19-12

delay: Event that extends the completion of an activity.

1.

excusable delay: Delay caused by the Department and not reasonably foreseeable when the work

began such as:

1.1.  Change in the work

1.2.  Department action that is not part of the Contract

1.3. Presence of an underground utility main not described in the Contract or in a location
substantially different from that specified

1.4. Described facility rearrangement not rearranged as described, by the utility owner by the date
specified, unless the rearrangement is solely for the Contractor's convenience

1.5. Department's failure to obtain timely access to the right-of-way

1.6. Department's failure to review a submittal or provide notification in the time specified

2. critical delay: Excusable delay that extends the scheduled completion date
3. concurrent delay: Occurrence of at least 2 of the following events in the same period of time, either
partially or entirely:
3.1. Critical delay
3.2. Delay to a controlling activity caused by you
3.3.  Non-working day
Replace "project” in the definition of "scheduled completion date" in section 1-1.07B with:
10-19-12
work
Add to section 1-1.07B:
10-19-12
Contract time: Number of original working days as adjusted by any time adjustment.
06-20-12

Disadvantaged Business Enterprise: Disadvantaged Business Enterprise as defined in 49 CFR 26.5.
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Replace "PO BOX 911" in the District 3 mailing address in the table in section 1-1.08 with:

04-20-12
703 B ST

Replace the Web site for the Department of General Services, Office of Small Business and DVBE
Services in the table in section 1-1.11 with:

11-15-13
http://www.dgs.ca.gov/dgs/ProgramsServices/BusServices.aspx
AAAAAANAANAANAANAAAANAAANAAAAAAAAAANAANANAANANANAANAAN
2 BIDDING
10-17-14
Replace the headings and paragraphs in section 2 with:
02-21-14

2-1.01 GENERAL
Section 2 includes specifications related to bid eligibility and the bidding process.

The electronic bid specifications in section 2 apply if Electronic Bidding Contract is shown on the cover of
the Notice to Bidders and Special Provisions.

2-1.02 BID INELIGIBILITY

A firm that has provided architectural or engineering services to the Department for this contract before
bid submittal for this contract is prohibited from any of the following:

1. Submitting a bid
2. Subcontracting for a part of the work
3. Supplying materials

2-1.03-2-1.05 RESERVED

10-17-14
2-1.06 BID DOCUMENTS

2-1.06A General

Standard Specifications and Standard Plans may be viewed at the Bidders' Exchange website and may
be purchased at the Publication Distribution Unit.

The Notice to Bidders and Special Provisions and project plans may be viewed at the Bidders' Exchange
website.

Bid books may be ordered at the Bidders' Exchange website.

The Notice to Bidders and Special Provisions includes the Notice to Bidders, revised standard
specifications, and special provisions.

2-1.06B Supplemental Project Information
The Department makes supplemental information available as specified in the special provisions.

Logs of test borings are supplemental project information.

If an Information Handout or cross sections are available, you may view them at the Contract Plans and
Special Provisions link at the Bidders' Exchange website.

If rock cores are available, you may view them by sending a request to Coreroom@dot.ca.gov.
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If other supplemental project information is available for inspection, you may view it by phoning in a
request.

Make your request at least 7 days before viewing. Include in your request:

1. District-County-Route

2. Contract number

3. Viewing date

4. Contact information, including telephone number

For rock cores, also include the bridge number in your request.
If bridge as-built drawings are available:

1. For a project in District 1 through 6 or 10, you may request them from the Office of Structure
Maintenance and Investigations, fax (916) 227-8357

2. For aproject in District 7, 8, 9, 11, or 12, you may request them from the Office of Structure
Maintenance and Investigations, fax (916) 227-8357, and they are available at the Office of Structure
Maintenance and Investigations, Los Angeles, CA, telephone (213) 897-0877

As-built drawings may not show existing dimensions and conditions. Where new construction dimensions
are dependent on existing bridge dimensions, verify the field dimensions and adjust dimensions of the
work to fit existing conditions.

2-1.06C—-2-1.06D Reserved
2-1.07 JOB SITE AND DOCUMENT EXAMINATION

Examine the job site and bid documents. Notify the Department of apparent errors and patent ambiguities
in the plans, specifications, and Bid Item List. Failure to do so may result in rejection of a bid or rescission
of an award.

Bid submission is your acknowledgment that you have examined the job site and bid documents and are
satisfied with:

1. General and local conditions to be encountered
2. Character, quality, and scope of work to be performed
3. Quantities of materials to be furnished
4. Character, quality, and quantity of surface and subsurface materials or obstacles
5. Requirements of the contract
02-21-14
2-1.08 RESERVED
2-1.09 BID ITEM LIST
Submit a bid based on the bid item quantities the Department shows on the Bid ltem List.
06-06-14

2-1.10 SUBCONTRACTOR LIST

On the Subcontractor List form, list each subcontractor to perform work in an amount in excess of 1/2 of 1
percent of the total bid or $10,000, whichever is greater (Pub Cont Code § 4100 et seq.).

For each subcontractor listed, the Subcontractor List form must show:

1. Business name and the location of its place of business.
2. For a non-federal-aid contract, its California contractor license number.
3. Portion of work it will perform. Show the portion of the work by:
3.1. Description of portion of subcontracted work
3.2. Bid item numbers for the work involved in the portion of work listed
3.3. Percentage of the portion of work in each bid item listed
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02-21-14
2-1.11 RESERVED

2-1.12 DISADVANTAGED BUSINESS ENTERPRISES
2-1.12A General
Section 2-1.12 applies to a federal-aid contract.

Under 49 CFR 26.13(b):

The contractor, sub recipient or subcontractor shall not discriminate on the basis of race, color,
national origin, or sex in the performance of this contract. The contractor shall carry out
applicable requirements of 49 CFR part 26 in the award and administration of DOT-assisted
contracts. Failure by the contractor to carry out these requirements is a material breach of this
contract, which may result in the termination of this contract or such other remedy as the
recipient deems appropriate.

Take necessary and reasonable steps to ensure that DBEs have opportunity to participate in the Contract
(49 CFR 26).

2-1.12B Disadvantaged Business Enterprise Goal
2-1.12B(1) General
Section 2-1.12B applies if a DBE goal is shown on the Notice to Bidders.

To ensure equal participation of DBEs provided in 49 CFR 26.5, the Department shows a goal for DBEs.

Make work available to DBEs and select work parts consistent with available DBE subcontractors and
suppliers.

Meet the DBE goal shown on the Notice to Bidders or demonstrate that you made adequate good faith
efforts to meet this goal.

You are responsible to verify that the at the bid opening date the DBE firm is certified as DBE by the CA
Unified Certification Program.

All DBE participation will count toward the Department's federally-mandated statewide overall DBE goal.
Credit for materials or supplies you purchase from DBEs counts toward the goal in the following manner:

1. 100 percent if the materials or supplies are obtained from a DBE manufacturer.

2. 60 percent if the materials or supplies are obtained from a DBE regular dealer.

3. Only fees, commissions, and charges for assistance in the procurement and delivery of materials or
supplies, if they are obtained from a DBE that is neither a manufacturer nor regular dealer. 49 CFR
26.55 defines "manufacturer” and "regular dealer."

You receive credit toward the goal if you employ a DBE trucking company that performs a commercially
useful function as defined in 49 CFR 26.55(d)(1)—(4), (6).

2-1.12B(2) DBE Commitment Submittal
Submit DBE information under section 2-1.33.

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder are not required to
submit the DBE commitment form unless the Department requests it. If the Department requests a DBE
commitment form from you, submit the completed form within 4 business days of the request.

Submit written confirmation from each DBE shown on the form stating that it will be participating in the
Contract. Include confirmation with the DBE commitment form. A copy of a DBE's quote will serve as
written confirmation that the DBE will be participating in the Contract.

2-1.12B(3) Good Faith Efforts Submittal

If you have not met the DBE goal, complete and submit the Good Faith Efforts Documentation under
section 2-1.33 showing that you made adequate good faith efforts to meet the goal. Only good faith
efforts directed toward obtaining participation by DBEs are considered.

Contract No. 10-1C9004
6 of 337



If your DBE commitment form shows that you have met the DBE goal or if you are required to submit the
DBE commitment form, you must submit good faith efforts documentation within the specified time to
protect your eligibility for award of the contract in the event the Department finds that the DBE goal has
not been met.

The Department may consider DBE commitments of the 2nd and 3rd bidders in determining whether the
low bidder made good faith efforts to meet the DBE goal.

2-1.13-2-1.14 RESERVED

2-1.15 DISABLED VETERAN BUSINESS ENTERPRISES

2-1.15A General

Section 2-1.15 applies to a non-federal-aid contract.

Take necessary and reasonable steps to ensure that DVBEs have opportunity to participate in the
Contract.

Comply with Mil & Vet Code § 999 et seq.

2-1.15B Projects $5 Million or Less
Section 2-1.15B applies to a project with an estimated cost of $5 million or less.

Make work available to DVBEs and select work parts consistent with available DVBE subcontractors and
suppliers.

Meet the goal shown on the Notice to Bidders.

Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE patrticipation
on this form.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

List each 1st-tier DVBE subcontractor on the Subcontractor List form regardless of percentage of the total
bid.

2-1.15C Projects More Than $5 Million

2-1.15C(1) General

Section 2-1.15C applies to a project with an estimated cost of more than $5 million.

The Department encourages bidders to obtain DVBE participation to ensure the Department achieves its
State-mandated overall DVBE goal.

If you obtain DVBE participation:

1. Complete and submit the Certified DVBE Summary form under section 2-1.33. List all DVBE
participation on this form.

2. List each 1st tier DVBE subcontractor in the Subcontractor List form regardless of percentage of the
total bid.

If a DVBE joint venture is used, submit the joint venture agreement with the Certified DVBE Summary
form.

2-1.15C(2) DVBE Incentive

The Department grants a DVBE incentive to each bidder who achieves a DVBE patrticipation of 1 percent
or greater (Mil & Vet Code 999.5 and Code of Regs § 1896.98 et seq.).

To receive this incentive, submit the Certified DVBE Summary form under section 2-1.33.

Bidders other than the apparent low bidder, the 2nd low bidder, and the 3rd low bidder may be required to
submit the Certified DVBE Summary form if the bid ranking changes. If the Department requests a
Certified DVBE Summary form from you, submit the completed form within 4 business days of the
request.
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2-1.15C(3) Incentive Evaluation

The Department applies the small business and non—small business preference during bid verification
and proceeds with the evaluation specified below for DVBE incentive.

The DVBE incentive is a reduction, for bid comparison only, in the total bid submitted by the lesser of the
following amounts:

1. Percentage of DVBE achievement rounded to 2 decimal places of the verified total bid of the low
bidder

2. 5 percent of the verified total bid of the low bidder

3. $250,000

The Department applies DVBE incentive and determines whether bid ranking changes.

A non—small business bidder cannot displace a small business bidder. However, a small business bidder
with higher DVBE achievement can displace another small business bidder.

The Department proceeds with awarding the contract to the new low bidder and posts the new verified bid
results at the Department's Web site.

2-1.16-2-1.17 RESERVED

2-1.18 SMALL BUSINESS AND NON-SMALL BUSINESS SUBCONTRACTOR PREFERENCES
2-1.18A General

Section 2-1.18 applies to a non-federal-aid contract.

The Department applies small business preferences and non—small business preferences under Govt
Code § 14835 et seq. and 2 CA Code of Regs § 1896 et seq.

Any contractor, subcontractor, supplier, or service provider who qualifies as a small business is
encouraged to apply for certification as a small business by submitting its application to the Department of
General Services, Office of Small Business and DVBE Services.

Contract award is based on the total bid, not the reduced bid.

2-1.18B Small Business Preference

The Department allows a bidder certified as a small business by the Department of General Services,
Office of Small Business and DVBE Services, a preference if:

1. Bidder submitted a completed Request for Small Business Preference or Non—Small Business
Preference form with its bid
2. Low bidder did not request the preference or is not certified as a small business

The bidder's signature on the Request for Small Business Preference or Non—Small Business Preference
form certifies that the bidder is certified as a small business at the date and time of bid or has submitted a
complete application to the Department of General Services. The complete application and any required
substantiating documentation must be received by the Department of General Services by 5:00 p.m. on
the bid opening date.

The Department of General Services determines whether a bidder was certified on the bid opening date.
The Department of Transportation confirms the bidder's status as a small business before applying the
small business preference.

The small business preference is a reduction for bid comparison in the total bid submitted by the small
business contractor by the lesser of the following amounts:

1. 5 percent of the verified total bid of the low bidder
2. $50,000

If the Department determines that a certified small business bidder is the low bidder after the application
of the small business preference, the Department does not consider a request for non—small business
preference.
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2-1.18C Non-Small Business Subcontractor Preference

The Department allows a bidder not certified as a small business by the Department of General Services,
Office of Small Business and DVBE Services, a preference if:

1. Bidder submitted a completed Request for Small Business Preference or Non—Small Business
Preference form with its bid

2. Certified Small Business Listing for the Non—Small Business Preference form shows that you are
subcontracting at least 25 percent to certified small businesses

Each listed subcontractor and supplier must be certified as a small business at the date and time of bid or
must have submitted a complete application to the Department of General Services. The complete
application and any required substantiating documentation must be received by the Department of
General Services by 5:00 p.m. on the bid opening date.

The non—small business subcontractor preference is a reduction for bid comparison in the total bid
submitted by the non—small business contractor requesting the preference by the lesser of the following
amounts:

1. 5 percent of the verified total bid of the low bidder
2. $50,000

2-1.19-2-1.26 RESERVED
2-1.27 CALIFORNIA COMPANIES
Section 2-1.27 applies to a non-federal-aid contract.

Under Pub Cont Code § 6107, the Department gives preference to a "California company," as defined, for
bid comparison purposes over a nonresident contractor from any state that gives or requires a preference
to be given to contractors from that state on its public entity construction contracts.

Complete a California Company Preference form.

The California company reciprocal preference amount is equal to the preference amount applied by the
state of the nonresident contractor with the lowest responsive bid unless the California company is
eligible for a small business preference or a non—small business subcontractor preference, in which case
the preference amount is the greater of the two, but not both.

If the low bidder is not a California company and a California company's bid with reciprocal preference is
equal to or less than the lowest bid, the Department awards the contract to the California company on the
basis of its total bid.

2-1.28 RESERVED

2-1.29 OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS

You may opt out of the payment adjustments for price index fluctuations specified in section 9-1.07. To
opt out, submit a completed Opt Out of Payment Adjustments for Price Index Fluctuations form under
section 2-1.33.

2-1.30-2-1.32 RESERVED

06-06-14
2-1.33 BID DOCUMENT COMPLETION AND SUBMITTAL

Complete forms in the Bid book.
For a paper bid, submit your bid:

1. Under sealed cover
2. Marked as a bid
3. lIdentifying the contract number and the bid opening date

Contract No. 10-1C9004
9 of 337



For an electronic bid, complete and submit the Bid book under the Electronic Bidding Guide at the
Bidders' Exchange website.

Submit the forms and form information at the times shown in the following table:

Bid Form Submittal Schedule

Contract Forms to be submitted at Forms to be Forms to be Forms to be
type the time of bid submitted no later submitted no submitted no later
than 24 hours after later than 4 than 4 p.m. on the
bid opening® p.m. on the 4th business day
2nd business after bid opening?
day after bid
opening®
All + Bid to the Department + Bid item nos. and
contracts of Transportation percentage of bid
* Business name and item subcontracted
location and description on the Subcontractor
of portion of List®

subcontracted work on
the Subcontractor List
* Opt Out of Payment
Adjustments for Price
Index Fluctuations®

Non- « California contractor * Certified « Certified DVBE
federal-aid | license number on the Small Summary®
contracts Subcontractor List Business
only + California Company Listing for the

Preference -- Non-Small

* Request for Small Business

Business Preference or Preference®

Non—Small Business

Preference®
Federal- « Small Business Status « Caltrans Bidder -
aid DBE - Commitment®
contracts -- -- » Good Faith Efforts
only Documentation -

DBE'

®The forms and information may be submitted at the time of bid.

°If the information is not submitted at the time of bid, fax it to (916) 227-6282. This after-bid submittal
does not apply to an informal-bid contract. For an informal bid contract, submit the completed form at
the time of bid.

°Applicable only if the preference or option is chosen.

Not applicable to an informal-bid contract or a project with an estimated cost of more than $5 million.
For an informal bid contract, submit the completed form at the time of bid. For a project with an
estimated cost of more than $5 million, applicable only if you obtain DVBE participation or you are the
apparent low bidder, 2nd low bidder, or 3rd low bidder and you choose to receive the specified
incentive.

°If not submitted at the time of bid, applicable only to the apparent low bidder, 2nd low bidder, and 3rd
low bidder.

prpIicabIe only if you have not met the DBE goal.

For an electronic bid:

1. Forms to be submitted at the time of bid must be submitted as described in the Electronic Bidding
Guide or faxed to (916) 227-6282 before the bid opening date and time.

2. Your authorized digital signature is your confirmation of and agreement to all certifications and
statements contained in the Bid book.
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3. On forms and certifications that you submit through the electronic bidding service, you agree that
each form and certification where a signature is required is deemed as having your signature. On
forms that you submit after bid opening, sign the forms where a signature is required in ink.

Failure to submit the forms and information as specified results in a nonresponsive bid.

If an agent other than the authorized corporation officer or a partnership member signs the bid, file a
Power of Attorney with the Department either before opening bids or with the bid. Otherwise, the bid may
be nonresponsive.

02-21-14
2-1.34 BIDDER'S SECURITY

Submit one of the following forms of bidder's security equal to at least 10 percent of the bid:

Cash

Cashier's check

Certified check

Signed bidder's bond by an admitted surety insurer

For an electronic bid, electronic bidder's bond by an admitted surety insurer submitted using an
electronic registry service approved by the Department.

aopwDO~

Submit cash, cashier’s check, certified check, or bidder's bond to the Department at the Bidders
Exchange before the bid opening time.

Submit electronic bidder’s bond with the electronic bid.

If using a bidder's bond, you may use the form in the Bid book. If you do not use the form in the Bid book,

use a form containing the same information.

2-1.35-2-1.39 RESERVED

2-1.40 BID WITHDRAWAL

For a paper bid:

1. An authorized agent may withdraw a bid before the bid opening date and time by submitting a written
bid withdrawal request at the location where the bid was submitted. Withdrawing a bid does not

prevent you from submitting a new bid.
2. After the bid opening time, you cannot withdraw a bid.

For an electronic bid:

1. Bids are not filed with the Department until the date and time of bid opening.
2. A bidder may withdraw or revise a bid after it has been submitted to the electronic bidding service if
this is done before the bid opening date and time.

2-1.41-2-1.42 RESERVED
2-1.43 BID OPENING
The Department publicly opens and reads bids at the time and place shown on the Notice fo Bidders.

2-1.44-2-1.45 RESERVED
2-1.46 DEPARTMENT'S DECISION ON BID
The Department's decision on the bid amount is final.

The Department may reject:

1. All bids
2. A nonresponsive bid

2-1.47 BID RELIEF

The Department may grant bid relief under Pub Cont Code § 5100 et seq. Submit any request for bid
relief to the Office Engineer. The Relief of Bid Request form is available at the Department's website.
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2-1.48 RESERVED

2-1.49 SUBMITTAL FAILURE HISTORY

The Department considers a bidder's past failure to submit documents required after bid opening in
determining a bidder's responsibility.

2-1.50 BID RIGGING

Section 2-1.50 applies to a federal-aid contract.

The U.S. Department of Transportation (DOT) provides a toll-free hotline to report bid rigging activities.
Use the hotline to report bid rigging, bidder collusion, and other fraudulent activities. The hotline number
is (800) 424-9071. The service is available 24 hours 7 days a week and is confidential and anonymous..

The hotline is part of the DOT's effort to identify and investigate highway construction contract fraud and
abuse and is operated under the direction of the DOT Inspector General.

AAAAAAAANAANNAANAAAANAAAAANAAAAAAANAAAANAANANN

3 CONTRACT AWARD AND EXECUTION
02-21-14
Replace section 3-1.02 with:

02-21-14
3-1.02 CONSIDERATION OF BIDS

3-1.02A General
For a lump sum based bid, the Department compares bids based on the total price.

For a unit price based bid, the Department compares bids based on the sum of the item totals.

For a cost plus time based bid, the Department compares bids based on the sum of the item totals and
the total bid for time.

3-1.02B Tied Bids

The Department breaks a tied bid with a coin toss except:

1. If a small business bidder and a non—small business bidder request preferences and the reductions
result in a tied bid, the Department awards the contract to the small business bidder.

2. If a DVBE small business bidder and a non-DVBE small business bidder request preferences and the

reduction results in a tied bid, the Department awards the con