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July 13, 2001

11-SD-94/125-R16.7/R17.2,21.9/22.5
11-232924
STPL-6066(028)E
Addendum No. 4

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in SAN DIEGO COUNTY IN 

LA MESA ON ROUTE 94 FROM ROUTE 94/125 SEPARATION TO 0.2 km WEST OF CAMPO ROAD OVERCROSSING AND ON ROUTE 125 FROM 0.3 km SOUTH TO 0.3 km NORTH OF THE PANORAMA DRIVE UNDERCROSSING.

Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on July 19, 2001.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the Proposal and Contract.
Project Plan Sheet 1 is revised as follows:

"Stationing callout for "End of Construction" on Route 125 is changed from Station 183+20 to Station 184+71."

Project Plan Sheet 10 is revised as follows:  

"Profile quantities from Station 15+28 to Station 17+00 are changed as shown in the following Table":


15+28 to 17+00
17+00-182 to 66.7
TOTAL

Exc
192
2716
2908

Emb
2232
5
2237

Project Plan Sheet 42 is revised as follows:

"Sheet L-2 Station 15+28 TO 17+00 "AA", Roadway Excavation is changed from 397.1 m3 to 192.3 m3 and Embankment (N) is changed from 3153.4 to 2232.4 m3

Sheet L-3 Station 17+00 "AA" TO 184+49.7 "E", Roadway Excavation is changed from 2765.3 m3 to 2716.2 m3 and Embankment (N) is changed from 124.0 m3 to 5 m3

Total Excavation to changed from 3232.6 to 2978.7 and Embankment is changed from 3277.4 to 2237.1"

In the Special Provisions, Section 10-1.13, "MAINTAINING TRAFFIC," Traffic Chart No. 3 is revised as attached.

In the Proposal and Contract, the Engineer’s Estimate Item 23 is revised as attached.
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11-SD-94/125-R16.7/R17.2,21.9/22.5
11-232924
STPL-6066(028)E
To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate.  The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess.  Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief

Plans, Specifications & Estimates Branch

Office of Office Engineer

Attachments

Chart No. 3 

Conventional Highway Lane Requirements

Direction:         Northbound / Southbound       SD - 125

                               “ Panorama Dr “
  Location:                  Merritt Blvd

                                            To

                                     Mariposa St

                                     At  Rte  125


a.m.
p.m.


FROM HOUR TO HOUR
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R
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Designated legal holidays


























Legend:
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Road may be closed

A minimum of one paved traffic lane, not less than 3.60 m wide, shall be open for use by public traffic (Reversing Control)



R



No work that interferes with public traffic will be allowed

REMARKS: 

* When Reverse Traffic Control is used:

1. Close one traffic lane and stop public traffic for period not to exceed ten minutes.

2. Maximum length of one - way control shall be 400m.  

* Close Panorama Dr at Mariposa St and Merritt Blvd

Detour  WB Panorama Dr traffic via northerly on Merritt Blvd to Mariposa St thence westerly on Mriposa St to Panorama Dr.

Detour SB Panorama Dr traffic via easterly on Mariposa St to Merritt Blvd thence southerly on Merritt Blvd to Panorama Dr.

Note: Provide a sign to allow local traffic only

KP:   22.211 - At Rte 125

F= 232921071001AZ

CONTRACT NO. 11-232924

REVISED PER ADDENDUM NO. 4 DATED JULY 13, 2001

ENGINEER'S ESTIMATE

11-232924


Item
Item Code
Item
Unit of Measure
Estimated Quantity
Unit Price
Item Total


21
160101
CLEARING AND GRUBBING 
LS
LUMP SUM
LUMP SUM



22
170101
DEVELOP WATER SUPPLY 
LS
LUMP SUM
LUMP SUM



23
190101
ROADWAY EXCAVATION 
M3
3000




24

(F)
192003
STRUCTURE EXCAVATION (BRIDGE) 
M3
640




25

(F)
193003
STRUCTURE BACKFILL (BRIDGE) 
M3
420




26
(S)
021518
BONDED FIBER MATRIX (EROSION CONTROL) 
KG
1070




27
(S)
203045
PURE LIVE SEED (EROSION CONTROL) 
KG
6




28
(S)
203056
COMMERCIAL FERTILIZER (EROSION CONTROL)  
KG
6




29
(S)
203061
STABILIZING EMULSION (EROSION CONTROL)   
KG
36




30
260201
CLASS 2 AGGREGATE BASE 
M3
520




31

(F)
260210
AGGREGATE BASE (APPROACH SLAB) 
M3
3




32
290211
ASPHALT TREATED PERMEABLE BASE 
M3
300




33
390102
ASPHALT CONCRETE (TYPE A) 
TONN
200




34
390145
REPLACE ASPHALT CONCRETE SURFACING 
M3
7




35
390171
ASPHALT CONCRETE BASE 

(TYPE A) 
TONN
280




36
394001
PLACE ASPHALT CONCRETE DIKE 
M
430




37
394002
PLACE ASPHALT CONCRETE (MISCELLANEOUS AREA)
M2
50




38
401000
CONCRETE PAVEMENT 
M3
630




39
404092
SEAL PAVEMENT JOINT 
M
1320




40

(F)
510051
STRUCTURAL CONCRETE, BRIDGE FOOTING 
M3
110



4

REVISED PER ADDENDUM NO. 4 DATED JULY 13, 2001

PAGE  

