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September 17, 2009 
 
 
11-SD-5, 8, 52, 54, 125, 163-Var 
11-284304 
OTS 
 
Addendum No. 2 
 
 
Dear Contractor: 
 
This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN DIEGO COUNTY 
AT VARIOUS LOCATIONS. 
 
Submit bids for this work with the understanding and full consideration of this addendum.  The revisions declared in this 
addendum are an essential part of the contract. 
 
Bids for this work will be opened on Thursday, October 15, 2009.  The original bid opening date was previously postponed 
indefinitely under Addendum No.1 dated August 25, 2009. 
 
This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to 
Bidders and Special Provisions, and the Bid book. 
 
Project Plan Sheets 94, 97 and 98 are revised.  Copies of the revised sheets are attached for substitution for the like-numbered 
sheets. 
 
Project Plan Sheet 92A is added.  A copy of the added sheet is attached for addition to the project plans. 
 
In the Special Provisions, Section 10-1.14, "MAINTAINING TRAFFIC," charts No. 25 and 26 are added as attached. 
 
In the Special Provisions, Section 10-1.24, "EARTHWORK," the second paragraph is deleted. 
 



 

 
 
Addendum No. 2 
Page 2 
September 17, 2009 
 
 
11-SD-5, 8, 52, 54, 125, 163-Var 
11-284304 
OTS 
 
 
 
In the Bid book, in the "Bid Item List," Item 47 is revised, and Item 44 is deleted as attached. 
 
To Bid book holders: 
 

Replace page 5 of the "Bid Item List" in the Bid book with the attached revised page 5 of the Bid Item List.  
The revised Bid Item List is to be used in the bid. 

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made 
as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the Bid book. 

Submit bids in the Bid book you now possess.  Holders who have already mailed their book will be contacted to 
arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 
 
This addendum and attachments is available for the Contractors' download on the Web site: 
 

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/11/11-284304 
 
If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this 
letter before submitting your bid. 
 
Sincerely, 
 
ORIGINAL SIGNED BY 
 
 
REBECCA D. HARNAGEL 
Chief, Office of Plans, Specifications & Estimates 
Office Engineer 
Division of Engineering Services 
 
Attachments 



 

 
Chart No.   25 

Complete Connector Closure Hours 
County:  SD Route/Direction:  WB/52 PM:  0.460 

Closure Description:  WB 52 Connector to NB 5 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C C C                 C C C

Fridays C C C C C                    
Saturdays    C C C C                  
Sundays    C C C C C C             C C C

Legend: 
  

C Connector may be closed completely 
  

REMARKS: 
 
No other closure that conflicts with or shares any elements of the following detour will be permitted. 
 
WB 52 Conn. to NB 5 
Detour WB 52 Conn. to NB 5 traffic via westerly on Rte. 52 to WB 52 Conn. to SB 5, thence southerly on Rte. 
5 to SB 5 Off-ramp to Clairemont Dr., thence easterly on Clairemont Dr. to NB 5 On-ramp from Clairemont Dr. 
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Chart No.   26 

Complete Ramp Closure Hours 
County:  SD Route/Direction:  52/EB PM:  0.217 

Closure Limits:  EB 52 On-ramp from La Jolla Parkway 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 16 17 18 19 20 21 22 23 24
Mondays through Thursdays C C C C C                C C C C

Fridays C C C C C                    
Saturdays    C C C C C C C C              
Sundays    C C C C C C C C          C C C C

 
Legend: 
 

C Ramp may be closed completely 
  

REMARKS: 
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BID ITEM LIST 

11-284304 
 Item 

No. 
Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 839585 ALTERNATIVE FLARED TERMINAL 
SYSTEM   

EA 2   

 42 016763 CRASH CUSHION (REACT 4CBB)   EA 1   

 43 839604 CRASH CUSHION (REACT 9CBB)   EA 15   

 44 BLANK      

 45 016765 CONCRETE BARRIER (TYPE 60 MOD)  LF 1,450   

 46 839701 CONCRETE BARRIER (TYPE 60)   LF 7,330   

 47 839703 CONCRETE BARRIER (TYPE 60C)   LF 2,220   

 48 016766 CONCRETE BARRIER (TYPE 60GE 
MOD)   

LF 86   

 49 840506 8" THERMOPLASTIC TRAFFIC 
STRIPE   

LF 2,260   

 50 840508 8" THERMOPLASTIC TRAFFIC 
STRIPE (BROKEN 12-3)  

LF 540   

 51 840656 PAINT TRAFFIC STRIPE (2-COAT)   LF 13,100   

 52 850101 PAVEMENT MARKER (NON-
REFLECTIVE)   

EA 200   

 53 850111 PAVEMENT MARKER 
(RETROREFLECTIVE)   

EA 370   

 54 860090 MAINTAINING EXISTING TRAFFIC 
MANAGEMENT SYSTEM ELEMENTS 
DURING CONSTRUCTION  

LS LUMP SUM LUMP SUM  

 55 860615 MODIFY FLASHING BEACON   LS LUMP SUM LUMP SUM  

 56 860889 MODIFY TRAFFIC MONITORING 
STATION   

LS LUMP SUM LUMP SUM  

 57 861504 MODIFY LIGHTING AND SIGN 
ILLUMINATION   

LS LUMP SUM LUMP SUM  

 58 999990 MOBILIZATION   LS LUMP SUM LUMP SUM  
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