

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

January 17, 2013

12-Ora-1-R0.0/R1.1
12-0M2904
Project ID 1212000040

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN ORANGE COUNTY IN DANA POINT AND SAN JUAN CAPISTRANO FROM ROUTE 5 CAMINO LAS RAMBLAS OFF-RAMP TO SAN JUAN CREEK BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Thursday, January 31, 2013.

This addendum is being issued to revise the Notice to Bidders and Special Provisions and the Bid book.

In the Notice to Bidders and Special Provisions, in the "SPECIAL NOTICES," the following Special Notice is added:

"Funding for this project depends on passage of the 2013-2014 FY Budget Act. See section 8-1.04G for special requirements."

In the Special Provisions, Section 8, "PROSECUTION AND PROGRESS," subsection "8-1.04F," is deleted.

In the Special Provisions, Section 8, "PROSECUTION AND PROGRESS," subsection "8-1.04G," is added as attached.

In the Bid book, in the "Bid Item List," Item 15 is revised as attached.

To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 1
Page 2
January 17, 2013

12-Ora-1-R0.0/R1.1
12-0M2904
Project ID 1212000040

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/12/12-0M2904

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

Replace section 8-1.04G with:

8-1.04G Potential Budget Impasse Start

The 1st paragraph of section 8-1.04B does not apply.

Within 10 days after receiving notice that the Contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department or within 5 business days after the 2013-2014 FY Budget Act becomes law, whichever occurs later, submit a request for authorization to start job site activities. The request must include:

1. CPM baseline schedule
2. Date you plan to start job site activities

The Department does not allow changes to the request after it is authorized.

Except for measuring controlling field dimensions and locating utilities, do not start job site activities until your WPCP or SWPPP, whichever applies, is received and authorized and the following submittals are received:

1. *Notice of Materials To Be Used*
2. Contingency plan for reopening closures to public traffic

If you obtain authorization to start job site activities for the date you requested, start job site activities on the requested date. If you fail to submit a request for authorization to start job site activities as specified or if the request is not authorized, start job site activities within 15 days after Contract approval or 5 business days after the 2013-2014 FY Budget Act becomes law, whichever occurs later, except as specified below for the case of funds becoming available in the 2012-2013 FY Budget Act. Start work before March 15, 2014.

Do not start work before July 1, 2013 unless:

1. Funds become available in the 2012-2013 FY Budget Act
2. The Engineer and you agree on a start date after Contract approval

If the 2013-2014 FY Budget Act does not become law by August 1, 2013 and no work on the Contract has been performed, you may terminate the Contract at no cost to the State. This choice to terminate will not prejudice your performance and payment securities or your rights to participate in future bidding for the project. If you choose to terminate the Contract, you must submit notification of the termination by USPS certified mail with a return receipt and certificate of mailing to the Office Engineer.

The notification must be postmarked before the effective date of the 2013-2014 FY Budget Act.

The Department notifies you when the 2013-2014 FY Budget Act becomes law.

CONTRACT NO. 12-0M2904

ADDED PER ADDENDUM NO. 1 DATED JANUARY 17, 2013

BID ITEM LIST
12-0M2904

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	120165	CHANNELIZER (SURFACE MOUNTED)	EA	7		
5	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	
6	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
7	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
8	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	4,620		
9	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	220		
10	150722	REMOVE PAVEMENT MARKER	EA	290		
11	150730	REMOVE CHANNELIZERS	EA	7		
12	153103	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	68,100		
13	390132	HOT MIX ASPHALT (TYPE A)	TON	1,410		
14	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	4,500		
15	025144	RUBBERIZED HOT MIX ASPHALT (GAP GRADED TYPE 1)	TON	850		
16	397005	TACK COAT	TON	19		
17	560248	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	120		
18	568017	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	11		
19	820118	GUARD RAILING DELINEATOR	EA	200		
20	820134	OBJECT MARKER (TYPE P)	EA	6		