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USE WITH 2006 STANDARDS.

SECTION 11.  (BLANK)

SECTION 12.  BUILDING WORK

SECTION 12-1.  GENERAL REQUIREMENTS

12‑1.01  SCOPE

1.*  Edit para 1 to suit project (e.g., rehabilitation, removal).

This work includes the construction of                               .

2

Sections 10 through 95 of the Standard Specifications do not apply to the work in Section 12 except when specific reference is made thereto.

12‑1.02  ABBREVIATIONS

3

Abbreviations:

	AAMA
	American Architectural Manufacturers' Association

	ACI
	American Concrete Institute

	AGA
	American Gas Association

	AITC
	American Institute of Timber Construction

	AMCA
	Air Movement and Control Association

	APA
	Engineered Wood Association

	APWA
	American Public Works Association

	ARI
	Air-Conditioning and Refrigeration Institute

	ASHRAE
	American Society of Heating, Refrigeration and Air Conditioning Engineers

	BIA
	Brick Industry Association

	CBC
	California Building Code

	CEC
	California Electrical Code

	CMC
	California Mechanical Code

	CPC
	California Plumbing Code

	ESO
	Electrical Safety Orders

	FM
	FM Global

	FS
	Federal Specification

	GA
	Gypsum Association

	GANA
	Glass Association of North America

	ICC
	International Code Council

	ISO
	International Organization for Standardization

	LEED
	Leadership in Energy and Environmental Design

	NAAMM
	National Association of Architectural Metal Manufacturers

	NEC
	National Electrical Code

	NFPA
	National Fire Protection Association or National Forests Products Association

	PEI
	Porcelain Enamel Institute

	RIS
	Redwood Inspection Service

	SMACNA
	Sheet Metal and Air Conditioning Contractors' National Association

	TCNA
	Tile Council of North America

	TPI
	Truss Plate Institute

	WCLIB
	West Coast Lumber Inspection Bureau (stamped WCLB)

	WCLB
	Grade stamp for WCLIB

	WI
	Woodwork Institute

	WWPA
	Western Wood Products' Association


12‑1.__  COOPERATION

4.  Use when one or more projects are adjacent to or within the project limits.  Confirm that SSP 07-850 has been added to Section 10.

Comply with "Cooperation" in Section 10, "Constructions Details," of these special provisions.
5.  Use when there is work by State forces.

State forces will be working within the project limits during this contract.  Plan work to minimize interference with State forces.

6

Comply with all security policies of the State facility.
7

Submit requests for approval to the Engineer before interrupting any services for the purpose of making or breaking a connection.  Include in the request the proposed time period necessary to complete the work.  Allow the Engineer 5 days to review each request.

8.    Use when electrical power and water are available for the Contractor's use.

You may obtain electrical power and water from existing State electrical power and water outlets within the project limits free of charge for contract operations, provided that such utility services are in service and are not required by the State for other purposes.  Outlets must not be modified.

9

Do not use State telephone facilities.

12‑1.__  SUBMITTALS

10
Items to be submitted to the Engineer must be approved under Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications.

11
Items to be furnished to the Engineer do not require approval.

12
The Engineer may request submittals for materials or products where submittals have not been specified in these special provisions, or may request that you include additional information in specified submittals, as necessary to determine the quality or acceptability of such materials or products.

13.  Revise number of days to suit project.

Submit the following items within 50 days of contract approval:

1.
Working drawings

2.
Material lists

3.
Product and descriptive data

4.
Samples

5.
Other submittals

14
Submit at least 5 sets of each item.  Two sets will be returned either approved for use or returned for correction and resubmittal.

15
Submit the Schedule of Values within 20 days of contract approval.  Submit at least 2 sets.

16
Each item submitted must include a descriptive title, the name of the project, district, county, contract number, and must reference the applicable portion of the contract documents that it pertains to.  Plans and detailed drawings must be not larger than 24" x 36."

17
The material lists must include the name of manufacturer, catalog number, size, capacity, finish, all pertinent ratings, and identification symbols used on the plans and in these special provisions for each unit.

18
Deliver submittals to Offices of Structure Design, Documents Unit.
19.  Use 25 days for consultant prepared projects.

Allow 20 days for approval or return for correction of each submittal or resubmittal.  Should the Engineer fail to complete the review within the time specified and Engineer determines that your controlling operation is delayed or interfered with by delay in review, an extension of time commensurate with the delay in completion of the your work will be granted under Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

20
Remove unapproved samples and samples not incorporated in the work from State property.

21
Furnish 3 copies of the following items to the Engineer at the job site:

1.
Parts lists and service instructions packaged with or accompanying the equipment

2.
Operating and maintenance instructions

3.
Manufacturer's warranties

4.
Qualification data

Paras. 22 thru 27, delete if not warranted for small Minor B.

12‑1.__  SCHEDULE OF VALUES

22
Divide the Schedule of Values into sections representing the cost of each separate building or structure.  Do not include work that is not part of the building or structure in the building or structure cost.  Include this work under a specific section as General Work.

23
List indirect costs and bond premiums as separate line items of work.  

24
Identify the sections representing each building or structure as to the building or structure they represent and break them down to show the corresponding value of each craft, trade or other significant portion of the work.  Provide a sub-total for each section.

25
The Schedule of Values must be approved by the Engineer before any partial payment estimate is prepared.

26.  Use for projects WITHOUT a separate pay item for mobilization, and delete Para. 27.

The sum of the items listed in the Schedule of Values must equal the contract lump sum price for building work.  Distribute overhead and profit proportionally across all line items of cost.

27.  Use for projects WITH a separate pay item for mobilization, and delete Para. 26.

The sum of the items listed in the Schedule of Values must equal the contract lump sum price for building work.  Do not list overhead and profit.  Include bond premiums and other such items in the mobilization bid item for the entire project.

12‑1.__  INSPECTION

28
Any work that will be covered or not visible in the completed work must be inspected and approved by the Engineer before progress of work conceals portions to be inspected.  Notify the Engineer not less than 72 hours in advance of when such inspections are needed.

29
Provide adequate temporary lighting to allow the Engineer to inspect the project as each portion is completed.

12‑1.__  UTILITY CONNECTION

30
Make all arrangements and obtain all permits and licenses required for the extension of and connection to each utility service applicable to this project.  For extensions not performed or provided by the utility, provide all labor and materials necessary for such extensions and install any intermediate equipment required by the serving utilities.

31
The costs incurred by you for (1) utility permits, licenses, connection charges, and excess length charges, (2) the extensions of utilities beyond the limits shown on the plans, and (3) furnishing and installing any intermediate equipment required by the serving utilities, will be paid for as extra work under Section 4‑1.03D of the Standard Specifications.

12‑1.__  SANITARY FACILITIES

32
Do not clean tools or dispose of cleaning liquids in State sanitary facilities or sewers.

33
During toilet room renovation or other periods when State sanitary facilities are not operational, provide the following for State forces:

1.
Wash facilities

2.
Drinking water fixtures

3.
At least two temporary toilet units

34
Provide separate temporary toilet units for your personnel.

35
Temporary toilet units must be 1) single occupant units of the chemical type, 2) properly vented, and 3) fully enclosed with a glass fiber reinforced polyester shell or similar nonabsorbent material.

36
Perform periodic flushing, waste removal, and cleaning of temporary toilet units.  Maintain units in a clean and sanitary condition, including a supply of toilet tissue, toilet seat covers, and paper towels.  Dispose of waste material off site in a lawful manner.

12‑1.__  MEASUREMENT AND PAYMENT

37
The contract lump sum price paid for building work includes full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in performing the building work, complete in place, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

38
Full compensation for any incidental materials and labor, not shown on the plans or specified that are necessary to complete the building work, are considered as included in the contract lump sum price paid for building work and no additional compensation will be allowed therefor.

12-1.__  PROJECT RECORD DRAWINGS

39
Prepare and maintain one set of project record drawings, using an unaltered set of original project plans, to clearly show all as-constructed information for the project.  

40
As a minimum, project record drawings must include the following information:

1.
Any plan clarifications or change orders

2.
Locations of any underground utilities

3.
Location, size, type, and manufacturer of all major products or components used in the work.

41
Prepare project record drawings as follows:

1.
Place markings on the project record drawings using red ink or red pencil.

2.
Do not eradicate or write over original figures.

3.
Neatly line out superseded material.

4.
Submit additional drawings if the required information cannot be clearly shown on the original set of project plans.  The additional drawings must be not less than 11" x 17" in size.  Label each sheet with the contract number.

5.
Sign and date each sheet verifying that all as-built information shown on the drawings is correct.

42
Review the project record drawings monthly with the Engineer during the progress of the work to assure that all changes and other required information are being recorded.

43
Before completion of the work, request a review of the project record drawings to determine the completeness and adequacy of them.  If the project record drawings are unacceptable, you must inspect, measure, and survey the project as necessary to record the required additional information.

44
Deliver the completed project record drawings to the Engineer before acceptance of the contract.

