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Use when project is to be administered under the January 1993 General Conditions.  Use SSP 01011 with projects to be administered under the Standard Specifications.

DIVISION 1.  GENERAL REQUIREMENTS

1.01  SCOPE

The building work described herein and as shown on the plans shall conform to the requirements of the General Conditions and these special provisions.

*2.  Describe the project's building work.

The building work to be done consists, in general, of ________________________________ and such other items or details, not mentioned above, that are required by the plans, General Conditions, or these special provisions shall be performed, placed, constructed or installed.

Insert SSP 01019, State‑Furnished Material, here if needed.

3

1.__  AREAS FOR CONTRACTOR'S USE

No area is available within the contract limits for the exclusive use of the Contractor.  The Contractor shall arrange with the Engineer for areas to store equipment and materials within the work area.

4

1.__  COOPERATION

Attention is directed to Sections 5‑1.06, "Responsibility for Utilities," and 5‑1.12, "Cooperation," of the General Conditions and these special provisions.

5

Work by State forces will be in progress within the contract limits during the working period for this contract.

*6.  Add the name or description of the State Facility.

The Contractor shall comply with all security policies and normal working hours of the State concerning the _____________________________________.

7

The Contractor shall plan his work to minimize interference with State forces and the public.  Interruptions to any services for the purpose of making or breaking a connection shall be made only after consultation with and for such time periods as directed by the Engineer.

8

1.__  MEASUREMENT AND PAYMENT

The contract lump sum price paid for building work shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in constructing the building work, complete in place, as shown on the plans, as specified in the General Conditions and these special provisions, and as directed by the Engineer

9

Full compensation for any incidental materials and labor, not shown on the plans or specified, which are necessary to complete the building work shall be considered as included in the contract lump sum price paid for building work and no additional compensation will be allowed therefor.

10

1.__  SUBMITTALS

Shop drawings, material lists, descriptive data, samples and other submittals specified in these special provisions shall be submitted for approval in accordance with the provisions in Section 2‑1.04, "Shop Drawings, Descriptive Data, Samples, and Alternatives," of the General Conditions and these special provisions

*11.  Use 35 days unless a longer time is desired.

Unless otherwise permitted in writing by the Engineer and except submittals for "Alternatives" in conformance with the provisions of said Section 2‑1.04 of the General Conditions, all submittals required by these special provisions shall be submitted within ___ days after the contract has been approved.

12

Attention is directed to the provisions in Section 2‑1.01, "Authority of Engineer," of the General Conditions.  The Engineer may request submittals for materials or products where submittals have not been specified in these special provisions, or may request that additional information be included in specified submittals, as necessary to determine the quality or acceptability of such materials or products.

13

Submittals shall be delivered to the locations indicated in these special provisions.  If a specific location is not indicated, the submittal shall be delivered to the Division of Structure Design, Documents Unit, Fourth Floor, Mail Station 9‑4/4I, 1801 30th Street, Sacramento, California 95816, telephone (916) 227‑8252, or the submittals shall be mailed to the Division of Structure Design, Documents Unit, Mail Station 9‑4/4I, P. O. Box 942874, Sacramento, California 94274-0001.

14

1.__  SCHEDULE OF VALUES

The Contractor shall prepare and submit to the Engineer for approval 2 copies of a Schedule of Values within 15 working days of approval of the contract.  The Engineer shall be allowed 15 working days for approval or return for correction of each submittal or resubmittal.  Should the Engineer fail to complete the review within the time specified and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the delay in review, an extension of time commensurate with the delay in completion of the work thus caused will be granted as provided in Section 6‑1.08, "Liquidated Damages," of the General Conditions.

15

The Schedule of Values shall cover each lump sum item for building work and shall be accurately divided into sections representing the cost of each separate building or structure.  Any site work that is not part of a separate building or structure shall be included under a specific section as General Work and not included in the building or structure cost.  Indirect costs and general condition items are to be listed as a separate line item of work.  The sections representing each building or structure must be identified as to the building or structure they represent and be broken down to show the corresponding value of each craft, trade or other significant portion of the work.  A sub‑total for each section shall be provided.

16

The Schedule of Values shall be approved by the Engineer before any partial payment estimate is prepared.

17

The sum of the items listed in the Schedule of Values shall equal the contract lump sum price for building work.  Overhead and profit shall not be listed as separate items, but shall be appropriately distributed across all line items of cost.

18

1.__  OBSTRUCTIONS

Attention is directed to Sections 5‑1.02, "Protection and Use of Property," 5‑1.03, "Responsibility for Damage," and 5‑1.06, "Responsibility for Utilities," of the General Conditions and these special provisions.

19

The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface installations at least 5 working days prior to performing any excavation or other work close to any underground pipeline, conduit, duct, wire or other structure.  Regional notification centers include but are not limited to the following:

Underground Service Alert

Northern California (USA)

Telephone:  1(800)642-2444

Underground Service Alert

Southern California (USA)

Telephone:  1(800)422-4133

South Shore Utility

Coordinating Council (DIGS)

Telephone:  1(800)541-3447

Western Utilities

Underground Alert, Inc.

Telephone:  1(800)424-3447

20

1.__  PRESERVATION OF PROPERTY

Attention is directed to Sections 5‑1.02, "Protection and Use of Property," 5‑1.03, "Responsibility for Damage," 5‑1.05, "Contractor's Responsibility for the Work," and 5‑1.06, "Responsibility for Utilities," of the General Conditions.

21

Operations shall be conducted in such a manner that existing facilities, surfacing, installations, and utilities which are to remain in place will not be damaged.  Temporary surfacing, facilities, utilities and installations shall also be protected until they are no longer required.  The Contractor, at his expense shall furnish and install piling, sheet piling, cribbing, bulkheads, shores, or whatever means may be necessary to adequately support material carrying such facilities, or to support the facilities themselves and shall maintain such support until they are no longer needed.

Paras 22 thru 57:  Use in all projects, unless 2 hectares or more of soil will be disturbed by construction.  Convert Std. Spec. SSP 07-345_M when project will have 2 hectares or more of soil disturbed by construction

District to provide the required edits.

22

1.___  WATER POLLUTION CONTROL

Water pollution control work shall conform to the requirements in Section 5-1.01R, "Water Pollution," of the General Conditions, and these special provisions.

23

Water pollution control work shall conform to the requirements in the "Storm Water Pollution Prevention Plan (SWPPP) and Water Pollution Control Program (WPCP) Preparation Manual" and the "Construction Site Best Management Practices (BMPs) Manual," and addenda thereto issued up to, and including, the date of advertisement of the project, hereafter referred to respectively as the "Preparation Manual" and the "Construction Site BMP Manual" and collectively as the "Manuals."  Copies of the Manuals may be obtained from the Department of Transportation, Material Operations Branch, Publication Distribution Unit, 1900 Royal Oaks Drive, Sacramento, California  95815, Telephone:  (916) 445‑3520.  Copies of the Manuals may also be obtained from the Department's Internet Web Site at:  http://www.dot.ca.gov/hq/construc/stormwater.html.

*24.  Insert Local District address or other location where copies of the Manual are available

Copies of the Manual are also available for review at _____________________________.

25

The Contractor shall know and fully comply with the applicable provisions of the Manuals and Federal, State, and local regulations that govern the Contractor's operations and storm water discharges from both the project site and areas of disturbance outside the project limits during construction.

26

Unless arrangements for disturbance of areas outside the project limits are made by the Department and made part of the contract, it is expressly agreed that the Department assumes no responsibility whatsoever to the Contractor or property owner with respect to any arrangements made between the Contractor and property owner to allow disturbance of areas outside the project limits.

27

The Contractor shall be responsible for the costs and for liabilities imposed by law as a result of the Contractor's failure to comply with the requirements set forth in this section "Water Pollution Control" including, but not limited to, compliance with the applicable provisions of the Manuals and Federal, State, and local regulations.  For the purposes of this paragraph, costs and liabilities include, but are not limited to, fines, penalties, and damages whether assessed against the State or the Contractor, including those levied under the Federal Clean Water Act and the State Porter Cologne Water Quality Act.

28

In addition to the remedies authorized by law, an amount of the money due the Contractor under the contract, as determined by the Department, may be retained by the State of California until disposition has been made of the costs and liabilities.

29

The retention of money due the Contractor shall be subject to the following:

A.
The Department will give the Contractor 30 days notice of the Department's intention to retain funds from partial payments which may become due to the Contractor prior to acceptance of the contract.  Retention of funds from payments made after acceptance of the contract may be made without prior notice to the Contractor.

B.
No retention of additional amounts out of partial payments will be made if the amount to be retained does not exceed the amount being withheld from partial payments pursuant to Section 7‑1.05, "Partial Payments," of the General Conditions.

C.
If the Department has retained funds and it is subsequently determined that the State is not subject to the costs and liabilities in connection with the matter for which the retention was made, the Department shall be liable for interest on the amount retained at the legal rate of interest for the period of the retention.

30

Conformance with the requirements of this section "Water Pollution Control," shall not relieve the Contractor from the Contractor's responsibilities, as provided in Section 5‑1.02, "Protection and Use of Property," and Section 5‑1.03, "Responsibility for Damage," of the General Conditions.

31

WATER POLLUTION CONTROL PROGRAM PREPARATION, APPROVAL AND UPDATES.‑‑As part of the water pollution control work, a Water Pollution Control Program, hereafter referred to as the "WPCP," is required for this contract.  The WPCP shall conform to the requirements in Section 5-1.101R, "Water Pollution," of the General Conditions, the requirements in the Manuals, and these special provisions.

32

No work having potential to cause water pollution, as determined by the Engineer, shall be performed until the WPCP has been approved by the Engineer.

*33.  For most projects, insert the following WPCP time frames:  30 days for Contractor to submit; 7 days for the Engineer to review; 7 days for the Contractor to submit revisions; and 7 days for review of revisions.  For less complex projects, fast-track schedules or short construction periods, the time frames for submittal, review, and revision of the WPCP may be reduced.  For projects utilizing "delayed start" special provisions, the time frame for the Contractor to submit the WPCP may be delayed to a date not later than 15 days after the start of work as defined in the "delayed start" special provisions.

Within _____ days after the approval of the contract, the Contractor shall submit 3 copies of the WPCP to the Engineer.  The Engineer will have __ days to review the WPCP.  If revisions are required, as determined by the Engineer, the Contractor shall revise and resubmit the WPCP within ____ days of receipt of the Engineer's comments.  The Engineer will have ___ days to review the revisions.  Upon the Engineer's approval of the WPCP, 3 additional copies of the WPCP incorporating the required changes shall be submitted to the Engineer.  Minor changes or clarifications to the initial submittal may be made and attached as amendments to the WPCP.  In order to allow construction activities to proceed, the Engineer may conditionally approve the WPCP while minor revisions or amendments are being completed.

34

The WPCP shall identify pollution sources that may adversely affect the quality of storm water discharges associated with the project and shall identify water pollution control measures, hereafter referred to as control measures, to be constructed, implemented, and maintained in order to reduce to the extent feasible pollutants in storm water discharges from the construction site during construction under this contract.

35

The WPCP shall incorporate control measures in the following categories:

A.
Soil stabilization;

B.
Sediment control;

C.
Tracking control;

D.
Wind erosion control;

E.
Non-storm water control; and

F.
Waste management and material pollution control.

36

Specific objectives and minimum requirements for each category of control measures are contained in the Manuals.

37.  Use when special minimum requirements for the project are NOT listed.  Delete Para 38.

The Contractor shall consider the objectives and minimum requirements presented in the Manuals for each of the above categories.  When minimum requirements are listed for any category, the Contractor shall incorporate into the WPCP and implement on the project, one or more of the listed minimum controls required in order to meet the pollution control objectives for the category.  In addition, the Contractor shall consider other control measures presented in the Manuals and shall incorporate into the WPCP and implement on the project the control measures necessary to meet the objectives of the WPCP.  The Contractor shall document the selection process in conformance with the procedure specified in the Manuals.

38.  Use when special minimum requirements for the project are listed.  Delete Para 37.

The Contractor shall consider the objectives and minimum requirements presented in the Preparation Manual for each of the above categories.  The special minimum requirements listed below supersede the minimum requirements listed in the Preparation Manual for the same category.  When minimum requirements are listed for any category, the Contractor shall incorporate into the WPCP, and implement on the project, one or more of the listed minimum controls required in order to meet the pollution control objectives for the category.  In addition, the Contractor shall consider other control measures presented in the Preparation Manual and shall incorporate into the WPCP and implement on the project the control measures necessary to meet the objectives of the WPCP.  The Contractor shall document the selection process in conformance with the procedure specified in the Preparation Manual.  The following special minimum requirements are established:

List the specific minimum requirements for the project by category.
Category
Minimum Requirement(s)
















*39.  Use when critical temporary control measures have been incorporated into the project and included as separate special provisions.  List the critical temporary control measures incorporated into the PS&E, e.g. temporary mulch, temporary erosion control blanket, and temporary silt fence.

The following contract items of work shall be incorporated into the WPCP as critical temporary control measures:  ____________.  The Contractor shall consider other control measures to supplement these critical temporary control measures when necessary to meet the pollution control objectives of the WPCP.

*40.  Use when early construction of permanent, post-construction control measures have been included in the project,  e.g. slope paving, rock slope protection, ditch lining, and erosion control.  Show the schedule of permanent, post-construction control measures in "Order of Work".

The following contract items of work, as shown on the project plans, shall be incorporated in the WPCP as permanent post-construction control measures:  ______________.  These control measures shall be utilized as construction period control measures.  Attention is directed to "Order of Work" of these special provisions.  The Contractor shall consider other control measures to supplement these permanent, post-construction control measures when necessary to meet the pollution control objectives of the WPCP.  The Contractor shall maintain and protect the permanent control measures throughout the duration of the project and shall restore these controls to the lines and grades shown on the plans prior to acceptance of the project.

41

The WPCP shall include, but not be limited to, the following items as described in the Preparation Manual:

A.
Project description and Contractor's certification;

B.
Project information;

C.
Pollution sources, control measures, and water pollution control drawings; and

D.
Amendments, if any.

42

The Contractor shall amend the WPCP, graphically and in narrative form, whenever there is a change in construction activities or operations which may affect the discharge of significant quantities of pollutants to surface waters, ground waters, municipal storm drain systems or when deemed necessary by the Engineer.  The WPCP shall be amended if the WPCP has not achieved the objective of reducing pollutants in storm water discharges.  Amendments shall show additional control measures or revised operations, including those in areas not shown in the initially approved WPCP, which are required on the project to control water pollution effectively.  Amendments to the WPCP shall be submitted for review and approval by the Engineer in the same manner specified for the initially approved WPCP.  Amendments shall be dated and attached to the on-site WPCP document.

43

The Contractor shall keep a copy of the WPCP, together with updates, revisions and amendments at the project site.

44

WPCP IMPLEMENTATION.‑‑Upon approval of the WPCP, the Contractor shall be responsible throughout the duration of the project for installing, constructing, inspecting and maintaining the control measures included in the WPCP and any amendments thereto and for removing and disposing of temporary control measures.  Unless otherwise directed by the Engineer or specified in these special provisions, the Contractor's responsibility for WPCP implementation shall continue throughout any temporary suspension of work ordered in accordance with Section 6-1.06, "Temporary Suspension of Work," of the General Conditions.  Requirements for installation, construction, inspection, maintenance, removal and disposal of control measures are specified in the Manual and these special provisions.

*45.  Insert dates as appropriate for the region.  See Planning and Design Staff Guide.

Soil stabilization practices and sediment control measures, including minimum requirements, shall be provided throughout the winter season, defined as between ______________ and ______________.

46

Implementation of soil stabilization practices and sediment control measures for soil-disturbed areas of the project site shall be completed, except as provided for below, no later than 20 days prior to the beginning of the winter season or upon start of applicable construction activities for projects which begin either during or within 20 days of the winter season.

*47.  For most projects, insert up to but not including 2 hectares as the active, soil-disturbed area limit.  For projects where critical temporary controls are being considered, the up to but not including 2 hectares active, soil-disturbed area limit may be decreased when necessary to protect water quality. For most projects, insert 100 percent as the quantity of materials for the Contractor to maintain on site.  When an extra supply of materials must be maintained on site, insert 125 percent.

Throughout the rainy season, the active, soil-disturbed area of the project site shall be not more than ____ hectares.  The Engineer may approve, on a case-by-case basis, expansions of the active, soil-disturbed area limit.  The Contractor shall demonstrate the ability and preparedness to fully deploy soil stabilization practices and sediment control measures to protect soil-disturbed areas on the project site before the onset of precipitation.   A quantity of soil stabilization and sediment control materials shall be maintained on site equal to ___ percent of that sufficient to protect unprotected, soil-disturbed areas on the project site.   A detailed plan for the mobilization of sufficient labor and equipment shall be maintained to fully deploy control measures required to protect unprotected, soil-disturbed areas on the project site prior to the onset of precipitation. A current inventory of control measure materials and the detailed mobilization plan shall be included as part of the WPCP.

48

Throughout the rainy season, soil-disturbed areas on the project site shall be considered to be nonactive whenever soil disturbing activities are expected to be discontinued for a period of 20 or more days and the areas are fully protected. Areas that will become nonactive either during the rainy season or within 20 days thereof shall be fully protected with soil stabilization practices and sediment control measures within 10 days of the discontinuance of soil disturbing activities or prior to the onset of precipitation, whichever is first to occur.
49

Throughout the rainy season, active soil-disturbed areas of the project site shall be fully protected at the end of each day with soil stabilization practices and sediment control measures unless fair weather is predicted through the following work day.  The weather forecast shall be monitored by the Contractor on a daily basis.  The National Weather Service forecast shall be used. An alternative weather forecast proposed by the Contractor may be used if approved by the Engineer.  If precipitation is predicted prior to the end of the following work day, construction scheduling shall be modified, as required, and functioning control measures shall be deployed prior to the onset of the precipitation.

50

The Contractor shall implement, year-round and throughout the duration of the project, control measures included in the WPCP for tracking control, wind erosion control, non-storm water control, and waste management and material pollution control.

51

The Engineer may order the suspension of construction operations which create water pollution if the Contractor fails to conform to the provisions in this section "Water Pollution Control" as determined by the Engineer.

52

MAINTENANCE.‑‑ To ensure the proper implementation and functioning of control measures, the Contractor shall regularly inspect and maintain the construction site for the control measures identified in the WPCP.  The Contractor shall identify corrective actions and time needed to address any deficient measures or reinitiate any measures that have been discontinued.
53

The construction site inspection checklist provided in the Preparation Manual shall be used to ensure that the necessary measures are being properly implemented, and to ensure that the control measures are functioning adequately.  One copy of each site inspection record shall be submitted to the Engineer.

54

During the rainy season, inspections of the construction site shall be conducted by the Contractor to identify deficient measures, as follows:

A.
Prior to a forecast storm;

B.
After all precipitation which causes runoff capable of carrying sediment from the construction site;

C.
At 24-hour intervals during extended precipitation events; and

D.
Routinely, at a minimum of once every 2 weeks.

55

If the Contractor or the Engineer identifies a deficiency in the deployment or functioning of an identified control measure, the deficiency shall be corrected immediately.  The deficiency may be corrected at a later date and time if requested by the Contractor and approved by the Engineer in writing, but not later than the onset of subsequent precipitation events.  The correction of deficiencies shall be at no additional cost to the State.

56

The Engineer will retain an amount equal to 25 percent of the estimated value of the contract work performed during estimate periods in which the Contractor fails to conform to the requirements of this section "Water Pollution Control" as determined by the Engineer.

57

Retentions for failure to conform to the requirements of this section "Water Pollution Control" shall be in addition to the other retentions provided for in the contract.  The amounts retained for failure of the Contractor to conform to the requirements of this section will be released for payment on the next monthly estimate for partial payment following the date that a WPCP has been implemented and maintained, and water pollution is adequately controlled, as determined by the Engineer.

58

1.__  UTILITY CONNECTION

The Contractor shall make all arrangements and obtain all permits and licenses required for the extension of and connection to each utility service applicable to this project, shall furnish all labor and materials necessary for such extensions which are not performed or provided by the utility, and shall furnish and install any intermediate equipment required by the serving utilities.

59

Upon written request by the Contractor, the State will pay all utility permits, licenses, connection charges, and excess length charges directly to the utility.  Such request shall be submitted not less than 45 days before service connections are required.

60

The costs incurred by the Contractor for the extension of utilities beyond the limits shown on the plans, and in furnishing and installing any intermediate equipment required by the serving utilities, will be paid for as an ordered change as provided in Section 3, "Changes in the Work," of the General Conditions.

61

Full compensation for any costs incurred by the Contractor to obtain the permits and licenses shall be considered as included in the contract lump sum price paid for building work and no additional compensation will be allowed therefor.

62

1.__  TEMPORARY UTILITIES

The Contractor may obtain electrical power and water from existing State outlets within the contract limits free of charge for contract operations where such utilities exist, provided that such utility services are in service and are not required by the State for other purposes and subject to the provisions in "Cooperation" of these special provisions.

63

The Contractor, at his own expense, shall obtain any additional electrical power and water or other utilities required for his operations and shall make and maintain the necessary service connections.

64

The Contractor shall provide and pay for telephone service he may require.  State telephone facilities shall not be used.

65

The Contractor shall provide adequate temporary lighting to perform the work and allow the Engineer to inspect the project as each portion is completed.

66

1.__  SANITARY FACILITIES

When operational, State sanitary facilities will be available for use by the Contractor's employees, during normal State working hours.  Tools shall not be cleaned nor shall cleaning liquids be disposed of in State sanitary facilities or sewers.

67

During toilet room renovation or other periods when State‑owned sanitary facilities are not operational, the Contractor shall provide and pay for wash facilities, drinking water fixtures and a minimum of two temporary toilet units for State forces.  Separate toilet facilities shall be provided for Contractor personnel.  Facilities shall include the periodic flushing, waste removal and cleaning of such facilities.  Units shall be maintained in a clean and sanitary condition, including a supply of toilet tissue, toilet seat covers, paper towels and paper cups.  Waste material shall be disposed of off site in a lawful manner.  Temporary toilet units shall be single occupant units of the chemical, aerated recirculation or combustion type, properly vented and fully enclosed with a glass fiber reinforced polyester shell or similar nonabsorbent material.

68

1.__  REFERENCES

Attention is directed to Section 1-1.26, "Abbreviations," of the General Conditions.

69

1.__  PROJECT RECORD DRAWINGS

The Contractor shall prepare and maintain one set of project record drawings, using an unaltered set of original project plans, to clearly show all as-constructed information for the project.  As a minimum, the information to be shown shall include 1) any plan clarifications or change orders, 2) locations of any underground utilities, or 3) the location, size, type, and manufacturer of all major products or components selected by the Contractor for use in the work.

70

All markings shall be placed on the project record drawings using red ink or red pencil.  Original figures shall not be eradicated nor written over and superseded material shall be neatly lined out.  Additional drawings shall be submitted if the required information cannot be clearly shown on the original set of project plans.  The additional drawings shall be not less than 279 mm x 432 mm in size and shall have the contract number on each sheet.  The Contractor shall sign and date each sheet of the project record drawings to verify that all as-constructed information shown on the drawings is correct.

71

The Contractor shall periodically review the set of project record drawings with the Engineer during the progress of the work to assure that all changes and other required information are being recorded.

72

Before completion of the work, the Contractor shall request a review of the project record drawings to determine the completeness and adequacy of them.  If the project record drawings are unacceptable, the Contractor shall inspect, measure, and survey the project as necessary to record the required additional information.

73

The set of completed project record drawings shall be delivered to the Engineer prior to acceptance of the contract.

