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Use when project is to be administered under the 1999 Standard Specifications.  Use SSP 01010-M with projects to be administered under the General Conditions. 

Use Mtls-M10-M in SECTION 8-1, State-Furnished Material if needed.

SECTION 11.  (BLANK)

SECTION 12.  BUILDING WORK

SECTION 12-1.  GENERAL REQUIREMENTS

12‑1.01  SCOPE

Building work described herein and as shown on the plans shall conform to the requirements of these special provisions and Sections 1 through 9 of the Standard Specifications.  Sections 10 through 95 of the Standard Specifications shall not apply to the work in this Section 12 except when specific reference is made thereto.

*2.  Describe the project's building work.

The building work to be done consists, in general, of ________________________________ and such other items or details, not mentioned above, that are required by the plans, Standard Specifications, or these special provisions shall be performed, placed, constructed or installed.
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12‑1.02  ABBREVIATIONS

Section 1‑1.02, "Abbreviations," of the Standard Specifications is amended by adding the following:

AAMA
American Architectural Manufacturers' Association

ACI
American Concrete Institute

AGA
American Gas Association

AITC
American Institute of Timber Construction

AMCA
Air Movement and Control Association

APA
American Plywood Association

ARI
American Refrigeration Institute

ASHRAE
American Society of Heating, Refrigeration and Air Conditioning Engineers

CBC
California Building Code (2001 Edition)

CEC
California Electrical Code (2001 Edition)

CMC
California Mechanical Code (2001 Edition)

CPC
California Plumbing Code (2001 Edition)

CS
Commercial Standards (US Department of Commerce)

ESO
Electrical Safety Orders

FGMA
Flat Glass Marketing Association

FM
Factory Mutual

FS
Federal Specification

ICBO
International Conference of Building Officials

NAAMM
National Association of Architectural Metal Manufacturers

NBFU
National Board Fire Underwriters

NEC
National Electrical Code

NFPA
National Fire Protection Association or National Forests Products Association

PEI
Porcelain Enamel Institute

PS
Product Standard (US Department of Commerce)

RIS
Redwood Inspection Service

SCPI
Structural Clay Products Institute

SMACNA
Sheet Metal and Air Conditioning Contractors' National Association

SSPC
Steel Structures Paint Council

TCA
Tile Council of America

TPI
Truss Plate Institute

UBC
Uniform Building Code (1997 Edition)

WCLIB
West Coast Lumber Inspection Bureau (stamped WCLB)

WCLB
Grade stamp for WCLIB

WIC
Woodwork Institute of California

WWPA
Western Wood Products' Association

.
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12‑1.__  GUARANTEE

The Contractor hereby unconditionally guarantees that the building work will be done in accordance with the requirements of the contract, and further guarantees the building work of the contract to be and remain free of defects in workmanship and materials for a period of one year from the date of acceptance of the contract, unless a longer guarantee period is required elsewhere in these special provisions.  The Contractor hereby agrees to repair or replace any and all building work, together with any other adjacent work which may be displaced in so doing, that may prove to be not in accordance with the requirements of the contract or that may be defective in its workmanship or material within the guarantee period specified, without any expense whatsoever to the Department, ordinary wear and tear and unusual abuse or neglect excepted.
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The performance bond for contract price of the building work, shall remain in full force and effect during the guarantee period.

6

The Contractor further agrees, that within 10 calendar days after being notified in writing by the Department of any building work not in accordance with the requirements of the contract or any defects in the building work, he shall commence and prosecute with due diligence all work necessary to fulfill the terms of this guarantee, and shall complete the work within a reasonable period of time, and, in the event he fails to comply, he does hereby authorize the Department to proceed to have such work done at the Contractor's expense and he shall honor and pay the cost and charges therefor upon demand.  The Department shall be entitled to all costs and expenses, including reasonable attorney's fees, necessarily incurred upon the Contractor's refusal to honor and pay the above costs and charges.
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12‑1.__  AREAS FOR CONTRACTOR'S USE

No area is available within the contract limits for the exclusive use of the Contractor.  The Contractor shall arrange with the Engineer for areas to store equipment and materials within the work area.
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12‑1.__  COOPERATION

Attention is directed to Sections 7‑1.14, "Cooperation," and 8-1.10, "Utility and Non-Highway Facilities," of the Standard Specifications and these special provisions.
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Work by State forces will be in progress within the contract limits during the working period for this contract.

*10.  Add the name or description of the State facility.

The Contractor shall comply with all security policies and normal working hours of the State concerning the ___________________________________.
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The Contractor shall plan his work to minimize interference with State forces and the public.  Interruptions to any services for the purpose of making or breaking a connection shall be made only after consultation with and for such time periods as directed by the Engineer.
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12‑1.__  SUBMITTALS

Working drawings, material lists, descriptive data, samples and other submittals specified in these special provisions shall be submitted for approval in accordance with the provisions in Section 5‑1.02, "Plans and Working Drawings," of the Standard Specifications and these special provisions.

*13.  Use 35 days unless a longer time is desired.

Unless otherwise permitted in writing by the Engineer, all submittals required by these special provisions shall be submitted within ___ days after the contract has been approved.
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Attention is directed to the provisions in Section 5‑1.01, "Authority of Engineer," of the Standard Specifications.  The Engineer may request submittals for materials or products where submittals have not been specified in these special provisions, or may request that additional information be included in specified submittals, as necessary to determine the quality or acceptability of such materials or products.
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Attention is directed to Section 6‑1.05, "Trade Names and Alternatives," of the Standard Specifications.  The second indented paragraph of the first paragraph of said Section 6‑1.05 is amended to read:
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Whenever the specifications permit the substitution of a similar or equivalent material or article, no test or action relating to the approval of such substituted material will be made until the request for substitution is made in writing by the Contractor accompanied by complete data as to the equality of the material or article proposed.  Such request shall be made within 35 days after the date the contract has been approved and in ample time to permit approval without delaying the work, but need not be made in less than 35 days after award of the contract.

*17.  Use twenty days working days for consultant prepared projects.)

Work requiring the submittal of working drawings, material lists, descriptive data, samples, or other submittals shall not begin prior to approval of said submittal by the Engineer.  Fifteen working days shall be allowed for approval or return for correction of each submittal or resubmittal.  Should the Engineer fail to complete his review within the time specified and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the delay in review, an extension of time commensurate with the delay in completion of the work thus caused will be granted as provided in Section 8‑1.07, "Liquidated Damages," of the Standard Specifications.
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Submittals shall be delivered to the locations indicated in these special provisions.  If a specific location is not indicated, the submittal shall be delivered to the Division of Structure Design, Documents Unit, Fourth Floor, Mail Station 9‑4/4I, 1801 30th Street, Sacramento, California 95816, telephone (916) 227‑8252, or the submittals shall be mailed to the Division of Structure Design, Documents Unit, Mail Station 9‑4/4I, P. O. Box 942874, Sacramento, California 94274-0001.
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Each submission of drawings, material lists and descriptive data shall consist of at least 5 copies.  Two copies will be returned to the Contractor either approved for use or returned for correction and resubmittal.
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Each separate item submitted shall bear a descriptive title, the name of the project, district, county, and contract number.  Plans and detailed drawings shall be not larger than 559 mm x 914 mm.
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The material list shall be complete as to name of manufacturer, catalog number, size, capacity, finish, all pertinent ratings, and identification symbols used on the plans and in the special provisions for each unit.
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Parts lists and service instructions packaged with or accompanying the equipment installed in the work shall be delivered to the Engineer at the jobsite.  Required operating and maintenance instructions shall be submitted in triplicate.
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Manufacturer's warranties for products installed in the work shall be delivered to the Engineer at the jobsite.
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Unapproved samples and samples not incorporated in the work shall be removed from State property, when directed by the Engineer.
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12‑1.__  PROGRESS SCHEDULE

A progress schedule shall be submitted in duplicate for the building work in accordance with the requirements in Section 8-1.04, "Progress Schedule," of the Standard Specifications.

26.  Paras. 27 thru 31:  delete if not warranted for small Minor B.

12‑1.__  SCHEDULE OF VALUES

The Contractor shall prepare and submit to the Engineer for approval 2 copies of a Schedule of Values within 15 working days of approval of the contract covering each lump sum item for building work.  Fifteen working days shall be allowed for approval or return for correction of each submittal or resubmittal.  Should the Engineer fail to complete his review within the time specified and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of the delay in review, an extension of time commensurate with the delay in completion of the work thus caused will be granted as provided in Section 8‑1.07, "Liquidated Damages," of the Standard Specifications.
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The Schedule of Values must be accurately divided into sections representing the cost of each separate building or structure.  All work that is not part of a separate building or structure, such as excavation, grading, curbs, gutters, sidewalks, paving, sewer and storm drainage and utility distribution lines are to be included under a specific section as General Work and not included in the building or structure cost.  Indirect costs and general condition items are to be listed as a separate line item of work.  The sections representing each building or structure must be identified as to the building or structure they represent and be broken down to show the corresponding value of each craft, trade or other significant portion of the work.  A sub-total for each section shall be provided.
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The Schedule of Values shall be approved by the Engineer before any partial payment estimate is prepared.  

29.  Use for projects without separate pay item for mobilization, and delete Para. 31.

The sum of the items listed in the Schedule of Values shall equal the contract lump sum price for building work.  Overhead, profit and bond premium are to be appropriately distributed across all line items of cost.

30.  Use for projects with separate pay item for mobilization, and delete Para. 30.

The sum of the items listed in the Schedule of Values shall equal the contract lump sum price for building work.  Overhead and profit shall not be listed.  Bond premium and other such items will not be paid for under the various building work items and shall be included in the mobilization bid item for the entire project.
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12‑1.__  INSPECTION

All items covered or all stages of work that are not to remain observable must be inspected and approved before progress of work conceals portions to be inspected.  The Contractor shall notify the Engineer not less than 72 hours in advance of when such inspection is needed.
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12‑1.__  OBSTRUCTIONS

Attention is directed to Sections 7‑1.11, "Preservation of Property," 7‑1.12, "Responsibility for Damage," 7‑1.16, "Contractor's Responsibility for the Work and Materials," and 8‑1.10, "Utility and Non-Highway Facilities," of the Standard Specifications.
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The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface installations at least 5 working days prior to performing any excavation or other work close to any underground pipeline, conduit, duct, wire or other structure.  Regional notification centers include but are not limited to the following:

Underground Service Alert

Northern California (USA)

Telephone:  1(800)642-2444

Underground Service Alert

Southern California (USA)

Telephone:  1(800)422-4133

South Shore Utility

Coordinating Council (DIGS)

Telephone:  1(800)541-3447

Western Utilities

Underground Alert, Inc.

Telephone:  1(800)424-3447
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12‑1.__  PRESERVATION OF PROPERTY

Attention is directed to Sections 7‑1.11, "Preservation of Property," 7‑1.12, "Responsibility for Damage," 7‑1.16, "Contractor's Responsibility for the Work and Materials," and 8‑1.10, "Utility and Non-Highway Facilities," of the Standard Specifications.
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Operations shall be conducted in such a manner that existing facilities, surfacing, installations, and utilities which are to remain in place will not be damaged.  Temporary surfacing, facilities, utilities and installations shall also be protected until they are no longer required.  The Contractor, at his expense shall furnish and install piling, sheet piling, cribbing, bulkheads, shores, or whatever means may be necessary to adequately support material carrying such facilities, or to support the facilities themselves and shall maintain such support until they are no longer needed.
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12‑1.__  UTILITY CONNECTION

The Contractor shall make all arrangements, and obtain all permits and licenses required for the extension of and connection to each utility service applicable to this project, shall furnish all labor and materials necessary for such extensions which are not performed or provided by the utility, and shall furnish and install any intermediate equipment required by the serving utilities.

37

Upon written request by the Contractor, the State will pay all utility permits, licenses, connection charges, and excess length charges directly to the utility.  Such request shall be submitted not less than 45 days before service connections are required.
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The costs incurred by the Contractor for the extensions of utilities beyond the limits shown on the plans, and in furnishing and installing any intermediate equipment required by the serving utilities, will be paid for as extra work as provided in Section 4‑1.03D of the Standard Specifications.
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Full compensation for any costs incurred by the Contractor to obtain the permits and licenses shall be considered as included in the contract lump sum price paid for building work and no additional compensation will be allowed therefor.
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12‑1.__  TEMPORARY UTILITIES

The Contractor may obtain electrical power and water from existing State electrical power and water outlets within the contract limits free of charge for contract operations where such utilities exist, provided that such utility services are in service and are not required by the State for other purposes and subject to the provisions in the section "Cooperation" of these special provisions.
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The Contractor shall make his own arrangements to obtain any additional electrical power and water or other utilities required for his operations and shall make and maintain the necessary service connections at his own expense.
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When existing utility systems are being modified, periods of shutdown will be determined by the Engineer.
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The Contractor shall provide adequate temporary lighting to perform the work and allow the Engineer to inspect the project as each portion is completed.
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The Contractor shall provide and pay for telephone service he may require.  State telephone facilities shall not be used.
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12‑1.__  SANITARY FACILITIES

When operational, State sanitary facilities will be available for use by the Contractor's employees, during normal State working hours.  Tools shall not be cleaned nor shall cleaning liquids be disposed of in State sanitary facilities or sewers.
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During toilet room renovation or other periods when State-owned sanitary facilities are not operational, the Contractor shall provide and pay for wash facilities, drinking water fixtures and a minimum of two temporary toilet units for State forces.  Separate toilet facilities shall be provided for Contractor's personnel.  Facilities shall include the periodic flushing, waste removal and cleaning of such facilities.  Units shall to be maintained in a clean and sanitary condition, including a supply of toilet tissue, toilet seat covers, paper towels and paper cups.  Waste material shall be disposed of off site in a lawful manner.  Temporary toilet units shall be single occupant units of the chemical, aerated recirculation or combustion type, properly vented and fully enclosed with a glass fiber reinforced polyester shell or similar nonabsorbent material.
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12‑1.__  MEASUREMENT AND PAYMENT

The contract lump sum price paid for building work shall include full compensation for furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in constructing the building work, complete in place, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.
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Full compensation for any incidental materials and labor, not shown on the plans or specified, which are necessary to complete the buildings and appurtenances shall be considered as included in the contract lump sum price paid for building work and no additional compensation will be allowed therefor.
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12-1.__  PROJECT RECORD DRAWINGS

The Contractor shall prepare and maintain one set of project record drawings, using an unaltered set of original project plans, to clearly show all as-constructed information for the project.  As a minimum, the information to be shown shall include 1) any plan clarifications or change orders, 2) locations of any underground utilities, or 3) the location, size, type, and manufacturer of all major products or components selected by the Contractor for use in the work.
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All markings shall be placed on the project record drawings using red ink or red pencil.  Original figures shall not be eradicated nor written over and superseded material shall be neatly lined out.  Additional drawings shall be submitted if the required information cannot be clearly shown on the original set of project plans.  The additional drawings shall be not less than 279 mm x 432 mm in size and shall have the contract number on each sheet.  The Contractor shall sign and date each sheet of the project record drawings to verify that all as-constructed information shown on the drawings is correct.
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The Contractor shall periodically review the set of project record drawings with the Engineer during the progress of the work to assure that all changes and other required information are being recorded.
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Before completion of the work, the Contractor shall request a review of the project record drawings to determine the completeness and adequacy of them.  If the project record drawings are unacceptable, the Contractor shall inspect, measure, and survey the project as necessary to record the required additional information.
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The set of completed project record drawings shall be delivered to the Engineer prior to acceptance of the contract.

