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Addendum No. 2 

Dear Contractor: 

This addendum is being issued to the contract for construction on State highway in SOLANO AND CONTRA COSTA 
COUNTIES IN BENICIA AND MARTINEZ ON ROUTE 680 FROM MOCOCO OVERHEAD TO BAYSHORE ROAD 
AND ON ROUTE 780 FROM ROUTE 680 TO EAST FIFTH STREET. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this 
addendum are an essential part of the contract. 

Bids for this work will be opened on November 14, 2001 instead of the original date of October 30, 2001. 

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to 
Contractors and Special Provisions, and the Proposal and Contract. 

Project Plan Sheet 787 is revised as follows: 

In the PILE ELEVATION detail, the callout "#29 hoops @ 150" is changed to "#19 hoops bundled @
 
150."
 

In the PILE ELEVATION detail, the callout "#29 hoops @ 100" is changed to "#19 hoops bundled @
 
100."
 

In the SECTION A-A detail, the callout "#29 hoops" is changed to "#19 hoops bundled.
 

Project Plan Sheet 780 is revised as follows: 

The quantity for "BAR REINFORCING STEEL (RETAINING WALL)" is revised to 4,000 kg. 

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph, added in addendum no. 1, is 
deleted. 

"The work consisting of electrical work on the Main Span, Bridge No. 28-153R, shall not begin prior
 
to 630 working days from the fifteenth calendar day after the approval of contract."
 

In the Proposal and Contract, the Engineer’s Estimate Item 150 is revised. 
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To Proposal and Contract book holders: 

Replace page 10 of the Engineer's Estimate in the Proposal with the attached revised page 10 of the 
Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid. 

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the 
signature page of the proposal. 

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their 
book will be contacted to arrange for the return of their book. 

Inform subcontractors and suppliers as necessary. 

This office is sending this addendum by confirmed facsimile to all book holders to ensure that each receives it. 

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the 
requirements of this letter before submitting your bid. 

Sincerely, 

ORIGINAL SIGNED BY 

REBECCA D. HARNAGEL, Chief 
Office of Plans, Specifications & Estimates 
Office Engineer 



ENGINEER'S ESTIMATE
 
04-006064
 

Item Item 
Code 

Item Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

141 519010 NEOPRENE STRIP M2 53 

142 
(S) 

519121 JOINT SEAL (TYPE B - MR 30 MM) M 42 

143 
(S) 

519123 JOINT SEAL (TYPE B - MR 50 MM) M 37 

144 
(S) 

519129 JOINT SEAL ASSEMBLY (MR 101 MM 
- 160 MM) 

M 33 

145 519130 JOINT SEAL ASSEMBLY
 (MR 161 MM - 240 MM) 

M 11 

146 
(S) 

519131 JOINT SEAL ASSEMBLY 
(MR 241 MM - 320 MM) 

M 48 

147 
(S) 

048700 JOINT SEAL ASSEMBLY (MR 800 
MM) 

M 31 

148 
(S) 

048701 JOINT SEAL ASSEMBLY (MR 980 
MM) 

M 18 

149 
(S-F) 

520102 BAR REINFORCING STEEL (BRIDGE) KG 5 502 700 

150 
(F) 

520103 BAR REINFORCING STEEL 
(RETAINING WALL) 

KG 154 490 

151 
(S-F) 

048702 WELDED HEADED BAR 
REINFORCING 

EA 41 778 

152 
(S) 

022195 BAR REINFORCING STEEL (HEAD 
WALL) 

KG 181 

153 
(F) 

540101 ASPHALT MEMBRANE 
WATERPROOFING 

M2 49 

154 560218 FURNISH SIGN STRUCTURE (TRUSS) KG 45 046 

155 
(S) 

560219 INSTALL SIGN STRUCTURE (TRUSS) KG 45 046 

156 561008 760 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN 
FOUNDATION) 

M 45 

157 561009 920 MM CAST-IN-DRILLED-HOLE 
CONCRETE PILE (SIGN 
FOUNDATION) 

M 17 

158 562004 METAL (RAIL MOUNTED SIGN) KG 350 

159 566011 ROADSIDE SIGN - ONE POST EA 7 

160 566012 ROADSIDE SIGN - TWO POST EA 7 

10
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