

DEPARTMENT OF TRANSPORTATION

DES-OE MS #43
1727 30TH Street, 2ND Floor
Sacramento, CA 95816



**** WARNING ** WARNING ** WARNING ** WARNING ****
This document is intended for informational purposes only.

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

May 14, 2002

04-SF-80-12.9
04-012074
ACBRIM-080-1(090)N

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in THE CITY AND COUNTY OF SAN FRANCISCO AT YERBA BUENA ISLAND.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on May 22, 2002.

This addendum is being issued to revise the Project Plans, the Notice to Contractors and Special Provisions and the Proposal and Contract.

Project Plan Sheets 2, 3, 5 and 21 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 5-1.23, "ARCHAEOLOGICAL STUDY AREA," subsection "CONSTRUCTION," the first paragraph is revised as follows:

"The State will conduct an archaeological investigation of the soil from an approximate depth of 0.9-m to approximately 3.6-m below the existing asphalt concrete pavement or the original ground, within the boundaries of the archeological study area, including wet screening work. The wet screening work shall be performed at the site of the removed Building No. 213 as shown on the plans or at a location as directed by the Engineer."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," the following paragraph is added after the third paragraph:

"Attention is directed to "BUILDING DEMOLITION" of these special provisions regarding asbestos and lead abatement work under Contract No. 04A1543. Contractor shall not be allowed access into Building No. 213 until June 24, 2002 or as directed by the Engineer."

In the Special Provisions, Section 10-1.10, "COOPERATION," the following contract is added in the third paragraph:

"11. Contract No. 04A1543 asbestos and lead abatement work at Building No. 213, Route 80, in the City and County of San Francisco, at KP 12.9 (PM 8.0)."

Addendum No. 1
Page 2
May 14, 2002

04-SF-80-12.9
04-012074
ACBRIM-080-1(090)N

In the Special Provisions, Section 10-1.22, "BUILDING DEMOLITION," subsection "QUALITY CONTROL," under "CONTRACTOR QUALIFICATIONS," "A.," is revised as follows:

"The Contractor and/or Subcontractor shall have, at time of the contract award and for the duration of the Contract, a valid, current C-21, Building Moving/Demolition Contractor license issued by the California Contractor's State License Board, for the type of work to be performed."

In the Special Provisions, Section 10-1.22, "BUILDING DEMOLITION," subsection "SITE CONDITIONS," under "EXISTING BUILDING," the second sentence is revised as follows:

"Asbestos and lead abatement work shall be performed and completed by others."

In the Special Provisions, Section 10-3.01, "DESCRIPTION," the following paragraph is added after the third paragraph:

"Attention is directed to "Order of Work" regarding restriction on availability of Contractor's access to Building No. 213."

In the Proposal and Contract, the Engineer's Estimate Item 32 is revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief
Office of Plans, Specifications & Estimates
Office Engineer

Attachments

ENGINEER'S ESTIMATE
04-012074

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	150805	REMOVE CULVERT	M	7		
22	150820	REMOVE INLET	EA	1		
23	150824	REMOVE SEWER MANHOLE	EA	1		
24	023967	RECONSTRUCT CHAIN LINK FENCE (TYPE CL-2.4) WITH BARBED WIRE EXTENSION ARMS	M	45		
25	153210	REMOVE CONCRETE	M3	5		
26	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
27	023968	BUILDING 213 DEMOLITION	LS	LUMP SUM	LUMP SUM	
28	190101	ROADWAY EXCAVATION	M3	760		
29	198001	IMPORTED BORROW	M3	1030		
30	203016	EROSION CONTROL (TYPE D)	M2	225		
31	203021	FIBER ROLLS	M	40		
32	390102	ASPHALT CONCRETE (TYPE A)	TONN	260		
33 (F)	510502	MINOR CONCRETE (MINOR STRUCTURE)	M3	1.4		
34	641134	450 MM PLASTIC PIPE	M	15		
35	023969	200 MM WATER MAIN	M	65		
36	023970	300 MM WATER MAIN	M	7		
37	023971	200 MM VCP SANITARY SEWER	M	123		
38	023972	300 MM VCP SANITARY SEWER	M	39		
39	023973	SANITARY SEWER MANHOLE	EA	3		
40	731502	MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)	M3	5		