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The Department issues this Addendum No. 7 to inform Proposers of the following changes and 
corrections to the RFP. 
 
INSTRUCTIONS TO PROPOSERS 

The Instructions to Proposers is modified as indicated by the deletions and additions set forth 
below. 

 

Section 1.13 “DBE/UDBE Participation” is modified as indicated below: 

1.13 DBE/UDBE Participation 

It is the policy of Department to encourage the participation of DBE, women-owned business 
enterprises and minority business enterprises in all facets of its business activities, consistent with 
applicable laws and regulations.  Pursuant to the provisions of 49 CFR Part 26, Department has 
adopted rules to provide certified DBEs opportunities to participate in the business activities of 
Department as service providers, vendors, contractors, Subcontractors, advisors, and consultants.  
Proposers are advised that, as required by federal law, Department is implementing new DBE 
requirements for Underutilized Disadvantaged Business Enterprises (“UDBE”).  To ensure there 
is equal participation of the DBE groups specified in 49 CFR Section 26.5, Department specifies 
a goal for UDBEs, which are firms that meets the definition of DBE and are a member of one of 
the following groups:. 

 Black Americans; 

 Native Americans; 

 Asian-Pacific Americans; or 

 Women 

The goal is: UDBE 12.0%. 

The above percent is based on the cost of design and construction.  The UDBE goal applies to all 
of Department’s contracts and purchases paid with funds received from the U.S. Department of 
Transportation through FHWA, the Federal Transit Administration, and the Federal Aviation 
Administration.  Because Department has programmed federally-sourced funds for the Project, 
the UDBE goal will apply to the Project and Design-Builder is obligated to comply with 
applicable federal laws and regulations related to UDBEs and DBEs.  For further information 
regarding Department’s DBE program and Design-Builder’s DBE and UDBE obligations, 
Proposers may contact the Designated Contact. 

 

Appendix A “Acronyms and Definitions” 
 
Appendix A “Acronyms and Definitions” is modified as indicated below: 

 

Delete the acronym for “UDBE.” 
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Add the following definition for “DBE Certification”: 

DBE Certification Proposer’s commitment to meet or make good faith 
efforts to meet Project participation goals as set forth in 
Form 17. 

 

Modify the definition of “DBE/UDBE Performance Plan” as indicated below: 

DBE/UDBE Performance Plan Proposer’s plan to include firms designated as DBE 
and/or UDBE in the Work and to meet Project 
participation goals. 

 

Delete the definitions for “UDBE Certification” and “Underutilized Disadvantaged Business 
Enterprise.” 

 
Appendix B – Administrative Submittal Requirements 
 

Section 4.7 “UDBE Certification (Form 17)” is modified as indicated below: 

 

4.7 UDBE Certification (Form 17):  The Proposal shall include an executed copy of Form 17 
confirming, among other things, that Proposer will make a good faith effort to obtain 
UDBE commitments equal to or exceeding the UDBE participation goal in ITP Section 
1.13.  Form to be signed by the Proposer’s authorized representative as defined in ITP 
Section 3.3.  The Proposal shall also include a DBE/UDBE Performance Plan.  This Plan 
should be attached to Form 17 and shall include (a) an estimated dollar amount to be 
awarded to DBE/UDBE firms; (b) an identification of the areas of work to be 
subcontracted to DBE/UDBEs, specifying the areas in which DBE/UDBE firms have 
already been selected and the areas in which DBE/UDBE firms are anticipated to be 
used; and (c) a description of the Good Faith Efforts the Proposer has made to date and 
will make in the future to meet the UDBE goal.  Unless the Proposer can demonstrate 
good faith efforts otherwise, the DBE/UDBE Performance Plan, when fully implemented, 
must result in the Proposer meeting the Project goal.  A sample DBE/UDBE Performance 
Plan can be found on the Design-Build Demonstration Program website at: 
http://dot.ca.gov/hq/oppd/designbuild/db.htm.  The executed Form 17 shall be included in 
Volume 1B. 

 
Appendix C – Technical Proposal Submittal Requirements 

Section 2.3 “Construction Phasing/Sequencing Plan” is modified as indicated below: 

2.3 Construction Phasing/Sequencing Plan 

The Construction Phasing/Sequencing Plan shall be consistent with the Transportation 
Management Plan in the Proposer’s Preliminary Master Design Submittal and shall include any 
proposed segmentation of the Project.  The Construction Phasing/Sequencing Plan shall describe 
the timing and phasing of design and construction, and shall include a narrative regarding the 
assumptions used in preparing the schedule, including: restraints, critical path activities, activities 
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requiring night work, activities that include contingencies, holidays and other non-work days, 
potential problem areas, permits, the timing and duration of temporary lane closures, utility 
relocations, activities that involve railroad coordination, proposed use of properties for staging 
and laydown activities, and the accommodation of the work restrictions described in Volume II, 
Division I of the Project Requirements. 

The Construction Phasing/Sequencing Plan shall include a description of the Proposer’s planned 
coordination with other ongoing construction, strategy to alleviate traffic congestion on Route I-
15 and I-215 and address limitations contained in the Project Requirements.  

The Construction Phasing/Sequencing Plan submittal may be no longer than ten (10) pages, 
excluding strip maps. 

 

Section 2.4 “Preliminary Quality Management Plan” is modified as indicated below: 

2.4 Preliminary Quality Management Plan  

The Proposer shall provide the Design-Builder’s Preliminary Quality Approach that describes the 
Quality Management program for the design work, the Quality Management program for the 
construction work, and how design and construction activities performed by different firms will 
be coordinated to ensure consistency of quality. The Preliminary Quality Approach shall include: 

 the QA/QC program for the design work, the QA/QC program for the construction work, and 
how design and construction activities performed by different firms will be coordinated to 
ensure consistency of quality; 

 QA/QC Quality Management organization charts (on 11”x17” sheets) separately for the 
design work and the construction work, clearly defining to whom the Quality Management 
staff shall report within the Proposer’s organization (the Quality Manager). The Proposer 
shall provide summary resumes (Form 12, Resume, maximum of three (3) 8-1/2” x 11” 
pages) for all Quality Management personnel; 

 The narrative for the Preliminary Quality Approach should describe the roles, certifications, 
and responsibilities of key Quality Management personnel during each phase of the Project to 
ensure quality design and construction, and describe the inter-relationship and relative 
authority within the Proposer’s organization of Quality Management staff and design and 
construction staff; 

 The narrative for the Preliminary Quality Approach should also include the steps, procedures, 
and amount of staff required to provide the quality control managers with the comfort level to 
seal a certificate of compliance with a Professional Engineering stamp after the completion of 
each item of work; and 

 The Proposal shall also include the estimated hours and percentage of total work required for 
the Quality personnel for the design and the construction work.  

The Preliminary Quality Approach shall be considered a draft document for the purpose of 
conveying the overall philosophy of the Proposer regarding QA/QC, and shall be expanded and 
incorporated into the Quality Manual prior to implementation on the Project. The Preliminary 
Quality Approach may be no longer than twenty (20) pages, excluding organization charts and 
resumes. 
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Appendix D – Price Proposal Submittal Requirements 
 

Section 2 “Content” is modified as indicated below: 

2 Content 

The Price Proposal shall be organized to correspond to the items listed in this Section 2; 
Proposer is encouraged to use tabbed dividers to separate the contents of the Price Proposal. 

A) Proposal Price 

Provide a hardcopy and electronic copy of Form 9 (Proposal Price). 

1. Provide at Line 35 of the Price Proposal the unit price for concrete panel replacement to be 
used in accordance with Book 1, Section 11.1.5. 

2. The lump sum price for Concrete Panel Replacement (Line 15) shall be determined by 
multiplying the unit price set forth in Line 35 and the quantity amount set forth in Book 2, 
Section 21.4.3.2 for concrete panel replacement.  In the event of a discrepancy, Department 
shall be entitled to perform the calculation using the unit price from Line 35 and the quantity 
amount set forth in Book 2, Section 21.4.3.2 for concrete panel replacement in determining 
the Proposal Price. 

3. Provide at Line 36 of the Price Proposal the unit price for Seal Existing Joints to be used in 
accordance with Book 1, Section 11.1.6. 

4. The lump sum price for Seal Existing Joints (Line 16) shall be determined by multiplying the 
unit price set forth in Line 36 and the quantity amount set forth in Book 2, Section 21.4.3.3 
for seal existing joints.  In the event of a discrepancy, Department shall be entitled to perform 
the calculation using the unit price from Line 36 and the quantity amount set forth in Book 2, 
Section 21.4.3.3 for seal existing joints in determining the Proposal Price. 

5. Provide at Lines 37a, 37b, and 37c of the Price Proposal the lump sum prices for the work 
described on the respective lines and in Book 2, Section 6.3.6.4. 

6. Provide at Line 37 the sum of Lines 37a, 37b, and 37c.  The amount shown at Line 37 shall 
be included in the lump sum price for Utilities (Line 11). 

B) Bridge Cost Estimate 

Provide Form 14 (Proposed Bridge Information) for each bridge on the Project.  The value shown 
on Form 9, Line 21 shall equal the summation of the Bridge Total Costs on Form 14 for all the 
bridges on the Project. 

 
C) Proposer may opt out of the payment adjustments for Asphalt Price Fluctuations specified in 

Book 1, Section 11.1.4.  If the Proposer elects to opt out, Provide Form 10 “Opt Out of 
Payment Adjustments for Asphalt Price Fluctuations".  The completed Form 10 must be 
submitted with the Price Proposal.  If Proposer elects to opt out of the payment adjustments 
for Asphalt Price Fluctuations, Book 1, Section 11.1.4 "Asphalt Price Fluctuations" and 
Exhibit H will be deleted; Form 9 (Line 31) “Asphalt Price Index Fluctuation Allowance” 
will be reduced to $0.00; and Proposal Price (Form 9, Line 34) will be adjusted accordingly 
prior to execution of the Contract. 
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Appendix F – ITP Required Forms 
 
Add Form 10 as attached to this addendum. 
 
Appendix I – Proposal Checklist 
 

“Administrative Information-Volume 1B” is modified as indicated below: 

 

Administrative Information – Volume 1B 
Proposers should follow the order of this checklist in their submissions.  A referenced copy of this 
document should be submitted with Volume 1B – Administrative Submittals. 
Proposal Component Form (if any) ITP Cross-Reference 
A. Proposer Information, Certifications & Documents 

Price Proposal Letter Form 1B §4.6; Appendix B §4.1 
Authorization Documents No forms provided §4.6; Appendix B §4.1 
Non-Collusion Affidavit Form 3 §1.16.2 C; Appendix B §4.2 
Buy America Certification Form 8 Appendix B §4.3 
Letter of Commitment from Surety or 
Bank 

No forms provided  Appendix B §4.5 

UDBE Certification and Program 
DescriptionDBE Performance Plan 

Form 17 §1.13; Appendix B §4.7 

Changes in Proposer's Organization Letter from Department 
approving the change 

§1.10; Appendix B §4.8 

B. Proposal Security 
Proposal Bond or Proposal Letter(s) of 
Credit 

Form 11 §4.10; Appendix B §4.4 

An irrevocable letter signed by the 
Guarantor  (if applicable) 

 No forms provided Appendix B §4.6 

C. Miscellaneous 
Three electronic copies of the entire 
Proposal (Volumes 1A, 1B, 2, 3, and 4) 
in “PDF” format, each on a separate CD 
or DVD. 

No forms provided §4.4 

 
 
BOOK 1 DESIGN-BUILD CONTRACT 

Book 1, Design-Build Contract, is modified as indicated by the deletions and additions set forth 
below. 

Section 4.2.1 “Issuance of NTP1” is modified as indicated below: 
4.2.1 Issuance of NTP1 
Design-Builder shall begin performance of certain limited Work as directed and described in 
NTP1 issued by Department. Limited Work may include non-permanent construction such as 
preliminary design, final design if specifically authorized in writing by Department, tree removal, 
clearing and grubbing, utility coordination, soil borings, temporary construction, and other items 
specifically authorized in writing by Department. Department anticipates that it will issue NTP1 
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within 14 Days after all the following events have been fully satisfied with respect to the Work 
proposed to be constructed. 

(a) Design-Builder has notified Department in writing of the work to be performed and has 
received Department Approval, which may require Released for Construction Documents 
with Department Approval.  Department Approval does not relieve Design-Builder of 
any responsibility for the design. 

(b) All Governmental Approvals necessary for construction of such portion of the Project 
have been obtained and all conditions of such Governmental Approvals that are a 
prerequisite to commencement of such construction have been performed. 

(c) All insurance policies and bonds required to be delivered to Department as set forth in 
Section 9 of the Contract have been received and Accepted or Approved by Department 
as applicable and remain in full force and effect prior to the start of the Project. 

(d) All necessary rights of access for such portion of the Project have been obtained. 

(e) Design-Builder has submitted for Department Approval a Preliminary Schedule in 
accordance with Book 2, Section 2.3. 

(f) Design-Builder has submitted for Department Approval the Quality Manual in 
accordance with Book 2, Section 2.4. 

(g) Acceptance of UDBEDBE Performance Plan in accordance with Exhibit E. 

 
Section 6.2.5.1 “Allocation of Risk of Schedule Impacts” is modified as indicated below: 

6.2.5.1 Allocation of Risk of Schedule Impacts 

Design-Builder shall bear the risk of schedule impacts associated with the first four Days of 
Utility Delays per Utility Owner for the Project not to exceed forty Days for all Utility Delays by 
all Utility Owners. Subject to the limitations and conditions set forth herein, if aggregate Utility 
Delays caused by a particular Utility Owner exceed four Days or if aggregate Utility Delays 
caused by all Utility Owners exceed forty Days, then any Completion Deadline(s) affected 
thereby shall be extended for one Day for every Day of Utility Delay caused by such Utility 
Owner(s) in excess of these limitsthe initial aggregate of four Days of Utility Delay caused by 
such Utility Owner so long as the Utility Delay impacts the Project’s Critical Path. 

Failure of the parties to reach agreement regarding Design-Builder’s entitlement to an extension 
due to Utility Delays shall be a Dispute to be resolved in accordance with Section 19.  Design-
Builder shall not be entitled to any extension of any Completion Deadline on account of any 
Utility Delay except as provided in this Section 6.2.5.1.     

 
Exhibit A – Acronyms and Definitions 
 

Delete the acronym for “UDBE.” 

 

Add the following definition for “DBE Certification”: 

DBE Certification Proposer’s commitment to meet or make good faith 
efforts to meet Project participation goals as set forth in 
Form 17. 
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Modify the definition of “DBE/UDBE Performance Plan” as indicated below: 

DBE/UDBE Performance Plan Proposer’s plan to include firms designated as DBE 
and/or UDBE in the Work and to meet Project 
participation goals. 

 

Delete the definitions for “UDBE Certification” and “Underutilized Disadvantaged Business 
Enterprise.” 

 
Exhibit E – Disadvantaged Business Enterprise (DBE) Special Provisions for Design-Build 
Projects 
 
Replace Exhibit E “Disadvantaged Business Enterprise (DBE) Special Provisions for Design-
Build Projects” with the revised Exhibit E attached to this addendum. 
 
 
BOOK 2 PROJECT REQUIREMENTS 

The Book 2, Project Requirements, is modified as indicated by the deletions and additions set 
forth below. 

 

Section 3 Public Information 

 

Section 3.2.3 “Customer Groups (Audiences)” is modified as indicated below: 

3.2.3 Customer Groups (Audiences) 

The Department and Design-Builder, working directly with the Department, shall identify the 
initial complete set of a number of customer groups that shall be communicated with during the 
Project. The Design-Builder will be responsible for changes to the initial complete set of 
customer groups, but must receive approval from the Department before implementing changes.  
The Design-Builder shall describe in its Public Information Plan its approach to communicating 
with these groups and coordinating with Department. The identified groups include, but are not 
limited to : 

 Area residents 

 Property owners 

 Commuters 

 The traveling public 

 Commercial vehicle operators, e.g. FedEx Logistics Distribution Center 

 Local government staff and regional government officials  

 Native American Tribes coordinated with during the Project Approval and Environmental 
Document phase of the Project 

 Directly affected Chambers of Commerce 

 Advisory Committee 
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 State legislators 

 Local and Regional transits/buses 

 Department employees 

 School district transportation agencies/charter companies 

 Business owners, employees, and customers 

 Neighborhood and business associations 

 News media 

 Emergency response agencies, including but not limited to police, fire, and ambulance 
agencies 

 County Sheriff  

Utilities when necessary 

 Historic Preservation Commission  

 Local tourist destinations 

 Local delivery and courier services 

 School districts 

 Local Colleges/Universities 

 Water management organizations, environmental permitting agencies, and other local service 
districts 

 United States Forest Service 

 Railroads 

 

Section 3.2.5.1.2 “Maintenance of Traffic and Access” is modified as indicated below: 

3.2.5.1.2  Maintenance of Traffic and Access 

The Design-Builder shall provide maintenance of traffic (MOT) and access information for the 
entire Project to commuters, residents, businesses  and identified customer groups (from Section 
3.2.3) throughout the project life. 

The Design-Builder shall include the following elements within the notifications to the public: 

 Residents,  and businesses, and access to public areas of interest or scheduled activities  
affected  

 Alternate routes and detours 

 A contact for further information 

 Time of day and duration of the impact 

 

Section 3.2.7.2.3 “Newspaper Advertising” is modified as indicated below: 

3.2.7.2.3  Newspaper Advertising 

For all major lane closures (closures exceeding 30 minutes delay), newspaper advertising shall be 
utilized to inform the public of the closure. Advertisement shall be run every day starting at least 
3 days prior to the start of the closure, and shall adhere to the following requirements: 
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 Be advertised in at least two newspapers with circulation in both San Bernardino and 
Riverside Counties, as well as the largest paper of record in Los Angeles County, Orange 
County, and San Diego County. 

 Advertisement shall be a minimum size of 1/8th of a page and be approved by the 
Department prior to purchase. 

 

Section 4 Environmental Compliance 

 

Section 4.1 “General” is modified as indicated below: 

4.1 General 

The Design-Builder shall perform all Work necessary to meet the requirements for Environmental 
Compliance as set forth in the Environmental Commitments Record included in the approved 
Initial Study with Mitigated Negative Declaration/Environmental Assessment with Finding of No 
Significant Impact (Environmental Document) prepared for the Project, as well as all other 
Environmental Compliance requirements identified in the approved Environmental Document 
and all related Technical Studies approved for the Project, as well as all of the requirements 
identified in all of the Permits or approvals from Resource Agencies or other Government 
Agencies or Native American Tribes, necessary for construction of the Project, as well as the 
supporting documentation prepared. 

 

Section 4.2.2 “Permits” is modified as indicated below: 

4.2.2 Permits 
Unless otherwise indicated in Table 4-1, implementation of all requirements for Project 
associated with all permits required for the Project will be the responsibility of the Design-
Builder.  Permits provided by the Department that must be amended or renewed as a result of the 
Design-Builder’s Work or due to lapse in time shall be the responsibility of the Design-Builder. 
The Design-Builder shall provide the Department with copies of all permit applications, 
drawings, correspondence, and any required analysis documentation for the Department’s review 
and approval, prior to the Department’s submittal to applicable Resource Agency, for both the 
initial permit as well as any needed revisions and/or updates..  The Department shall be provided 
five (5) Working Days for review and comment or approval of each permit package submittal.  
The Department will be responsible for submittal of initial completed and any subsequent revised 
permit package that may be required, to Resource Agency for their approval, however the 
Design-Builder is responsible for any related impact to Design or Construction schedule. 

 

The Design-Builder shall comply with the requirements of all permits.  

Table 4-1: Project Environmental Permit, Agreement, and/or Approval Responsibilities 

REQUIRED 
PERMITS, 
AGREEMENTS, 
& Approvals 

COORDINATE PREPARE 
APPLICATION 

OBTAIN IMPLEMENT RENEW AMEND 

404 USACOE CT CT CT Design-Builder CT CT 
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Should the Design-Builder’s design necessitate a modification of permits obtained based on the 
Basic Configuration, it is the Design-Builder's responsibility to provide to the Department all 
necessary design information and analysis for the Department to be able to transmit the necessary 
documentation to the Resource Agency to enable issuance of the modified for permit. 
Modifications of any permits previously obtained prior to NTP1 shall be subject to the 
Department approval prior to submission to the agency responsible for the permit approval.  If 
Design-Builder proposes changes to the Basic Configuration that require additional permits or 
approvals or different versions of the permits identified above, the Design-Builder shall be 
responsible for completion of all documentation required for the Department to approve all 
Technical Studies needing to be updated as well applicable Re-evaluation documentation.  The 
Design-Builder will be required to provide all information necessary for the related Resource 
Agency or Government Agency approvals.  Any resulting additional avoidance, minimization, 
and/or mitigation measures will be required to be incorporated into the ECR and the Design-
Builder will be responsible for documentation of implementation. 

 

408 USACOE CT CT CT Design-Builder   

401 RWQCB CT CT CT Design-Builder CT CT 

NPDES 
Construction 
General 
Permit(SWRCB) 

CT Design-Builder CT Design-Builder NA Design-
Builder 

State Waste 
Discharge 
Requirements 
(Porter Cologne) 
RWQCB 

Design-Builder Design-Builder Design-
Builder 

Design-Build Design-
Builder 

Design-
Builder 

FESA Section 7 
USFWS 

CT CT CT Design-Builder CT CT 

BO Section 7 
USFWS 

CT CT CT Design-Builder CT CT 

FESA Section 7 
NOAA/NMFS 

NA NA NA NA NA CT 

1602 DFG CT CT CT Design-Builder CT CT 

2080.1 DFG       

2080(B) DFG       

Air Quality 
Permits 

Design-Builder Design-Builder Design-
Builder 

Design-Builder Design-
Build 

Design-
Builder 

Other (specify)       

USFS Special 
Use Permit  

CT CT CT Design-Builder CT CT 

USFS Easement CT CT CT Design-Builder CT CT 
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Section 4.2.2.1 “Restoration Plan related to 404 USACOE Permit(s)” is added to Section 4 as 
indicated below: 

4.2.2.1 Restoration Plan related to 404 USACOE Permit(s) 

In conjunction with completing all other requirements associated with the 404 USACOE, the 
Design Builder shall develop Restoration Plans that identify procedures for returning temporary 
construction zones back to pre-construction conditions for all federally jurisdictional waters 
within the project area.   This Restoration Plan shall be submitted no later than the scheduled 60% 
plans submittal date for review and approval by the Department prior to submitting to USACOE.  
The Design Builder shall allow 10 Working Days for Department review and 60 Days for 
USACOE review.  The following shall also be provided to the Department no later than the 
scheduled 60% plans, for review and transmittal to USACOE for their review against the issued 
404 permit(s) to ensure consistency: 

a) Scale plan view diagram of expected conditions following construction (bridge plans, 
drainage plans, grading plans, & drainage report). 

b) X-sections of proposed activity, including X-sections of drainage culverts (especially X-
sections covering the area of Cajon Creek). 

c) Engineering plans (i.e. roadway, drainage, grading) provided as PDF on a CD or hardcopy no 

larger than 11” x 17” 

All of the above referenced plans shall include any Design-Builder changes to the basic 
configuration that were approved by the Department, whether or not such changes also required 
any amendments or any other type of change to the initial 404 permit(s) issued for the Project..  
Refer to Section 4.2.2 above and Section 12.2.6 for additional permit requirements.   

 

Section 4.2.4 “Environmental Management Plan” is modified as indicated below: 

4.2.4 Environmental Management Plan  

The Design-Builder shall submit an Environmental Management Plan (EMP) that describes the 
Design-Builder’s approach, based on the Environmental Commitments Record from the 
Department approved Environmental Document, and which also addresses all permits or 
approvals from Resource Agencies or other Government Agencies as identified in Table 4-1 
above, for addressing all identified potential environmental impacts.  The Environmental 
Management Plan shall contain the following elements:  

 Design-Builder and Department’s Environmental personnel and training (provided or 
received), 

 Environmental Commitments Record (ECR), 

 Weekly and monthly report updates, 

 Documentation confirming the Design-Builder has provided each of its contractors and/or 
agents associated with the construction (or maintenance during construction) of this project, 
with a copy of all permits issued by Resource Agencies for this project, 

 Environmental notification contact list, 

 Schedule of EMP activities, 
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 Spill Containment and Countermeasure Plan to describe the Design-Builder’s plans to 
prevent, contain, clean up, remove, dispose and mitigate all regulated material spills caused 
by the Design-Builder or any Design-Builder related entities. The Plan shall be in accordance 
with the July 2002 United States Environmental Protection Agency (EPA) update. The Spill 
Containment Plan shall include a Notification List for containing and reporting.  Cross 
reference with District Storm Water, as applicable: 

 Hazardous Materials Management Plan, including procedure for discovery of unanticipated 
hazardous waste or contaminated materials, 

 Construction Noise Monitoring Plan, 

 Air Quality Management Plan, 

 Asbestos Control Management Plan, 

 Lead-Based Paint Control Management Plan, 

 Aerially Deposited Lead (ADL) Soils Management Plan, 

 Storm Water Pollution Prevention Plan (SWPPP), 

 Sedimentation and Erosion Control Plan. 

All plans shall be developed by the Design-Builder and reviewed and approved by the 
Department, and/or the appropriate Resource Agency, as applicable.  

 

Section 4.2.5.1.1 “Environmental Personnel” is modified as indicated below: 

4.2.5.1.1 Environmental Personnel  

The Design-Builder shall designate an Environmental Team that consists of those persons 
responsible for documentation of all ECR measures being satisfied, environmental monitoring 
(including biological, cultural, invasive species, and paleontological), preparing any permit 
packages for the Department and Resource Agency approval, erosion and sediment control, and 
documentation of all applicable air quality and hazardous materials notifications being completed.  

Permitting Specialist  

The Design-Builder shall provide a Permitting Specialist to document and confirm 
implementation of all measures and any other requirements associated with permits or approvals 
issued by Resource Agencies that are required for the Project, and shall also be responsible for 
providing all design information necessary for the Department to satisfy Resource Agency 
requirements that may be imposed on the project for any design changes that were not included in 
the Contract Documents, which require permits to be modified as a result of the Design-Builder’s 
Work. The Permitting Specialist shall supervise the work necessary to ensure all required design 
and technical evaluations needed for permit applications, and drawings, as well as related 
implementation during construction of the project. This work will include assembling a permit 
application package as required by each permitting agency. The Permitting Specialist shall also 
ensure that the Design-Builder is complying with all requirements of the Permits. The status of 
permits applications and permit compliance shall be clearly and completely updated in each 
Environmental Management Plan report.  

Certified Erosion and Sediment Control Supervisor  

The Design-Builder shall assign a Certified Erosion Control Supervisor with detailed knowledge, 
skills, and experience in each of the following:  
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• Permit requirements and application processes, design standards, specifications, and 
special provisions for storm water facilities, 

• Selection, design, and implementation of permanent best management practices. Design 
and implementation of temporary best management practices in compliance with the 
Storm Water Quality Master Plan.  

The Certified Erosion Control Supervisor shall be responsible for the installation and 
maintenance of all temporary and permanent erosion and sediment control during the life of the 
project, including all necessary coordination to ensure consistency with ECR measures addressing 
requirements related to biological resources and invasive species. The Certified Erosion Control 
Supervisor shall perform the required weekly erosion control inspection reports. 

 

Section 4.4.1.3 “Construction Noise” is modified as indicated below: 

4.4.1.3 Noise  

Construction Noise  

The Design-Builder shall perform work within the permissible noise levels, work schedule 
limitations, and procedures provided for in this Section, the General Requirements, and 
applicable Federal, State, County and municipal codes, regulations, and standards, and consistent 
with all related Avoidance, Minimization and/or Mitigation requirements identified in the ECR. 

Other than those provided herein, or as specified in the related section of the ECR included in the 
Department approved Environmental Document prepared for the Project, the Design-Builder 
shall be responsible for obtaining permits, variances, equipment certifications, and other 
documents required by this Section and by applicable Federal, State, County and municipal 
codes, regulations and standards. 

The Design-Builder will be required to implement Standard Specification 14-8.02 and Standard 
Special Provision S5-310 during construction of the project. The noise level from the Design-
Builder's operations, between the hours of 9:00 p.m. and 7:00 a.m., shall not exceed 86 dBa at a 
distance of 15 m. This requirement shall not relieve the Design-Builder from responsibility for 
complying with local ordinances regulating noise level. 

The noise level requirement shall apply to the equipment on the job or related to the job, 
including but not limited to trucks, transit mixers or transient equipment that may or may not be 
owned by the Design-Builder. The use of loud sound signals shall be avoided in favor of light 
warnings except those required by safety laws for the protection of personnel. 

The Design-Builder shall submit a Noise Control Plan and a Noise Monitoring Plan, as specified 
in the Construction Noise and Vibration Control Section of the General Requirements. An 
Acoustical Engineer meeting the qualifications specified in the General Requirements shall 
prepare both plans. 

The Design-Builder shall not operate noise generating construction equipment at the construction 
site prior to acceptance of the Noise Control and Monitoring Plans. The Design-Builder shall 
update the Noise Control Plan every three months or as directed by the Department. 

As this Project is immediately adjacent to a populated area with semi-rural characteristics, the 
Design-Builder shall include in the EMP a detailed listing of the proposed construction noise 
mitigation measures that will be used during daytime and nighttime hours. Possible construction 
noise mitigation methods could include:  

 Limiting the time and duration of the noisiest nighttime construction activities,  
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 Implementing methods to reduce pile driving noise levels, 

 Constructing temporary noise barriers or curtains around stationary equipment or other noise-
producing construction activities that must be located close to residences to decrease noise 
levels at nearby sensitive receptors, 

 Using resilient bed liners in dump trucks to be loaded onsite during nighttime hours, 

 The Design-Builder shall provide at least seven (7) Days notice to affected communities for 
any necessary blasting and/or loud construction activities, such as pile driving or jack 
hammering, 

 The Design-Builder shall fit all internal combustion motors with mufflers and other noise 
control equipment as specified by the manufacturer, 

 The Design-Builder shall outfit construction equipment engines with adequate mufflers, 
intake silencers, and engine enclosures to reduce their noise levels by 5 to 10 dBA, 

 The Design-Builder shall turn off construction equipment during prolonged periods of nonuse 
to eliminate noise, 

 The Design-Builder shall maintain all equipment and train its equipment operators in good 
practices to reduce noise levels, 

 The Design-Builder shall perform public information activities to notify nearby residents of 
the expected start and completion of noise producing construction activities, 

 The Design-Builder shall use ambient sound-sensing backup alarms that could reduce 
disturbances from backup alarms during quieter construction periods, 

 The Design-Builder shall locate stationary equipment away from receiving properties to 
decrease noise, 

 The Design-Builder shall be responsible for addressing the noise related concerns and 
policies of the Department, FHWA, local governments, and roadside neighbors throughout 
the design and construction of the Project, 

 The Design-Builder shall implement a training program to ensure all employees and 
Subcontractors are educated as to the construction noise abatement requirements.  

 

Section 4.4.1.6 “Waters and Wetlands” is modified as indicated below: 

4.4.1.6 Waters and Wetlands  

The Design-Builder shall comply with all regulatory requirements related to Waters and Wetlands 
as stated in the Environmental Document, including implementation of all related measures in the 
ECR for the Project. 

Cajon Creek is identified as a fish bearing stream. Water flowing through any part of Cajon Creek 
is subject to fish bearing stream measures. Such measures will be identified after completion of 
the 1602 permit process. Diversion plans (including getting trapped fish relocated upstream) shall 
be developed and implemented by the Design-Builder. 
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Section 4.4.1.10 “Parks and Recreation” is modified as indicated below: 

4.4.1.10 Parks and Recreation  

The Work is not expected to impact Parks and Recreation facilities. The Design-Builder shall be 
responsible for providing all necessary design and analysis to the Department so that the 
Department can complete any required coordination requirements with Agencies with jurisdiction 
for any impacts to Parks or Recreation Facilities or any other resource subject to the provisions of 
23 CFR 774 within the Project limits, prior to occurrence of any impacts, temporary or 
permanent, to any resource subject to the provisions of 23 CFR 774, as a result of preparing for or 
performing the Work. The Department approval will be required for any modifications of trails or 
associated facilities prior to any ground disturbing activities occurring in such facilities.  All time 
and design efforts required for the Department responsibilities in this regard shall be considered 
to be at the Design-Builder’s expense. 

 

Section 4.4.2 “Environmental Monitoring and Reporting” is modified as indicated below: 

4.4.2 Environmental Monitoring and Reporting  

The Design-Builder shall include an environmental monitoring plan in the EMP, which shall 
indicate times, locations, and all other primary monitoring parameters.  This plan shall be 
reviewed and Approved by the Department prior to implementation. 

 

Section 4.4.3 “Environmental Notification Contact List” is modified as indicated below: 

4.4.3 Environmental Notification Contact List  

The Design-Builder shall prepare an Environmental Notification Contact List that includes all 
contact persons and reporting and notification requirements for unforeseen potential 
environmental impacts, encountered during the course of the Project. This list shall be reviewed 
and Approved by the Department prior to implementation. The Environmental Notification 
Contact List shall:  

 Include all contact Persons representing the Design-Builder, governmental entities, and 
regulatory agencies regarding environmental matters, 

 Specify the chain of contact, 

 Include for each contact the person’s name; agency or corporate affiliation; address; e-mail 
address; , cellular, office telephone number(s); and fax number. 

The list shall specify, at a minimum, the appropriate contact person(s) for reporting and 
notification of the following events:  

 Design-Builder-caused hazardous material spill, 

 Discharge to groundwater, 

 Discovery of:  

o An active bird nest (with eggs or young),  

o Cultural or historic artifacts,  

o Human bones or remains, 

o Paleontological resources, 
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o Wildlife injured during construction activities,  

o Hazardous materials such as petroleum-contaminated soils, asbestos-containing 
materials, solid wastes, and other regulated materials,  

o Disturbance of any threatened or endangered species or its habitat,  

o NPDES inspections by RWQCB,  

o Illicit discharges of water and/or sediment leaving site.  

 Occurrence of Project activities:  

o In streams or wetlands,  

o Outside the planned Right of Way limits.  

 Violation of permits and regulations such as:  

o Clean Water Act Section 401—Water Quality Certification,  

o Clean Water Act Section 402—National Pollutant Discharge Elimination System,  

o 1602 CDFG Streambed Alteration Agreement, 

o Any fugitive dust issue(s), 

o California Rules and Statutes,  

o Local watershed district or water management organization requirements.  

 Any pollution issue not covered in items listed above. 

The Design-Builder shall determine the appropriate first point of contact for other environmental 
issues.  

 

Section 4.5.4 “Final Design Documents” is modified as indicated below: 

4.5.4 Final Design Documents  

The Design-Builder shall submit final design documents when design is complete, including 
office and field generated design changes. Final design documents include:  

 Plans,  

 Shop drawings,  

 Design calculations,  

 Reports/Project documentation,  

 Specifications and Provisions (Standard, Standard Special, and Non-Standard Special), 

 Copies of applications for environmental approvals other than the provided approvals for 
review and to approval agency(s), 

 Copies of all environmental submittals, correspondence, and secured environmental 
approvals, 

 Noise reduction plan that outlines compliance with standards and local noise ordinances, 

 Plan to communicate how advance notification of nighttime construction activities will occur, 
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 Copies of well abandonment forms submitted for each of the wells that are abandoned as a 
result of the Project, 

 Hazardous Waste Contingency Plan. 

 Environmental Certification documentation. 

 All final reports for environmental work 

 

Section 7 Right of Way 

 

Replace Exhibit 7-A “Right of Way Work Map” with the attached revised Exhibit 7-A. 

 

Section 12 Drainage 

 

Section 12.2.6 “Coordination with Other Agencies and Disciplines” is modified as indicated below: 

12.2.6  Coordination with Other Agencies and Disciplines 
The Design-Builder shall coordinate all water resource issues with local agencies, affected 
interests, and regulatory agencies. The Design-Builder shall document the resolutions of issues 
for the correspondence file, including meeting minutes and memoranda for the record.  

The Design-Builder shall provide all necessary information to the Department required for 
obtaining Flood Control and Section 408 permits for construction work in or adjacent to the 
Cajon Creek. The Design-Builder shall allow 5 Working Days for Department’s review prior to 
submittal to the permitting agency.  The Department will be responsible for submitting the 
application to the applicable agency.  Design Builder shall allow a maximum of 90 Days for 
agency review.  Required information can be found in the Flood Control Permit Application 
form, which has been provided as a RID.  This information shall be provided no later than the 
scheduled 60% plans submittal dates.  Construction work in or adjacent to Cajon Creek, as well 
as all other drainage features within the Project area, may begin after the Section 1602, 401, 402, 
and 408 and 404 permit(s) are issued, and copies of each are received at the Project site and all 
other Government Agency requirements have been addressed.  The Design-Builder will be 
responsible for related design and schedule impacts associated with these permits. 

The Design-Builder shall comply with and document the permit requirements, modifications, and 
contacts with the permitting agencies.  Refer to Section 4.2.2 for all other permit requirements. 

 

Section 13 Structures 

 

Section 13.4.6 “Devore OH Left (Widen), Br No. 54-0818L” is modified as indicated below: 

13.4.6 Devore OH Left (Widen), Br No. 54-0818L 
Widen existing 3-span PC/PS Concrete I-girder to the right using PC/PS Concrete girders; 
Seismic retrofit the existing structure and strengthen bent cap for full permit rated capacity; 
remove the existing Type 1 barrier rails and existing overhangs; construct overhang and barrier 
rails with new Department approved barrier rails with chain link fence; and place crash walls at 
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all existing and new bent locations next to railroad tracks at Bent 3 and both sides at Bent 2, as 
required by railroad guidelines and UPRR conceptual approval comments. Construct a tie-back 
wall with cable railing and concrete barrier rail Type 60D under the existing and widened 
structures at Abutment 1 to allow room for future Union Pacific Railroad track.Construct a tie-
back wall at Abutment 1 under the existing and widened structure to allow room for future Union 
Pacific Railroad track.  The tie-back wall shall provide a minimum horizontal clearance of 50 feet 
measured from center line of the existing UPRR track and shall meet the railroad vertical 
clearance guidelines. 

 

Section 13.4.7 “Devore OH Right (Widen), Br No. 54-0818R” is modified as indicated below: 

13.4.7 Devore OH Right (Widen), Br No. 54-0818R 
Widen existing 3-span PC/PS Concrete I-girder to the right using PC/PS Concrete girders; 
Seismic retrofit the existing structure; and strengthen bent cap for full permit rated capacity. 
Remove existing Type 1 barrier rails and existing overhangs; construct overhang and barrier rails 
with new Department approved barrier rails with chain link fence; and place crash walls at all 
existing and new bent locations next to railroad tracks at Bent 3 and both sides at Bent 2, as 
required by railroad guidelines and UPRR conceptual approval comments. Construct a tie-back 
wall with cable railing and concrete barrier rail Type 60D under the existing and widened 
structures at Abutment 1 to allow room for future Union Pacific Railroad track.  The tie-back wall 
shall provide a minimum horizontal clearance of 50 feet measured from center line of the existing 
UPRR track and shall meet the railroad vertical clearance guidelines. 

 

Section 13.4.17 “SB I-15 Truck By-Pass over Kenwood Ave” is modified as indicated below: 

13.4.17  SB I-15 Truck By-Pass over Kenwood Ave 

Construct new 3-span CIP/PS concrete box girder structure with Department approved barrier 
rails on a new alignment. Construct Type 732 (Modified) concrete barrier railing at both left and 
right edge of deck. For specific structure architectural treatment requirements, the Design-
Builder’s attention is directed to “Section 15 – Exhibit 15-A -Structures Aesthetics Concept Plan, 
Detail A”. 

 

Section 13.4.18 “SB I-215 Mainline over Kenwood Ave” is modified as indicated below: 

13.4.18  SB I-215 Mainline over Kenwood Ave 

Construct new 5-span CIP/PS concrete box girder structure with Department approved barrier 
rails on a new alignment. Construct Type 732 (Modified) concrete barrier railing at both left and 
right edge of deck. For specific structure architectural treatment requirements, the Design-
Builder’s attention is directed to “Section 15 – Exhibit 15-A -Structures Aesthetics Concept Plan, 
Detail A”. 

 

Section 15 Visual Quality Management 

 

Replace Exhibit 15-A “Structures Aesthetics Concept Plan” with the attached revised Exhibit 15-
A. 
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Section 17 Intelligent Transportation Systems 

 

Section 17.3.3.2 “Traffic Monitoring Stations (TMS)” is modified as indicated below: 

17.3.3.2 Traffic Monitoring Stations (TMS)  

The Design-Builder shall relocate and modify traffic monitoring stations/count stations for 
measuring, at a minimum, vehicular volume and lane occupancy on the freeway. The Design-
Builder shall place permanent loop detection in, auxiliary and mainline lanes. The Design-Builder 
shall not have more than 22 detector inputs per cabinet. Locations unaffected by construction do 
not require new loop detectors. The Design-Builder shall furnish and install necessary equipment 
for all TMS/CS’s to make the system fully operational. Existing TMS shall be upgraded to meet 
current specifications. Design-Builder is responsible for maintaining continuous and 
uninterrupted service from the site to all external communication networks.  

 

Section 18 Maintenance of Traffic 

 

Table 18.2 in Section 18.3.1.2 “Freeway Service Patrol (FSP)” is modified as indicated below: 

Table 18.2 

CANCELLATION 
RECEIPT OF NOTICE OF 

CANCELLATION 
HOURS TO BE 

CHARGED 

Tow Operator 

Less than 24 hours before arrival on the assigned 
FSP beat1 

3 hours$156 

After arrival on the assigned FSP beat1 
Entire shift up to a maximum 
of 8 hours$416 

CHP Within 24 hours of scheduled FSP service 
4 hours overtime for each 
assigned personnel $472 

 

1 The territory and time of patrol. 

 

Section 21 Roadway Pavements 

 

Section 21.3.2 “Roadway Pavement Analysis and Design” is modified as indicated below: 

21.3.2 Roadway Pavement Analysis and Design  

The Design-Builder shall design, construct, and where applicable, maintain pavements. The 
Design-Builder shall design the roadway pavement within the project limits using all standards 
and guidance listed in this provision and as described in the Caltrans Highway Design Manual 
(particularly Chapters 600 to 670). The Design-Builder shall provide a pavement design that 
meets the following performance requirements:  
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 For new mainline pavement, shoulders adjacent to new mainline pavement, and new 
connectors, provide a Jointed Plain Concrete Pavement (JPCP), a 0.10’ HMA Type A Bond 
Breaker with 3/8-inch gradation and PG 64-16 Asphalt Binder,  LCB (Lean Concrete Base) 
and a Class II Aggregate Sub Base (if applicable), with load transfer dowel bars and tie bars 
with a minimum pavement design life of 40 years including at tapers and transitions, 

 JPCP shoulders shall be tied and include load transfer dowel bars, 

 Longitudinal joints shall match lane lines, except in transition areas or where an exception 
has been granted by the Department, 

 Use Exhibit 21-A, Rigid Pavement Catalog in lieu of Tables 623.1F and 623.1G from the 
current version of the Caltrans Highway Design Manual. 

 For ramp pavement, provide a JPCP or HMA Type C with a 1-inch gradation and a PG 64-28 
PM Asphalt Binder pavement with a minimum of 40 years design life including at tapers and 
transitions.  If HMA pavement is used, concrete ramp termini shall be provided for all off 
ramps with a T.I. of 10 or greater, 

 For median pavement, provide a JPCP meeting the requirements of this section for new 
mainline pavement, or provide an HMA Type A pavement using a PG 64-16 binder and a 
3/4-inch gradation.  Use the 40-year T.I. of the mainline inside shoulder for median pavement 
design, 

 For local roads, provide a minimum pavement design life of 20 years, 

 Where whitetopping is use in the mainline, sections shall be designed as conventional 
unbonded  Jointed Plane Concrete Pavement (JPCP) incorporating the existing pavement as a 
stabilized base.  Where the existing hot-mix asphalt (HMA) is profile milled, the minimum 
thickness of the HMA layer shall be 5-inches.  The design thickness of the whitetopping shall 
be based on the structural integrity and minimum thickness of the remaining pavement 
section. The minimum thickness of the whitetopping section shall  meet the requirements in 
the Caltrans Highway Design Manual Index 635.1(4) “Procedures for Rigid Pavement 
Overlay on Existing Flexible Pavement”, 

 Provide a durable maintainable pavement system that meets or exceeds pavement design life 
criteria with the specified structural capacity; skid resistance, and superior ride quality, 

 Include pavement-to-structure transition areas as a part of ride quality in accordance with the 
Caltrans Taper and Transition Guide, 

 Minimize pavement-to-structure transition deviation, 

 Minimize pavement type-to- pavement type transition deviation.  Transition between existing 
concrete pavement and whitetopping on Route 215 by replacing existing concrete pavement 
adjacent to whitetopping to provide minimum or flatter transition, 

 Minimize rutting, and maximize maintainability at intersections, 

 Provide bridge pavement approach slabs per Chapter 670 of the Highway Design Manual and 
associated publications, 

 Provide free-draining pavement sections both above and beneath the pavement surface for 
pavement constructed on this Project, 

 The use of geosynthetic materials will not be allowed for pavement thickness reduction, 

 Finished pavement shall conform to Caltrans Standard Specifications, 
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The Design-Builder shall analyze and prepare separate pavements designs, as applicable, for the 
following:  

 Mainline pavements, 

 Ramp pavements, 

 Local road pavements, 

 Temporary pavement construction areas. 

The Design-Builder shall design, construct, and maintain temporary pavement as necessary and 
remove temporary pavement when it is no longer necessary. These types of pavements must be 
engineered using the standards and procedures noted in the Highway Design Manual, except that 
the minimum design life shall be 5 years. 

 
 
REFERENCE INFORMATION DOCUMENTS (RID) 
 
See revised RID Index for a list of provided Reference Information Documents in the Data 
Room. 
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Instructions to Proposers 71  
 

FORM 10 

OPT OUT OF PAYMENT ADJUSTMENTS FOR ASPHALT PRICE FLUCTUATIONS 
 
 

Proposer may opt out of the payment adjustments for Asphalt Price Fluctuations specified in Book 1, 
Section 11.1.4 of the Contract Documents. To opt out, complete this form and submit it with Volume 3, 
Price Proposal. 

 

 
We opt out of the payment adjustments for Asphalt Price Fluctuations. 

 

Date:    

Signature:    

Title:    

Proposer’s Name:    
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DISADVANTAGED BUSINESS ENTERPRISE (DBE)  

SPECIAL PROVISIONS FOR DESIGN-BUILD PROJECTS  

A. POLICY STATEMENT  

It is the policy of Department to encourage the participation of DBE, women-owned business 
enterprises and minority business enterprises in all facets of its business activities, consistent with 
applicable laws and regulations.  Pursuant to the provisions of 49 CFR Part 26, Department has 
adopted rules to provide certified DBEs opportunities to participate in the business activities of 
Department as service providers, vendors, contractors, subcontractors, advisors, and consultants.  To 
ensure there is equal participation of the DBE groups specified in 49 CFR Section 26.5, Department 
specifies a goal for DBEs.  

The DBE goal applies to all of Department’s contracts and purchases paid with funds received from 
the U.S. Department of Transportation through FHWA, the Federal Transit Administration, and the 
Federal Aviation Administration.  Because Department has programmed federally-sourced funds for 
the Project, the DBE goal will apply to the Project and Design-Builder is obligated to comply with 
applicable federal laws and regulations related to DBEs.  

The Design-Builder and its Subcontractors, Consultants, Subconsultants, Suppliers and Service 
Providers will take all necessary and reasonable steps in accordance with 49 C.F.R. Part 26 to ensure 
that DBEs have the maximum opportunity to compete for and perform on this contract.  

B. CONTRACT ASSURANCE  

The Design-Builder, and its Subcontractors, Consultants, Subconsultants, Suppliers and Service 
Providers shall not discriminate on the basis of race, color, national origin, or sex in the performance 
of this contract. The Design-Builder shall carry out applicable requirements of 49 CFR Part 26 in the 
award and administration of federally funded contracts. Failure by the Design-Builder to carry out 
these requirements is a material breach of this contract, which may result in the termination of this 
Contract or such other remedy, as Department deems appropriate.  

C. DBE GOAL  

The DBE goal established for this contract is as shown on the DBE Certification (Form 17). 

The Design-Builder shall establish individual contract goals for each Contract, Subcontract, and each 
Consultant, Subconsultant and Supply and Service Provider Agreement in amounts to ensure the 
contract goal is met. Department will monitor the Design-Builder's activities to ensure they are 
conducted in a manner consistent with the requirements of 49 CFR Part 26.  

Only DBE participation will count towards the DBE goal.  DBE participation will count towards the 
Department's federally mandated statewide overall DBE goal. 

Credit for materials or supplies purchased from DBEs counts towards the goal in the following 
manner: 

1. 100 percent counts if the materials or supplies are obtained from a DBE manufacturer. 

2. 60 percent counts if the materials or supplies are obtained from a DBE regular dealer. 

3. Only fees, commissions, and charges for assistance in the procurement and delivery of 
materials or supplies count if obtained from a DBE that is neither a manufacturer nor regular 
dealer.  49 CFR 26.55 defines "manufacturer" and "regular dealer." 
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Credit towards the goal will be received if employing a DBE trucking company that performs a 
commercially useful function as defined in 49 CFR 26.55(d)(1)-(4), (6). 

D. DBE PERFORMANCE PLAN 

Design-Builder shall prepare a Disadvantaged Business Enterprise Performance Plan (“DBE 
Performance Plan”) that complies with all applicable Laws and Governmental Approvals, is 
consistent with the Contract Documents, and includes the following elements: 

1) A policy statement, signed by Design-Builder’s Authorized Representative, which expresses 
Design-Builder’s commitment to utilize DBEs in all aspects of the Work, outlines the various levels 
of responsibility, and states the objectives of the DBE Performance Plan. Design-Builder shall obtain 
the written commitment of all Design-Builder related entities to comply with and advance the intent 
of the policy statement; 

2) Design-Builder shall hire a subconsultant responsible for the DBE Performance Plan (the “Liaison 
Officer”), and supply support staff necessary and proper to administer the program and a description 
of the authority, responsibility, and duties of the Liaison Officer and support staff. The Liaison 
Officer and staff are responsible for developing, managing, and implementing the DBE Performance 
Plan on a day-to-day basis, for providing technical assistance to DBEs, and for disseminating 
information on available business opportunities so that DBEs are provided an equitable opportunity 
to engage in Work as Subcontractors or Subconsultants. The Liaison Officer shall work in close 
coordination with the Department, and shall report quarterly on Design-Builder’s success in attaining 
the established DBE participation goals during the Design Work and the Construction Period; and 

3) A description of proposed actions to facilitate DBE engagement in Work as Subcontractors and 
Subconsultants, such as: 

a) On-going quarterly strategic planning sessions with the Department to establish goals for specific 
bid item groups by reviewing the work, available firms, strategies, anticipated obstacles and means to 
overcome obstacles;  

b) Conduct bid-item specific outreach meetings in coordination with the Department for DBE firms 
to highlight current and upcoming appropriate subcontracting opportunities; 

c) Solicit statements of qualification, proposals, and/or price quotations from qualified DBE firms 
and arrange a time for the review of qualifications, plans, quantities, specifications, and delivery 
schedules, and for the preparation and presentation of proposals and/or price quotations; 

d) Provide assistance, in coordination with the Department, to DBEs so that these may overcome 
barriers such as the inability to obtain bonding, insurance, financing, or technical assistance; 

e) Develop and conduct information and communication programs or workshops, in coordination 
with the Department, on contracting procedures and specific contracting opportunities in a timely 
manner; 

f) Encourage eligible DBEs to apply for certification with the Department; and 

g) Contact local/regional Disadvantaged, Underutilized, Trade-Specific Contractor Associations and 
appropriate city agencies with programs for disadvantaged individuals for assistance in recruiting and 
encouraging eligible DBE contractors to apply for certification with the Department. 

E. SUBMITTAL OF DOCUMENTATION  
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With the submission of the initial Proposal and for all subcontracts subsequently awarded where 
goals are set, regardless of contract size, the Design-Builder, Subcontractor, Consultant, 
Subconsultant, Supplier and Service Provider will be required to: (a) propose the participation of 
specific DBEs to meet the goal; or (b) demonstrate good faith efforts to meet the goal. A Design-
Builder, Subcontractor, Consultant, Subconsultant, Supplier and Service Provider must provide 
justification if it rejects bids, quotes, or proposals from properly certified, qualified DBE firms.  

In order to fulfill a DBE goal, the firms utilized as DBE Subcontractors, Consultants, Subconsultants, 
Suppliers or Service Providers must be certified as DBEs by the California Unified Certification 
Program prior to the release of the RFP, and/or subsequent to the award of the Contract, the 
advertisement of bids or the selection of any new Subcontractors, Consultants, Subconsultants, 
Suppliers or Service Providers during the project. For a list of DBEs certified by the California 
Unified Certification Program, go to:  

http://www.dot.ca.gov/hq/bep/find_certified.htm  

The Design-Builder must submit the following documents to the Department. These documents must 
be submitted with the initial Proposal.  

1. Design-Builder's Good Faith Efforts Documentation  

2. Design-Build Bidders List  

3. Supporting Documentation to Verify Good Faith Efforts - Including, but not limited to a 
copy of the signed agreements with each UDBE to be utilized by the Design-Builder, 
Contractor, Subcontractor, Consultant, Subconsultant, Supplier or Service Provider.  

4. DBE Goal Certification Form (Form 17).  

The completed Design-Build Bidders List should include information on: (1) all DBE and non-DBE 
firms that submitted a bid/proposal for the project; (2) the proposed firms to be used on the project as 
contractors/subcontractors/ consultants/Subconsultants/suppliers/service providers; (3) a description 
of the work; (4) bid dollar amount; (5) years the company has been in business; and (6) the firm's 
average annual gross receipts for the past three years. The Design-Builder must submit a Design-
Build Bidder's List regardless of whether or not it has indicated sufficient DBE participation to meet 
the DBE goal.  

The Design-Builder must also submit additional information, which supports its Good Faith 
Efforts such as those typical Good Faith Efforts listed in DBE Special Provisions for Design-Build 
Projects as well as summaries of the contractor's discussions and/or solicitation efforts of DBE firms 
(along with the firm names, addresses and contact persons). This information can include but is not 
limited to copies of solicitation letters and/or faxes to DBE firms.  

The Design Builder's Subcontractors, Consultants, Subconsultants, Suppliers and Services Providers, 
including DBE and non-DBE firms, that subcontract part of their work or purchase supplies from 
other firms are also required to demonstrate that they made Good Faith Efforts to provide 
opportunities for DBE firms to participate on this Design-Build project.  

F. GOOD FAITH EFFORTS DETERMINATION  

Department will determine whether a Design-Builder made sufficient good faith efforts to meet the 
goal, in accordance with 49 C.F.R. §26.53 and Appendix A thereto. The Design-Builder must show 
that it took all necessary and reasonable steps to achieve the DBE goal or other requirement of 49 
C.F.R. Part 26, which, by its scope, intensity, and appropriateness to the objective, could reasonably 
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be expected to obtain sufficient DBE participation, even if it were not fully successful. Mere pro 
forma efforts are not good faith efforts to meet the DBE contract requirements. Compliance will be 
determined on a case-by-case, based on a review of documentation of the following types of 
activities:  

(a) Soliciting, through all reasonable and available means (e.g., attendance at pre-proposal/pre-letting 
meetings, advertising and/or written notices), the interest of all certified DBEs who have the 
capability to perform the work of the contract. The Design-Builder must solicit this interest within 
sufficient time to allow the DBEs to respond to the solicitation. The Design-Builder must determine 
with certainty if the DBEs are interested by taking appropriate steps to follow up on the initial 
solicitations;  

(b) Selecting portions of the work to be performed by DBEs in order to increase the likelihood that 
the DBE goal will be achieved. This includes, where appropriate, breaking out contract work items 
into economically feasible units to facilitate DBE participation even when the Design-Builder might 
otherwise prefer to perform these work items with its own forces;  

(c) Providing interested DBEs with adequate information about the plans, specifications, and 
requirements of the contract in a timely manner to assist them in responding to a solicitation;  

(d) Negotiating in good faith with interested DBEs. The Design-Builder has the responsibility to 
make a portion of the work available to DBE Subcontractors, Consultants, Subconsultants, Suppliers 
and Service Providers, to select those portions of the work or material needs consistent with the 
available DBE Subcontractors, Consultants, Subconsultants, Suppliers and Service Providers so as to 
facilitate DBE participation. Evidence of such negotiation includes the names, addresses, and 
telephone numbers of the DBEs that were considered; a description of information provided 
regarding the plans and specifications for the work selected for contracting; and evidence as to why 
additional agreements could not be reached for DBEs to perform the work;  

(e) A Design-Builder using good business judgment would consider a number of factors in 
negotiating with Subcontractors, Consultants, Subconsultants, Suppliers and Service Providers 
including those who are DBEs, and would take a firm’s price and capabilities as well as contract 
goals into consideration. However, the fact that there may be some additional costs involved in 
finding and using DBEs is not in itself sufficient reason for Design-Builder’s failure to meet the 
contract DBE goal, as long as such costs are reasonable. Also, the ability or desire of the Design-
Builder to perform the work of a contract with its own organization does not relieve the Design-
Builder of the responsibility to make good faith efforts. The Design-Builder is not, however, required 
to accept higher quotes from DBEs if the price difference is excessive or unreasonable;  

(f) Not rejecting DBEs as being unqualified without sound reasons based on a thorough investigation 
of their capabilities. The Design-Builder’s standing within its industry, membership in specific 
groups, organizations, or associations and political or social affiliations (for example union vs. non-
union employee status) are not legitimate causes for rejection or non-solicitation of proposals/bids in 
the Design-Builder’s efforts to meet the DBE Project goal;  

(g) Making efforts to assist interested DBEs in obtaining bonding, lines of credit, or insurance as 
required by Department or Design-Builder,  

(h) Making efforts to assist interested DBEs in obtaining necessary equipment, supplies, materials or 
related assistance or services; and 

(i) Effectively using the services of available minority/women community organizations; 
minority/women contractors’ groups; local, state and Federal offices of minority/women business 
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assistance; and other organizations, as allowed on a case-by-case basis, to provide assistance in the 
recruitment and placement of DBEs. 

G. COUNTING DBE PARTICIPATION  

In accordance with 49 C.F.R. §26.55, Department will utilize the following guidelines in determining 
the percentage of DBE participation that will be counted toward the overall DBE goal:  

1. If a firm is not currently certified as a DBE, in accordance with the standards of Subpart D of the 
regulations (49 C.F.R. §26.55(f)), at the time of the due date for the Proposals, the firm’s 
participation toward any DBE goals will not be counted, except as provided for in 49 C.F.R. 
§26.87(i);  

2. The dollar value of the work performed under a contract with a firm after it has ceased to be 
certified will not be counted toward the overall goal;  

3. The participation of a DBE Subcontractor/Consultant/Subconsultant/ Supplier/Service Provider 
toward the Design-Builder’s DBE achievements or the overall goal will not be counted until the 
amount being counted toward the goal has been paid to the DBE;  

4. When a DBE participates in the Contract, the value of the work actually performed will be counted 
as follows:  

(a) The entire amount of the portion of a construction contract (or other contract not covered by 
paragraph 49 C.F.R. §26.55 that is performed by the DBE’s own forces). Include the cost of supplies 
and materials obtained by the DBE for the work of the Contract, including supplies purchased or 
equipment leased by the DBE (except that supplies, and equipment the DBE 
Contractor/Subcontractor purchases or leases from the Design-Builder or its affiliate(s) will not be 
counted);  

(b) The entire amount of fees or commissions charged by a DBE firm for providing a bona fide 
service, such as professional, technical, consultant, or managerial services, or for providing bonds or 
insurance specifically required for the performance of a DOT-assisted contract, count toward DBE 
goals, provided that the Department determines the fee to be reasonable and not excessive as 
compared with fees customarily allowed for similar services;  

(c) When a DBE subcontracts part of the work of its contract to another firm, the value of the 
subcontracted work may be counted toward DBE goals only if the DBE’s Subcontractor is itself a 
DBE. Work that a DBE subcontracts to a non-DBE firm will not count toward the DBE goal;  

(d) When a DBE performs as a participant in an approved joint venture, Department will count a 
portion of the total dollar value of the contract equal to the distinct, clearly defined portion of the 
work of the contract that the DBE performs with its own forces toward DBE goals; and  

5. Department will count expenditures of a DBE Subcontractor, Consultant, Subconsultant, Supplier 
or Service Provider toward DBE goals only if the DBE is performing a commercially useful function 
on that contract in accordance with 49 C.F.R. §26.55.  

H. CONTINUING GOOD FAITH EFFORTS  

During the term of the Contract, the Design-Builder will make good faith efforts to ensure that DBEs 
have maximum opportunity to successfully perform on the Contract, and that the Design-Builder 
meets its DBE goal. These efforts shall include but not be limited to the following:  
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(a) Negotiating in good faith to attempt to finalize a Subcontract/Consultant/Subconsultant 
/Supply/Service Provider agreement with DBEs committed to prior to Contract award;  

(b) Continuing to provide assistance to DBE Subcontractors/Consultant/Subconsultant 
/Suppliers/Service Providers in obtaining bonding, lines of credit, etc., if required by the contract;  

(c) Notifying a DBE in writing of any potential problem and attempting to resolve the problem prior 
to formally requesting Department’s statement of no objection to substitute the DBE;  

(d) As with all Subcontractors/Consultants/Subconsultants/Suppliers/Service Providers, timely 
payment of all monies due and owing to DBE 
Subcontractors/Consultants/Subconsultants/Suppliers/Service Providers;  

 (f) Timely submittal of "Good Faith Efforts" information and documentation to Department 
throughout the contract, as contracts are let and new vendors, subcontractors, Subconsultants, 
suppliers and service providers are selected;  

(g) Informing Department in a timely manner of any problems anticipated in attaining the DBE 
participation goal committed to in the Proposal; and  

(h) If the Design-Builder or any of its Contractors/Subcontractors/Consultants/Subconsultants/ 
Suppliers/Service Providers requests a substitution of a DBE firm, the Design-Builder or its 
Contractors/Subcontractors/Consultants/Subconsultants/Suppliers/ Service Providers must exert good 
faith efforts to replace the DBE firm with another DBE firm, subject to Department’s statement of no 
objection.  

I. APPLICABILITY TO DBE BIDDERS/PROPOSERS  

These good faith efforts requirements also apply to DBE Bidders/Proposers for Contracts. The work 
proposed to be performed with its own work force as well as work committed to DBE 
Subcontractors, Consultants, Subconsultants, Suppliers and Service Providers will count toward the 
contract-specific goal.  

J. DBE CONTRACTS  

Whenever a DBE is selected as a Subcontractor/ Consultant/Subconsultant/ Supplier/Service 
Provider and it has not been previously reported, the Design-Builder or designated Liaison Officer 
shall promptly provide the Department with the following information regarding the subcontract:  

(a) The name of the Subcontractor/Consultant/Subconsultant/Supplier/Service Provider;  

(b) The total dollar amount of the contract, subcontract, consultant, Subconsultant or supply/service 
provider agreement;  

(c) The specific work items covered by the subcontract or the consultant/Subconsultant 
supply/service provider agreement;  

(d) Estimated quantities of each work item; and  

(e) Individual unit prices (if applicable).  

K. TERMINATION OF DBE CONTRACTS  

Department requires that the Design-Builder, and its Contractors, Subcontractors, Suppliers and 
Service Providers not terminate for convenience a DBE Subcontractor/Consultant/Sub-
Consultant/Supplier/Service Provider listed on the List of Proposed DBEs (or an approved substitute 
DBE) and then perform the Work of the terminated Contract with its own forces or those of an 
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affiliate, without prior written consent of the Department. The request for removal must be made in 
writing to the Department.  

If a DBE Subcontractor/Consultant/Sub-Consultant/Supplier/Service Provider is terminated or fails 
to complete its work on a contract for any reason, the Design-Builder must make good faith efforts to 
find another DBE Subcontractor/Consultant/Sub-Consultant/Supplier/Service to substitute for the 
original DBE. These good faith efforts must be directed at finding another DBE to perform at least 
the same amount of work under the contract as the DBE that was terminated, to the extent needed to 
meet the contract-specified goal.  

L. BIDDER’S LIST  

A Design-Builder Bidder’s List must be submitted with the Proposal on the Price Proposal Due Date, 
and the successful Design-Builder must maintain a Bidder's List throughout the life of the Project. 
The Bidder's List must be created and maintained in accordance with 49 C.F.R §26.11(C), and 
identify all firms quoting or bidding on subcontracts and consultant/Subconsultant or supply/service 
provider agreements for this Design-Build Contract. For every firm quoting or bidding on 
subcontracts, and consultant/Subconsultant or supply/service provider agreements for this Design-
Build Contract, the following must be obtained:  

(a) The firm’s name;  

(b) The firm’s address;  

(c) The firm’s status as a DBE or non-DBE;  

(d) The age of the firm; and  

(e) The annual gross receipts of the firm.  

M. EFFECT OF SUPPLEMENTAL AGREEMENTS  

The dollar amount of any Supplemental Agreement or any other contract modification that increases 
the dollar amounts of the contract or any subcontract or Subconsultant agreement will be subject to 
the DBE goal established for this project, and the Contractor and its subcontractors and 
Subconsultants will be required to solicit DBE participation for such increases. Revised total contract 
dollar values shall be reflected in the Contractor Payment and Subcontract Award Monthly Progress 
Reports submitted to Department.  

N. PROMPT PAYMENT  

The Design-Builder agrees to pay each Subcontractor, Consultant, Subconsultant, Supplier or Service 
Provider under this Design-Build Contract within ten (10) days of the Design-Builder’s receipt of 
payment from the Department for undisputed services provided by the Subcontractor, Subconsultant, 
Supplier or Service Provider. The Design-Builder must pay interest of 1-1/2 percent per month or 
any part of a month to the Subcontractor, Consultant, Subconsultant, Supplier or Service Provider on 
any undisputed amount not paid on time to the Subcontractor, Consultant, Subconsultant, Supplier or 
Service Provider. This clause applies to both DBE and non-DBE firms working on this Contract.  

O. CONSEQUENCES OF NON-COMPLIANCE  

(1). BREACH OF CONTRACT - Failure to carry out the DBE requirements specified in the 
Contract Documents constitutes a breach of contract. Department will notify the Design-Builder and 
the USDOT of such breach, including notification that the breach may result in termination of the 
Contract by Department or imposition of other appropriate sanctions. This notice is given pursuant to 
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49 C.F.R. Part 26. For purposes of this section, timely submittal means received by Department by 
the close of business on the tenth (10th) of the following month.  

(2) NOTICE - If the Design-Builder or any Subcontractor, Consultant, Subconsultant, Supplier or 
Service Provider is deemed to be in non-compliance, the Design-Builder will be informed in writing, 
by certified mail by Department that sanctions will be imposed for failure to meet DBE utilization 
goals and/or submit documentation of good faith efforts. The notice will state the specific sanction to 
be imposed.  

P. SANCTIONS  

If it is determined that the Design-Builder’s failure to meet all or part of the DBE goal is due to the 
Design-Builder’s inadequate good faith efforts throughout the life of the contract, including failure to 
submit required good faith efforts information and documentation, the Design-Builder may be 
subject to Contract termination.  

Q. DBE LIQUIDATED DAMAGES  

As defined in 49 C.F.R. Part 26, if it is determined that the Design-Builder’s failure to meet all or 
part of the DBE goal is due to the Design-Builder’s inadequate Good Faith Efforts, the Design-
Builder may be required to pay DBE Liquidated Damages equal to the amount of the unmet goal.  

R. REPORTING  

(a) DBE RECORDS - The Design-Builder shall maintain records and shall require its 
Subcontractors/Consultants/Subconsultants/Suppliers/Service Providers that are utilizing DBE firms 
in such contracts to maintain records to verify DBE participation as set forth in the Proposal and as 
modified during the course of the Contract. Such records shall show name and business address of 
each DBE participating in the Contract, Subcontract and Consultant/Subconsultant or Supply/Service 
Provider Agreement and the total dollar amount actually paid to each DBE and the date of payment.  

(b) REPORTING REQUIREMENTS AND DEPARTMENT REVIEW - The Design-Builder 
will submit ongoing progress reports to Department on its payments to all its 
Contractors/Subcontractors/Suppliers/Service Providers, regardless of their tier or DBE status, within 
ten (10) days after receiving payment from Department until final payment is made. The Design-
Builder shall submit these progress reports on its payments to 
Contractors/Subcontractors/Consultants/Subconsultants/Suppliers/Service Providers on the attached 
Contractor Payment Form. The Design-Builder shall submit a copy of each Contractor Payment 
Reports to the Department.  

A Summary of Contracts, Subcontracts, Consultant/Subconsultant and Supply/Service Provider 
Agreements Awarded shall be submitted to Department on a monthly basis, which should include the 
firm name, address, phone number, contact person, amount of the contract, subcontract, 
consultant/Subconsultant or supply/service provider agreement, description of work and length of the 
contract, subcontract, consultant/ Subconsultant or supply/service provider agreement.  

Department will review the Summary of Contracts, Subcontracts, Consultant/Subconsultant and 
Supply/Service Provider Agreements Awarded Monthly Progress Report to monitor and determine 
whether the utilization of DBE firms is consistent with the commitment of the Design-Builder, as 
stated in its Proposal.  

If it is determined that the Design-Builder's DBE utilization during performance of the Contract is 
not consistent with the commitment thereto, the Design-Builder will be requested, in writing, to 
submit evidence of its good faith efforts to meet the goal. The Design-Builder shall be given ten (10) 
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working days to submit this documentation. Failure to respond shall place the Design-Builder in 
Non-Compliance, subject to sanctions as provided in this contract herein.  

(c) SUMMARY OF SUBCONTRACTS AWARDED AND PAID REPORT - As indicated above 
in the sections on "Reporting Requirements and Department Review" and "Prompt Payment," the 
Design-Builder is required to submit: (a) a Summary of Subcontracts Awarded on a monthly basis; 
by no later ten (10) days after receiving payment from Department.  

Department reserves the right to withhold progress payment until the required reports have been 
furnished.  

(d) QUARTERLY REVIEW/DBE WORK AND PAYMENT SCHEDULE - A review of the 
Design-Builder’s compliance with the DBE participation goal will be conducted on a quarterly basis 
as follows:  

Not later than thirty (30) days following the Notice to Proceed 1, the Design-Builder shall submit a 
“DBE Work and Payment Schedule” to the Department, which shall indicate for the entire Contract 
period a listing on a per month basis, of the DBE firms which the Design-Builder expects to utilize, 
the amount of payments expected to be made to DBEs, and the percentage of each DBE firm’s 
contract that will be completed on each month. The “DBE Work and Payment Schedule” shall be 
updated every sixty (60) days consistent with the updates to the Baseline Schedule.  

During the sixty (60) days following Design-Builder’s submittal of the “DBE Work and Payment 
Schedule”, Department will review the Contractor Payment Reports to determine if the Design-
Builder is meeting the “DBE Work and Payment Schedule”. If the Design-Builder has not met the 
“DBE Work and Payment Schedule,” Department will notify the Design-Builder of the need for 
correction of DBE participation levels to meet the “DBE Work and Payment Schedule” by the next 
quarter.  

Sixty days (60) following such notice, Department will evaluate whether the Design-Builder has 
corrected DBE participation deficiencies to meet the “DBE Work and Payment Schedule”. If such 
deficiencies are not corrected and the level of DBE participation remains below that provided in the 
“DBE Work and Payment Schedule”, and the Design-Builder is unable to show it made good faith 
efforts to do so, Department may impose liquidated damages in accordance with the Contract herein.  

(e) DBE FINAL REPORT - A DBE Final Report shall be submitted with the Request for Final 
Payment. The DBE Final Report shall consist of:  

(1) A Report listing all Contractors, Subcontractors, Consultants, Subconsultants, Suppliers and 
Service Providers and DBE activity (work performed) on the Design-Build Contract; and  

(2) A Summary of Good Faith Efforts, covering the entire Design-Build Contract period if the DBE 
goal has not been met for the Contract.  

The Department shall evaluate the Contractor's Final Report and make a determination as to whether 
the Contractor made Good Faith Efforts to meet the DBE goal. The Department shall issue a Final 
Report with its determination on the Contractor's Good Faith Efforts no later than 60 days following 
the Contractor's submission of its Final Report.  
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As-Built Plans  

As-Built Plans.zip – Zipped folder containing the following: E 

I-15  

SBd 15-Index.pdf – Index of As-Built Plans along I-15 E 

I-15.zip  – Zipped folder containing As-Built Plans for various projects along I-15 in PDF format E 

I-215  

SBd 215-Index.pdf – Index of As-Built Plans along I-215 E 

I-215.zip – Zipped folder containing As-Built Plans for various projects along I-215 in PDF format E 

Structures  

Structures.zip - Zipped folder containing As-Built Plans for the following: E 

54-0525 Devore Rd OC.pdf – Devore Rd Overcrossing E 

54-771 Center Conn UC.pdf – I-15 to I-215 Connector E 

54-772 Kenwood Ave UC.pdf – Kenwood Ave Undercrossing E 

54-0779 Glen Helen Pkwy UC.pdf – Glen Helen Pkwy Undercrossing E 
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Title Available 

54-0780 Glen Helen Rd UC.pdf – Glen Helen Road Undercrossing E 

54-0781 Cajon Creek.pdf – Cajon Creek Bridges Rehabilitation E 

54-0782 N215-S15 Conn UC.pdf – NB I-215 to SB I-15 Connector E 

54-0783 15,215 Sep.pdf – 15/215 Separation E 

54-0818 Devore OH.pdf – Devore Rd Overhead E 

54-0844 Devore Rd OC,215S Coll.pdf – Devore Rd/S215 Collector Overcrossing E 

Survey  

Mainline Local Roads Alignments.zip – Zipped folder containing  survey information on the Connectors, Local roads and 
the Mainline Alignments 

E 

RR Ties to Bridge.zip – Zipped folder containing DGN Files for Railroad Ties to Bridges E 

Utilities  

Utility Plans-pdf_w_layers.zip – Zipped folder containing Key Maps, Index & Utility Plans E 

Utility Correspondence.zip – Zipped folder containing various correspondence with utility companies E 

SCE Relocation 1.pdf –Southern California Edison relocation plan E 

SCE Relocation 2.pdf – Southern California Edison relocation plan E 

RID Sample Utility Agreement.pdf E 

Devore Water Line Guidelines.pdf – General guidelines for water line construction E 

Submittal Requirements for Joint Relocations.pdf – Requirements for relocation of Southern California Edison facilities E 

CSFM.pdf – CalFire Information Bulletin 03-001 Encroachments into or on Pipeline Easements E 
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Title Available 

LO-M 200-29.pdf – Kinder Morgan Guidelines for Design and Construction near Hazardous Liquid Operated Facilities E 

Utility Contacts List.pdf – Contact list for utility companies with facilities within the project limits. E 

DWC Preliminary Relocation Plan.pdf – Devore Water Company proposed relocation E 

PROJECT STUDIES  

Environmental  

Final ED 2-29-12.pdf – Initial Study with Mitigated Negative Declaration / Environmental Assessment with Finding of 
No Significant Impact dated February 29, 2012 E 

Final ED Appendices 2-29-12.pdf  E 

Permits-401-404-1602.zip– Zipped folder containing  certification documents for permits 401, 404, and 1602 E 

Devore Reevaluation Revalidation.pdf -NEPA/CEQA RE-VALIDATION FROM.  E 

Design  

Project Study Report.pdf E 

Approved Project Report.pdf E 

Modified Access Report – Zipped folder containing files for the Modified Access Report (MAR) and Attachments A-H E 

ValueAnalysisL80025.125_I15&I215_Connectors.pdf E 

I15-215DevoreIC-SlipRampConsideration-FHWASubmittal_03-18-10.pdf – Justification for the use of slip ramps E 

AERIAL.tif – Aerial of Devore Interchange E 

FHWA Approval of Fact Sheet (7-13-12) Mandatory Design Exceptions.pdf E 

TECHNICAL REPORTS  
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Title Available 

Environmental  

VIA approved_01-28-11.pdf – Visual Impact Assessment E 

ADL_Study_within_existRW_PAED Phase.pdf – Aerial Deposited Lead Study E 

HazWaste_ISA.pdf – Hazardous Waste Initial Site Assessment E 

HW ISA Appendices.pdf – Hazardous Waste Initial Site Assessment Appendices E 

Asbestos Containing Materials Report_Bridges_05032011.pdf – Asbestos Containing Materials Survey Report E 

Section 404 Permit Options.pdf  -- U.S. Army Corp of Engineers Section 404 Permit Options E 

Biological Assessment.pdf – Interstate 15/Interstate 215 Interchange Biological Assessment E 

BO__revision.pdf – U.S. Fish and Wildlife Biological Opinion E 

APE_SurveyArea_working_06-07-12combined.pdf – Map showing Area of Potential Effects study area E 

Geotechnical Studies & Archives  

Geotech-Archives.zip – Zipped folder containing archived geotechnical records for various structures E 

Fault Rupture Study.zip – Zipped folder containing files for the Fault Rupture Study that was performed for this project 
including the Final Foundation Design Recommendations for Kenwood Ave UC E 

Hydraulics  

Cable Creek Location Hydraulic Study.pdf E 

Cajon Creek Location Hydraulic Study.pdf E 

Cajon Creek CSU Long Beach Study.pdf E 

Existing_Drainage.pdf E 
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Preliminary Drainage Report.pdf E 

WildlifeMitigation.zip – Wildlife mitigation wall and tunnel/culvert at Pittman Canyon and Matthews Ranch Road E 

Existing Drainage Photos.zip – Zipped folder containing photos of existing drainage systems E 

Material Engineering  

LCCA_PAED phase.pdf – Life Cycle Cost Analysis for the PAED phase E 

Preliminary Materials Report.pdf E 

Quick Reference Pavement PIDs.pdf- Quick Reference Pavement Guide for 2014/2016 SHOPP PIDs E 

Operations  

TOA Report_January 2010.pdf – Traffic Operations Analysis (TOA) E 

TOA Appendices_January 2010.pdf – TOA Appendices E 

Existing.zip – Zip file containing traffic model files for existing E 

NoBuild.zip – Zip file containing traffic model files for No Build Alternative E 

PR Alt3Mod.zip – Zip file containing traffic model files for Alternative 3 E 

Roadway – Preliminary Geotechnical Report  

Roadway PGR.pdf – Preliminary Geotechnical Report (PGR) E 

Addendum-No-1-PGR.pdf – Addendum No. 1 to PGR E 

Right of Way  

Devore r-w data sheet 11-16-11 signed part 1 of 2.pdf E 
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Devore r-w data sheet 11-16-11 signed part 2 of 2.pdf E 

County Maps for Glen Helen Park Boundaries.pdf E 

GHR Park Development Plan_Parking Lot_1993.pdf E 

R_W Activities Plan RID.pdf – Right of Way Activities Plan showing target completion dates  E 

UPDATED MASTER –ROW-W-LEGEND.dgn- Master Right of Way Map E 

Stormwater  

Stormwater Data Report_PAED Phase.pdf – Stormwater Data Report for the PA&ED phase E 

San Bernardino County Flood Control Permit Application.pdf- Permisson to encroach right of way E 

Structures – Advance Planning Studies  

Structures.zip - Zipped folder containing the following Advance Planning Studies:  

CC_FINAL APS Report.pdf – Cajon Creek Bridge (Widen) E 

DOH_FINAL APS Report.pdf – Devore Overhead (Widen) E 

DROC_FINAL APS Report.pdf – Devore Road Overcrossing (Replace) E 

GHP_FINAL APS Report.pdf – Glen Helen Parkway Undercrossing (Widen) E 

GHR_FINAL APS Report.pdf – Glen Helen Road Undercrossing (Widen) E 

INT_FINAL APS Report.pdf – I-15/I-215 Interchange Bridges E 

KA_FINAL APS Report.pdf – Kenwood Avenue Interchange Bridges E 

MRR_FINAL APS Report.pdf – Matthews Ranch Road Undercrossing (Lengthen) E 
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UPRR Letter-7-19-2012.pdf. – UPRR Retention Wall Requirements  

Structures – Preliminary Geotechnical Reports  

SPGR.zip - Zipped folder containing the following Preliminary Geotechnical Reports: E 

Cajon_Creek_Bridges_3A_Widening_SPGR_9-10-10.pdf E 

Devore_OH_3A_SPGR_9-10-10.pdf E 

Devore_Rd_OC_3A_Replace_SPGR_9-10-10.pdf E 

Glen_Helen_PKWY_UC_3A_SPGR_9-10-10.pdf E 

Glen_Helen_ROAD_UC_3A_SPGR_9-10-10.pdf E 

I-215_Devore_Rd_UC_No_3A-8_SPGR_9-10-10.pdf E 

Kimbark_Canyon_Bridge_No_3A-13_SPGR_9-10-10.pdf E 

Matthews_Ranch_Rd_UC_3A_Widening_SPGR_9-10-10.pdf E 

NB_15_Truck_BP_at_Kenwood_Ave_3A-11_SPGR_9-10-10.pdf E 

Route_215-15_Separation_3A_Widening_SPGR_9-10-10.pdf E 

SB_15_Truck_BP_at_Kenwood_Ave_3A-10A_SPGR_9-10-10.pdf E 

SB_215_ML_Over_Kenwood_Ave_3A-10_SPGR_9-10-10.pdf E 

SB_I-215_Connector_No_3A-9_SPGR_9-10-10.pdf E 

West_Connector_UC_3A_Widening_SPGR_9-10-10.pdf E 

W-S_Connector_UC_No_3A-7_SPGR_9-10-10.pdf E 
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Title Available 

  

MISCELLANEOUS  

Conceptual Plan Review From County.pdf – Conceptual Plan Drawing Review Comments from San Bernardino County E 

Fee Schedule 2011-2012-FCD.pdf – San Bernardino County Control District Schedule of Fees E 

Letter to County_07292011.pdf – Letter to San Bernardino County dated July 29,2011 E 

SBdCounty_CuldeSac_Details01.pdf – San Bernardino County Cul-de-sac design details E 

SBdCounty_CuldeSac_Details02.pdf – San Bernardino County Offset Cul-de-sac design details E 

Transportation Fee Schedule - 07 27 2006.pdf – Department of Public Works Schedule of Fees for Transportation Permits E 

EZ Guide_2006.pdf – Quick Reference Guide to Plan Preparation and CADD E 

why_fact_sheets_fail.pdf E 

San Bernardino Water Department SBMW.zip - Zipped folder containing  SBMW Guidelines and Preliminary Plan E 

CONCEPTUAL PLANS  

Geometric Approval Drawings (Also available in DGN format)  

GAD-Cut-Sheets.zip – Devore Reconstruction Key Map & Proposed Project Layout Plan Sheets E 

Profiles.zip – Conceptual Profile Sheets E 

Superelevation Diagrams.zip – Conceptual Superelevation Diagrams E 

Overhead Signing Concept Plan.pdf – Overhead Signing Concept Plan E 

Miscellaneous Plans  
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Miscellaneous Conceptual Plans.zip – Zipped folder containing the following files E 

Aerial.pdf – Aerial map of project vicinity E 

Centerline Callout.pdf – Alignment naming E 

Daylight_Lines.pdf – Cut/Fill lines based on conceptual drawings E 

Existing_Drainage_line.pdf – Existing drainage facilities E 

Existing_Right-of-Way.pdf – Existing right of way lines E 

ITS Elements.pdf – Existing ITS Elements E 

Overall Plan.pdf – Overall project plan strip map E 

Plan.pdf – Project strip map E 

Prop_Local-Right-of-Way.pdf – Proposed local right of way lines E 

Prop_Right-of-Way.pdf – Proposed project right of way lines E 

Proposed Drainage_lines.pdf – Conceptual drainage plans E 

Retaining Walls.pdf – Conceptual retaining walls E 

Typical Cross Section.pdf – Typical Cross Sections E 

GlenHelenPkwyProjecta.pdf – Plans for Glen Helen Parkway Project E 

Arrayo Toad.dgn – Arrayo Toad habitat  

SBKR Critical Habitat.dgn – Critical Habitat for San Bernardino Kangaroo Rat  

SBKR Habitat.dgn – Habitat for San Bernardino Kangaroo Rat  
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Title Available 

General Bridge Plan  

General Bridge Plans.zip – Zipped folder containing the following folder and plans E 

Structure Call-outs.pdf – Bridge Name Call-outs E 

General Bridge Plans_Alt3A.pdf – General Bridge Plans E 

Devore_OH_Widen_1of2_updated-080411.pdf – Devore Overhead-Revised E 

Devore_OH_Widen_2of2_updated-080411.pdf – Devore Overhead-Revised E 

03_PR-3A-9_1.pdf – SB I-215 Connector over I15 Planning Study 1 of 2 E 

04_PR-3A-9_2.pdf – SB I-215 Connector over I15 Planning Study 2 of 2 E 

Railroad Submittals  

BNSF Conceptual Approval Package.zip – Package submitted to BNSF to obtain conceptual approval E 

UPRR Conceptual Approval Package.zip – Package submitted to UPRR to obtain conceptual approval E 

Railroad Agreements.zip – Current and sample railroad agreements E 

UPRR and BNSF Conceptual Approval.zip - Zipped folder containing  UPRR and BNSF Conceptual Approval and other 
Railroad Requirements E 

DTM Files  

InRoadsFiles.zip – Zipped folder containing various Inroads DTM files E 

SNBG0703 Alt 3A GAD Mainlines.ird – Roadway modeler files for mainline  

SNBG0703 Alt 3A GAD Ramps.ird – Roadway modeler files for ramps  

Devore.itl – template files  
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