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The Department issues this Addendum No. 2 to inform Proposers of the following changes and 
corrections to the RFP. 
 
 
INSTRUCTIONS TO PROPOSERS 

The Instructions to Proposers is modified as indicated by the deletions and additions set forth 
below. 

Section 2 Procurement 
 
Replace Table 2-1 Procurement Schedule with the following: 
 

Table 2-1 
Procurement Schedule  
Issuance of RFQ August 3, 2010 
SOQ Due Date September 14, 2010 
Prequalification Announcement July 9, 2010 
Issuance of RFP by Department to Prequalified Proposers May 26, 2011 
Data Room, Access Permitted May 26, 2011 
Pre-Bid Conference June 22, 2011 
One-on-One Meetings July 6-8, 2011 
ATC Submittal Due Date July 20, 2011 
Request for Clarifications Submittal Deadline July 2029, 2011 
Price Proposal Due Date August 1026, 2011 
Public Opening Date August 1026, 2011 
NTP1 October 7, 2011 

 
 
BOOK 2 PROJECT REQUIREMENTS 

The Book 2, Project Requirements, is modified as indicated by the deletions and additions set 
forth below. 

Section 1 General 
Section 1.3.3 is modified as indicated below: 

1.3.3 General Description 

The Design-Builder shall not rely on the physical description contained in this Section 1 to 
identify all Project components. The Design-Builder shall determine the full scope of the Project 
through thorough examination of the RFP and the Project Site, or as may be reasonably inferred 
from such examination. 

The Project generally consists of constructing new multi-lane connector ramps, two new 
overcrossing structures, widening one existing overcrossing structure, modify existing drainage 
system, retaining walls, sound walls, removing and installing overhead sign structures, installing 
ramp metering systems at two locations, and maintaining existing landscaping.   
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The Project will include:  

• Construct approximately 5.5 miles of new multi-lane connector ramps 
• Construct two overcrossing structures 
• Widen existing overcrossing structure at First Street 
• Modify existing and install additional drainage systems  
• Construct retaining walls 
• Construct sound walls 
• Signing and striping 
• Lighting  
• Widen Westbound 180 on-ramp from Cedar Avenue and install ramp metering system 
• Install ramp metering system on Westbound Route 180 to Southbound Route 41 connector 

ramp 
• Maintain portions of existing landscaping 
• Erosion control including slope stabilization and storm water pollution prevention. 
• Rock blanket within gore and median areas as indicated on draft Layout Plans. 
• Replace existing AC pavements on “N3” approximate station 159+60 to station 182+64 and 

Route 180 approximate station 859+09 to station 871+20 with jointed plain concrete 
pavement (JPCP) with 20-year design. 

• All new pavements shall be jointed plain concrete pavement (JPCP) with 20-year design 
except conforming areas to connect to the existing facility where 20-year design hot-mix 
asphalt (HMA) will be allowed. On page 5, Section 1.3.3, All pavements should be jointed 
plain concrete pavement (JPCP) with 20-year design except”S1” Northbound Route 41 to 
Eastbound Route 180 connector from approximate Station 97+97 (start of connector 
alignment) to “CL1” approximate station 857+00 (First Street UC approach slab) and 
“CR1”Westbound Cedar Avenue on-ramp widening where 20-year design HMA will be 
allowed. 

 

Section 2 Project Management 
Section 2.2.2.2.2 is modified as indicated below: 

2.2.2.2.2 Invoice Calculations 

Department will base payments on Department’s estimate of physical percent complete of the 
Work, not on measured quantities (except where specifically stated in the Contract).  

The payment to the Design-Builder will be the amount shown on the Design-Builder’s Approved 
invoice less deductions made by Department. 

The following Project Management items from Form 9 submitted with the technical and price 
proposal will be paid by prorating any unpaid balances by the amount of time remaining until 
Substantial Completion: 

• Contract Management (includes Scope Management, Cost Management, and Schedule 
Management) 
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• Quality Management 
• Human Resources Management 
• Safety Management 
• Public Information Management 
• Environmental Management 
• Maintenance During Construction 
Payment for insurance and bond premiums will be made upon presentation of a paid invoice by 
the Design-Builder. 

The Department makes the payments for Mobilization according to Public Contract Code § 
10264.   

The Department pays the item total for mobilization in excess of 10 percent of the total bid in the 
first payment after Final Acceptance. 

The Department will base payments for design based on estimated percentage complete for each 
Release for Construction (RFC) package with the following limitations: 

25 percent will be paid at NTP1. 
50 percent when 10 percent of the original Contract amount has been earned. Earned value does 
not include the costs of bonds, insurance and prior mobilization payments. 
25 percent when 25 percent of the original Contract amount has been earned. Earned value does 
not include the costs of bonds, insurance, and prior mobilization payments     

Department will base payments for design based on estimated percentage complete for each 
Release for Construction (RFC) package with the following limitations: 

• A maximum 90 percent will be paid when RFC Documents have been issued. 
• A maximum of 95 percent will be paid when all construction Work associated with each RFC 

package is complete. 
• A maximum of 100 percent will be paid when all As-Built Documents and Project History 

File Documents have been Accepted. 

The Department will base payments for Time Related Overhead on the number of Working Days 
that occurred during that monthly estimate period, including compensable suspensions and 
delays.  Working Days granted by Contract Change Order due to Extra Work or changes in 
character of the work, will be paid for upon completion of the Contract.  The amount earned per 
Working Day for time-related overhead shall be the amount for Time Related Overhead on Form 
9 submitted with the Price Proposal divided by the number of Working Days in the Contract. 

 
 
REFERENCE INFORMATION DOCUMENTS (RID) 
 
See revised RID Index for a list of provided Reference Information Documents in the Data 
Room. 
 



Department of Transportation RID – Fresno 180 Braided Ramps Project  
 E.A. 06-0C1104 
 Project ID 0600000934 
 _______________________________________________________________________________________________________________________________  
 

 _________________________________________________________________________________________________________  
July 18, 2011 1 
Index of Reference Information Documents 
 

Index of Reference Information Documents 
A “W” under available column indicates documents that can be found on the Internet, an “E” indicates the document will be provided 
electronically, and “CO” indicates the Contractor shall obtain the document. Web sites are not guaranteed but are supplied for information. It is 
ultimately the Contractor’s responsibility to locate the documents. 

 

Title Available 

EXISTING INFORMATION  

Fre_180_RW_060111.pdf – Existing Right-of-Way Maps E 

  

As-Built Plans   

06-0257U4-Fre-180-168-41.pdf – July 7, 1999 Plans in Fresno on Rte 180 from 0.4 mi. W of Rte 180/41 Separation to 
0.1 mi. E of Chestnut Ave UC, on Rte 168 from Rte 180/168 Separation to 0.1 mi. N of Shields Ave OC and on Rte 41 
from 0.1 mi. N of Divisadero St OC to 0.1 mi. N of Olive Ave UC E 

06-0257U4-First_St_UC_BR-42-0323R.pdf – First Street Undercrossing Bridge No. 42-323 R/L As-Built Plans E 

06-0257U4-Log-of-Test-Boring.pdf – Log of Test Borings for Various Structures E 

06-474504-Fiber-Optic.pdf – May 23, 2003 Plans on Rte 180 from Blackstone Ave UC to Rte 180/168 Connector & on 
Rte 168 from Olive Ave UC to Shields Ave UC E 

06-488004-Con-Barrier.pdf – August 1, 2005 Plans in Fresno from Rte 99/180 Separation to Rte 180/168 Separation  E 
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Title Available 

06-0257U4-As-Builts.zip – Zipped folder containing 6 sets of PDF files for the As-Built Plans of EA 06-0257U4: 

   06-0257U4_SET1.pdf 
   06-0257U4_SET2.pdf 
   06-0257U4_SET3.pdf 
   06-0257U4_SET4.pdf 
   06-0257U4_SET5.pdf 
   06-0257U4_SET6.pdf 

 

E 

  

CAiCE and Survey Files  

0C1100_MEMO.pdf  – Survey Completion Transmittal Memo E 

0c110a.zip – 68 CAiCE and Survey Files in a zip file E 

New Alignment Conventions.pdf – Alignments References E 

TOPO_NOTES_1.pdf – Details on Crash Cushion Locations E 

  

PROJECT STUDIES AND REPORTS  

APS-East-Fresno-180-11-15-10.pdf – Revised Structures Advance Planning Study (APS) for Braided Ramps on SR 180 E 

Drainage-Existing_Drainage_Areas.pdf – Existing Drainage Areas E 

Drainage-IDF-2000-Table.pdf - Intensity E 

FINA-VAL.pdf – Final Value Analysis Study Report prepared by Value Management Strategies, Inc. E 
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Title Available 

HazWaste.pdf – Hazardous Waste Review dated 4/23/10 E 

PR.pdf – Approved Project Report dated 09/01/10 E 

Structual_Sec_Recommendations.pdf – Structural Section Recommendations dated 03/03/10 E 

180-R58.4-to-60.4-Braided-Ramp-BC1A2-SPGR.pdf – Structure Preliminary Geotechnical Reports for Braided Ramp N5  E 

180-R58.4-to-60.4-Braided-Ramp-BC2A2-SPGR.pdf – Structure Preliminary Geotechnical Reports for Braided Ramp S5 E 

180-R58.9-First-Street-UC-widen-SPGR.pdf – Structure Preliminary Geotechnical Reports for First Street Undercrossing E 

FRE180_ea0C1100_DPGR_9-13-2010.pdf – District Preliminary Geotechnical Report dated 09/13/10 E 

Geotech_Info – Zipped file containing Foundation Reports of close by structures and Driven Pile Recommendations  E 

1st Street UC Bridge Inspection – Bridge Inspection Report for First Street Undercrossing (Br. No. 42-0323R) dated 
01/26/10 E 

LCCA.pdf – Pavement Life Cycle Cost Analysis dated July 2010 E 

  

 Traffic Study Report 

Safety-Analysis.pdf – Safety Analysis Update provided by the Office of Traffic Operations dated 06/16/10 E 

TMP.pdf – Transportation Management Plan Data Sheet dated 10/18/10 E 

Traffic_Count – Zipped file containing available traffic counts close by the project E 
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CONCEPTUAL PLANS  

06-0C110-Fre-180-RFP-Conceptual-Plans.pdf– PDF File of all the conceptual plans E 

Corrected-PDF – Zipped PDF File containing the corrected Layouts (L-1 to L-6) & Typical Cross Sections (X1 to X2) E 
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