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The Department issues this Addendum No. 3 to inform Proposers of the following changes and 
corrections to the RFP. 
 
 
INSTRUCTIONS TO PROPOSERS 

The Instructions to Proposers is modified as indicated by the deletions and additions set forth 
below. 

Appendix A.2 Definitions 
 
Definition for Major Participant is modified as indicated: 
 

Major Participant Any of the following entities: all general partners or joint venture 
members of Proposer; all individuals, persons, proprietorships, 
partnerships,  corporations, professional corporations,  business 
associations, or other legal entity however organized, holding 
(directly or indirectly) a 15 percent or greater interest in Proposer; 
any Subcontractor that will perform Work valued at 15 percent or 
more of the overall Contract amount; the lead engineering/design 
firm(s); and each engineering/design Subconsultant that will 
perform 20 percent or more of the design Work.  Notwithstanding 
the foregoing, references to a Major Participant’s experience refer 
to the experience of the entity and not to any individuals working 
for such entity. 

 
 
BOOK 2 PROJECT REQUIREMENTS 

The Book 2, Project Requirements, is modified as indicated by the deletions and additions set 
forth below. 

Section 2 Project Management 
 
Section 2.5.2.2.1 is modified as indicated below: 

2.5.2.2.1 General  

Key Personnel for the Project shall include the following:  

• Design-bBuilder’s Project Manager 
• Quality Manager 
• Construction Quality Manager 
• Design Manager 
• Geotechnical Engineer 
• Design Lead Engineer – Structures 
• Design Lead Engineer - Roadway 
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• Traffic Engineer ing Manager 
• Survey ManagerUtilities Design Engineering/Coordination Manager 
• Environmental Compliance Manager 
• Visual Quality Manager 
• Design Quality Assurance Manager 
• Construction Quality Assurance Manager 
• Hydraulics Engineer 
• Electrical Engineer 
• Project Control Manager 
• Storm Water pollution Prevention Manager 
• Safety Manager 
• Traffic Control Supervisor 
• Public Information Coordinator 

 
Section 2.5.2.2.2 is modified as indicated below: 

2.5.2.2.2 Minimum Requirements of Key Personnel 

The following provides a brief job description and minimum requirements of the Key Personnel 
assigned to the Project. All Key Personnel will be required to be available to the Project Site 
during activities that involve their areas of responsibility. 

The following provides a brief job description and minimum requirements of the Key Personnel 
assigned to the Project.  

Design-Builder’s Project Manager 

• Shall be responsible for the overall design, construction, quality control, and Contract 
administration for the Project. This person shall have full responsibility for the prosecution of 
the Work, and will: i) act as agent and be a single point of contact in all matters on behalf of 
the Design-Builder; ii) be present (or his/her Approved designee will be present) at the Site at 
all times that Work is performed; iii) and have full decision-making and budgetary authority 
to act on behalf of the Design-Builder and bind the Design-Builder on all matters relating to 
the Project. 

• Recent experience as Project Manager for design and construction of highway projects 
similar in scope and complexity. License as Professional in California is preferred but not 
required. 
Shall have at least five years or preferred 10 years of recent experience managing the design 
and/or construction of major highway projects. 

Quality Manager 

• Shall develop and implement the Design-Builder Quality Control/Quality Assurance 
Program. This person shall have: i) responsibility to review contract documents for adherence 
to quality and testing requirements,  ii)  authority to stop work. 
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• Experience as Quality Systems and Program Manager and recent experience in quality 
management of design and construction of highway projects similar in scope and complexity 
are required. License as Professional in California is preferred but not required. 

Construction Quality Manager 

• Shall be responsible for  ensuring that the project is constructed in accordance with the design 
and project requirements 

• Shall be present at the site of work at all times construction is in progress 
• Shall work under the direct supervision of the Design-Builder’s Project Manager. 

overseeing the day-to-day quality aspect of construction and Project management activities 
including managing the Design-Builder’s workmanship inspections, overseeing Design-
Builder’s production testing, and coordinating with Department’s verification testing and 
inspection. 
Either the Construction Quality Manager or the Design Quality Manager shall be designated 
as the Quality Manager by the Design-Builder and shall have overall responsibility for 
overseeing the Quality Management of design, construction, and Project management 
activities, including authority and responsibility for all Quality Management resources. 
The Design Quality Assurance Manager and Construction Quality Manager shall be different 
people.  
Shall report directly to the Design-Builder’s executive management committee.  
Shall be assigned full-time to the Project and be on Site during regular business hours 
whenever any Work is being performed and be available to be on Site within two hours 
outside of regular business hours. 
Shall not have any production-related responsibilities. 
Shall have the authority to stop any and all Work that does not meet the Contract 
requirements. 

• License as Professional Engineer in California is preferred but not required. Must be a 
registered Professional Engineer in the State of California now or by the time the first Notice 
to Proceed is issued. 

• Shall have recent experience managing the construction of highway projects similar in scope 
and complexity at least five years or preferred 10 years of recent experience overseeing the 
inspection and materials testing on major highway construction projects. 
 

Design Manager 

• Shall be responsible for ensuring that the overall Project design is completed and design 
criteria requirements are met. The Design Manager must be available to Department within 
24 hours whenever design activities are being performed, including design activities related 
to field design changes. 

• Shall work under the direct supervision of the Design-Builder’s Project Manager. 
• Shall be a licensed Professional Engineer in the State of California now or by the time the 

first Notice to Proceed is issued. 
• Shall have at least five years or preferred 10 years of recent experience in managing the 

design of highway projects similar in scope and complexity. 
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DB Design Lead Engineer - Roadway (Engineer of Record) 

• Shall be responsible for ensuring that the roadway design is completed and design criteria are 
met.. This person is the Engineer of Record for the roadway design 

• Shall reports directly to DB Design Manager 
• Must be present at all review and design coordination meetings 
• Shall have recent experience in the design of highway projects similar in scope and 

complexity. 
• Shall have a license as Professional Engineer in California now or by the time the first Notice 

to Proceed is issued. 

DB Design Lead Engineer - Structures (Engineer of Record) 

• Shall be responsible for ensuring that the structure design is completed and design criteria are 
met. This person is the Engineer of Record for the structure design. 

• Reports directly to the Design-Builder Design Manager 
• Must be present at all review and design coordination meetings 
• Shall have recent experience in the design of structures similar in scope and complexity 
• Shall have a license as Professional Engineer in California now or by the time the first Notice 

to Proceed is issued. 

DB Geotechnical Engineer 

• Shall be responsible for geotechnical investigations and reports 
• Reports directly to the Design-Builder Design Manager 
• Shall have recent experience in deep foundation design including large pipe piles, drilled 

shafts, monitoring drilled shaft construction, drilled shaft load testing criteria and analysis, 
spread footings, and settlement 

• Shall have a license as Professional Engineer in California now or by the time the first Notice 
to Proceed is issued. 
 

Traffic Engineering Manager 

Shall report to the Design Manager. 
Shall be a licensed Professional Engineer in the State of California now or by the time the 
first Notice to Proceed is issued. 
Shall be experienced in signal design, lighting design, signing design, work zone safety, and 
work zone traffic control plan design. 
Shall have at least five years of recent relevant experience in traffic engineering and traffic 
management on similar projects. 
Utilities Design Engineering/Coordination Manager 
Shall be responsible for the design and construction of the Utilities defined as the Design-
Builder’s responsibility in the RFP and for coordinating the design and construction of 
Utilities with other Utility Owners.  
Shall serve as the main point of contact on matters of public and private Utilities. 
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Shall be a licensed Professional Engineer in the State of California now or by the time the 
first Notice to Proceed is issued. 
Shall report to the Design Manager. 
Must have experience in design of storm sewers, sanitary sewers, and water mains. 
Must show relevant experience with utility coordination and construction for a similar project 

Visual Quality Manager 

Shall report directly to the Design Manager and provide Department’s Contract Manager with 
all documents and reports generated under the contract. 
Shall have the authority to review construction work to ensure the construction details meet 
the requirements of the visual quality design details in the Visual Quality Manual.  These 
reviews shall be included as construction holdpoints in the Design-Builder’s Quality Manual. 
Shall be available during construction activities. 
Shall be a licensed designer in the State of California now or by the time the first Notice to 
Proceed is issued. 
Shall have a minimum of 10 years of recent extensive involvement in transportation projects 
in the disciplines of transportation planning and landscape architecture. 

Design Quality Manager 

Shall report directly to the Design-Builder’s executive management committee 
Shall be a licensed Professional Engineer in the State of California now or by the time the 
first Notice to Proceed is issued. 
Shall have responsibility for design quality management including overseeing the day-to-day 
quality aspects of design. 
Shall be responsible for implementing design related quality planning and training, as well as 
providing continuous improvement of the quality management system. 
Either the Construction Quality Manager or the Design Quality Manager shall be designated 
as the Quality Manager by the Design-Builder and shall have overall responsibility for 
overseeing the Quality Management of design, construction, and project management 
activities, including authority and responsibility for all Quality Management resources. 
The Design Quality Assurance Manager and Construction Quality Manager shall be different 
people.  
Shall not be assigned any other duties or responsibilities on the Project. 
Shall have at least five years of recent experience managing and overseeing the design of 
major highway projects. 

Hydraulics Engineer 

Shall report directly to the Design Manager. 
Shall attend regularly scheduled review, progress, coordination, and other meetings at the co-
located facility. 
Shall be available to the Project within 24 hours during construction activities. 
Shall be a licensed Professional Engineer in the State of California now or by the time the 
first Notice to Proceed is issued. 
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Shall have at least five years or preferred 10 years of recent experience designing and 
incorporating hydraulic features associated with urban roadways (e.g., roadway and storm 
sewer design, stormwater treatment structures, WCA, NPDES, Section 404 permits, and 401 
certification). 

Safety Manager 

Must not be under the direct supervision of construction personnel and will report directly to 
Design-Builder’s Project Manager. 
Shall be on Site weekly and available to the Site for the duration of the Project. 
Shall have the authority to stop any and all Work when unsafe conditions are present. 
Must be familiar with work zone safety regulations and must have at least five years of recent 
experience working in roadway work zone safety and OSHA (Cal-OSHA) regulations. 

 
Section 2.5.2.2.4 is modified as indicated below: 

2.5.2.2.4 Deductions for Removal 

Unless otherwise Approved, the Design-Builder will be assessed a monetary deduction for key 
personnel who cannot meet the following commitments to the Project, except due to retirement, 
death, disability, incapacity, or voluntary or involuntary termination of employment. 

The Design-Builder’s Project Manager is to remain on the Project until Final Acceptance; if not, 
the monetary deduction to be assessed will be $20,000. 

The Design-Builder will be assessed a monetary deduction of $15,000 for each of the key 
personnel in the following list who does not remain on the Project for the completion of his or her 
particular function:  

• Construction Quality Manager 
• Design Manager 
Traffic Engineering Manager 
Utilities Design Engineering/Coordination Manager 
Visual Quality Manager 
Design Quality Manager 
Environmental Compliance Manager 
Hydraulics Engineer 
Safety Manager 

For any changes in personnel, the Design-Builder shall submit the qualification summaries and 
resume of the individual and obtain written Approval of the person’s participation in the Project 
before his or her start of work. 

 
 
Exhibit 18-A Lane Closure Charts 
Replace Exhibit 18-1 in its entirety with the attached. 
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Section 19 Maintenance During Construction 
Section 19.4.1 is modified as indicated below: 

19.4.1 Design-Builder’s Responsibilities  
The Design-Builder shall assume maintenance of the entire Project, except for those activities that 
will be performed by Department as specified in Section 19.4.2, commencing at 12:01 a.m. on the 
first Day after Contract execution. This maintenance responsibility shall continue until 11:59 p.m. 
on the date of Final Acceptance by Department. In general, this maintenance will include all the 
required maintenance and repair of all work facilities damaged by normal wear, ,  acts of third 
parties, or forces of nature not defined as Force Majeure . The Design-Builder shall be 
responsible for maintenance of the following: 

1. Temporary facilities 
2. Haul routes for Project materials 
3. Project detours initiated by the Design-Builder  

Maintenance on temporary or existing facilities to be replaced shall be performed to provide a 
safe, effective, and aesthetically pleasing transportation corridor.  

Responsibilities of the Design-Builder include the following: 

• Repair of shoulder drop-offs 
• Replacement/repair of existing asphalt shoulders if used for temporary traffic control or 

hauling 
• Replacement/Repair of temporary roadways and crossovers 
• Replacement/repair of traffic attenuators 
• Maintenance of temporary delineators, temporary signing, and temporary pavement marking 
• Drainage/erosion control maintenance related to construction activities 
• Repair of approach slabs damaged by construction operations 
• Maintenance of haul routes 
• Temporary lighting and signal system maintenance 
• Maintenance of temporary fencing 
• Graffiti removal 
• Maintenance of storm sewer system related to construction activities 
• Replacement/repair of temporary and permanent barrier wall 
• Landscaping (areas identified as protect and maintain) 

 
Section 19.4.2 is modified as indicated below: 

19.4.2 Department Responsibilities 
Department will be responsible for the following: 

• Inspections of existing structures 
• Repairs to existing major structures to remain (bridges and overhead sign structures) 
• Landscaping 
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• Maintenance of highway features not part of the work. 
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EXHIBIT 18-A 

 

Lane Closure Charts  

 

 

This exhibit is provided as an electronic file. 

 

  

 

 



DISTRICT 6 - MAINTENANCE AND OPERATIONS DIVISION
                         OFFICE OF TRAFFIC OPERATIONS

REVISED LANE CLOSURE CHART NO. 1 OF 7
PROJ. ID

RTE

Monday through Thursday
Friday
Saturday
Sunday

Monday through Thursday
Friday
Saturday
Sunday

LEGEND:

1     PROVIDE AT LEAST ONE THROUGH FREEWAY LANE OPEN IN DIRECTION OF TRAVEL

2     PROVIDE AT LEAST TWO ADJACENT THROUGH FREEWAY LANES OPEN IN DIRECTION OF TRAVEL

3     PROVIDE AT LEAST THREE ADJACENT THROUGH FREEWAY LANES OPEN IN DIRECTION OF TRAVEL

S     SHOULDER CLOSURE PERMITTED (RIGHT/LEFT)

N     NO WORK PERMITTED

    WORK PERMITTED WITHIN PROJECT RIGHT OF WAY WHERE SHOULDER OR LANE CLOSURE IS NOT REQUIRED

REMARKS:

a. Unless approved by the Engineer, the maximum length of a single stationary lane closure shall be  2.0  miles.

b. Unless approved by the Engineer, not more than  1  stationary lane closure will be allowed at one time.  Concurrent stationary
closures shall be spaced no closer than  5.0  miles apart.

c. The full width of the traveled way shall be open for use by public traffic when construction operations are not actively in progress.

DESCRIPTION

TYPE OF FACILITY:
PERCENT PASSENGER CARS:

FRECLOSURE LIMITS :

TYPE OF WORK:

N. Fresno St UC 42-322 L/R
Br. No. 42-398
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ESTIMATED DOUBLE OPEN LANE CAPACITY IN VPH:

Construct Braided Ramps

DATE:

PREPARED BY:

7/15/2011
J. D. Fernandez, Jr.

3122

ESTIMATED DOUBLE OPEN LANE CAPACITY IN PCPH:
PERCENT TRUCKS:

95%

DIRECTION: 

O6000009341 PROJECT LOCATION: 06-FRE 180S-PM R58.4/T60.4
PM PMCOUNTY

6 Lane Freeway 1600ESTIMATED SINGLE OPEN LANE CAPACITY IN PCPH:

DIRECTION: Westbound LANE REQUIREMENTS AND HOURS OF WORK
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THIS REVISED LCC SUPERSEDES THE PREVIOUS LCC DATED JUNE 18, 2010.



REVISED CONNECTOR CLOSURE CHART NO. 2 OF 7 
PROJ. ID:

RTE
CLOSURE LIMITS : 180S

180S
168S

Monday through Thursday
Friday
Saturday
Sunday

LEGEND:

1      PROVIDE AT LEAST ONE CONNECTOR LANE OPEN IN DIRECTION OF TRAVEL

2      PROVIDE AT LEAST TWO ADJACENT CONNECTOR LANES OPEN IN DIRECTION OF TRAVEL

C      CONNECTOR MAY BE CLOSED COMPLETELY

S      SHOULDER CLOSURE PERMITTED

N      NO WORK PERMITTED

    WORK PERMITTED WITHIN PROJECT  RIGHT OF WAY WHERE SHOULDER OR LANE CLOSURE IS NOT REQUIRED

REMARKS:

a. Public traffic shall be informed at least  7  calendar days before closing the connector, 
but not more than  15  days before the connector closure.

b. Complete interchange closure shall not be permitted.

c. The full width of the traveled way shall be open for use by public traffic when construction operations are not actively in progress.

d. CONTINUOUS ONE LANE CLOSURE SHALL NOT EXCEED 28 CONSECUTIVE DAYS.
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DIRECTION: Westbound LANE REQUIREMENTS AND HOURS OF WORK
AM PM

TYPE OF FACILITY: On/Off-Ramp Connector ESTIMATED SINGLE OPEN LANE CAPACITY IN VPH: 1650

FRE WB Route 180S to SB Route 41 R58.93
TYPE OF WORK: Construct Braided Ramps (Option 1: One Lane Closed)

FRE WB Route 168s to WB Route 180s R60.01
FRE WB Route 180s to NB Route 41 R59.12

O6000009341 PROJECT LOCATION: 06-FRE 180S-PM R58.8/T60.4
COUNTY DESCRIPTION PM

DISTRICT 6 - MAINTENANCE AND OPERATIONS DIVISION DATE: 7/25/2011
                         OFFICE OF TRAFFIC OPERATIONS PREPARED BY: J. D. Fernandez, Jr.

THIS REVISED LCC SUPERSEDES THE PREVIOUS LCC DATED JULY 15, 2011.



REVISED CONNECTOR CLOSURE CHART NO. 3 OF 7
PROJ. ID:

RTE
CLOSURE LIMITS : 180S

180S
168S

Monday 
Friday
Saturday
Sunday

LEGEND:

C      CONNECTOR MAY BE CLOSED COMPLETELY

    WORK PERMITTED WITHIN PROJECT  RIGHT OF WAY WHERE SHOULDER OR LANE CLOSURE IS NOT REQUIRED

REMARKS:

a. Public traffic shall be informed at least  7  calendar days before closing the connector, 
but not more than  15  days before the connector closure.

b. Complete interchange closure shall not be permitted.

c. The full width of the traveled way shall be open for use by public traffic when construction operations are not actively in progress.

d. CONTINUOUS COMPLETE CLOSURE OF THE CONNECTOR SHALL NOT EXCEED 72-HOURS.

DISTRICT 6 - MAINTENANCE AND OPERATIONS DIVISION DATE: 7/15/2011
                         OFFICE OF TRAFFIC OPERATIONS PREPARED BY: J. D. Fernandez, Jr.

O6000009341 PROJECT LOCATION: 06-FRE 180S-PM R58.8/T60.4
COUNTY DESCRIPTION PM

FRE WB Route 168s to WB Route 180s R60.01
FRE WB Route 180s to NB Route 41 R59.12
FRE WB Route 180S to SB Route 41 R58.93

TYPE OF WORK: Construct Braided Ramps (Option 2: 72 Hours Continuous Complete Closure)
TYPE OF FACILITY: On/Off-Ramp Connector ESTIMATED SINGLE OPEN LANE CAPACITY IN VPH: 1650

DIRECTION: Westbound LANE REQUIREMENTS AND HOURS OF WORK
AM PM
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THIS REVISED LCC SUPERSEDES THE PREVIOUS LCC DATED JUNE 18, 2010.



REVISED CONNECTOR CLOSURE CHART NO. 4 OF 7 
PROJ. ID:

RTE
CLOSURE LIMITS : 180S

180S
168S

Monday through Thursday
Friday
Saturday
Sunday

LEGEND:

1      PROVIDE AT LEAST ONE CONNECTOR LANE OPEN IN DIRECTION OF TRAVEL

2      PROVIDE AT LEAST TWO ADJACENT CONNECTOR LANES OPEN IN DIRECTION OF TRAVEL

C      CONNECTOR MAY BE CLOSED COMPLETELY

S      SHOULDER CLOSURE PERMITTED

N      NO WORK PERMITTED

    WORK PERMITTED WITHIN PROJECT  RIGHT OF WAY WHERE SHOULDER OR LANE CLOSURE IS NOT REQUIRED

REMARKS:

a. Public traffic shall be informed at least  7  calendar days before closing the connector, 
but not more than  15  days before the connector closure.

b. Complete interchange closure shall not be permitted.

c. The full width of the traveled way shall be open for use by public traffic when construction operations are not actively in progress.

d. CONTINUOUS ONE LANE CLOSURE SHALL NOT EXCEED 28 CONSECUTIVE DAYS.

DISTRICT 6 - MAINTENANCE AND OPERATIONS DIVISION DATE: 7/25/2011
                         OFFICE OF TRAFFIC OPERATIONS PREPARED BY: J. D. Fernandez, Jr.

O6000009341 PROJECT LOCATION: 06-FRE 180S-PM R58.8/T60.4
COUNTY DESCRIPTION PM

FRE SB Route 41 to EB Route 180s R58.85
FRE NB Route 41 to EB Route 180S R58.59
FRE EB Route 180S to EB Route 168S R59.50

TYPE OF WORK: Construct Braided Ramps (Option 1: One Lane Closed)
TYPE OF FACILITY: On/Off-Ramp Connector ESTIMATED SINGLE OPEN LANE CAPACITY IN VPH: 1650

DIRECTION: Eastbound LANE REQUIREMENTS AND HOURS OF WORK
AM PM
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THIS REVISED LCC SUPERSEDES THE PREVIOUS LCC DATED JULY 15, 2011.



REVISED CONNECTOR CLOSURE CHART NO. 5 OF 7
PROJ. ID:

RTE
CLOSURE LIMITS : 180S

180S
180S

Monday
Friday
Saturday
Sunday

LEGEND:

C      CONNECTOR MAY BE CLOSED COMPLETELY

    WORK PERMITTED WITHIN PROJECT  RIGHT OF WAY WHERE SHOULDER OR LANE CLOSURE IS NOT REQUIRED

REMARKS:

a. Public traffic shall be informed at least  7  calendar days before closing the connector, 
but not more than  15  days before the connector closure.

b. Complete interchange closure shall not be permitted.

c. The full width of the traveled way shall be open for use by public traffic when construction operations are not actively in progress.

d. CONTINUOUS COMPLETE CLOSURE OF THE CONNECTOR SHALL NOT EXCEED 72-HOURS.
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DISTRICT 6 - MAINTENANCE AND OPERATIONS DIVISION
                         OFFICE OF TRAFFIC OPERATIONS

FRE

DESCRIPTION

DATE:

PREPARED BY:

7/15/2011
J. D. Fernandez, Jr.

COUNTY

EB Route 180S to EB Route 168S

DIRECTION: 
AM PM

Eastbound LANE REQUIREMENTS AND HOURS OF WORK

R59.50
TYPE OF WORK:

ESTIMATED SINGLE OPEN LANE CAPACITY IN VPH:
Construct Braided Ramps (Option 2: 72 Hours Continuous Complete Closure)

R58.85

TYPE OF FACILITY: On/Off-Ramp Connector

R58.59
FRE

THIS REVISED LCC SUPERSEDES THE PREVIOUS LCC DATED JUNE 18, 2010.



DISTRICT 6 - MAINTENANCE AND OPERATIONS DIVISION
                         OFFICE OF TRAFFIC OPERATIONS

REVISED LANE CLOSURE CHART NO. 6 OF 7 
PROJ. ID:

RTE

Monday through Thursday
Friday
Saturday
Sunday

LEGEND:

C     FREEWAY OR EXPRESSWAY MAY BE CLOSED COMPLETELY

    NO COMPLETE FREEWAY OR EXPRESSWAY CLOSURE IS PERMITTED

REMARKS:

DIRECTION: 

PERCENT TRUCKS:

O6000009341 PROJECT LOCATION: 06-FRE 180S-PM R58.8/T60.4
PM PMCOUNTY

95%
5%

DATE:

PREPARED BY:

7/15/2011
J. D. Fernandez, Jr.

2000ESTIMATED SINGLE OPEN LANE CAPACITY IN VPH:

DESCRIPTIONDESCRIPTION

AM PM
East/Westbound LANE REQUIREMENTS AND HOURS OF WORK

T60.4R58.8 TO

Lane Freeway
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0.06 Mi W/O First St. UC
Br. No. 42-323 Br. No. 42-398

6000

Removal of Overhead Sign Bridges

Maple Ave. UC180S FROM

Lanes Per Direction ESTIMATED TRIPLE OPEN LANE CAPACITY IN VPH: 
TYPE OF FACILITY:

PERCENT PASSENGER CARS:

FRE
CLOSURE LIMITS :

TYPE OF WORK:

3
6

THIS REVISED LCC SUPERSEDES THE PREVIOUS LCC DATED JUNE 18, 2010.



REVISED RAMP CLOSURE CHART NO. 7 OF 7 
PROJ. ID

RTE

CLOSURE LIMITS : 180S

Monday through Thursday
Friday
Saturday
Sunday

LEGEND:

1      PROVIDE AT LEAST ONE RAMP LANE, NOT LESS  12.0  FT IN WIDTH, OPEN IN DIRECTION OF TRAVEL

2      PROVIDE AT LEAST TWO ADJACENT RAMP LANES OPEN IN DIRECTION OF TRAVEL

C      RAMP MAY BE CLOSED COMPLETELY

S      SHOULDER CLOSURE PERMITTED

N      NO WORK PERMITTED

    WORK PERMITTED WITHIN PROJECT  RIGHT OF WAY WHERE SHOULDER OR LANE CLOSURE IS NOT REQUIRED

REMARKS:

a. Public traffic shall be informed at least  7  calendar days before closing the ramp, 
but not more than  15  days before the ramp closure.

b. Complete interchange closure shall not be permitted.

c. The full width of the traveled way shall be open for use by public traffic when construction operations are not actively in progress.

d. CONTINUOUS COMPLETE CLOSURE OF THIS RAMP SHALL NOT EXCEED SEVEN (7) CONSECUTIVE DAYS.

Westbound

DESCRIPTION

TYPE OF FACILITY: On-Ramp

DIRECTION: 

WB On-ramp from N. Cedar Avenue

LANE REQUIREMENTS AND HOURS OF WORK

800
TYPE OF WORK:

ESTIMATED SINGLE OPEN LANE CAPACITY IN VPH:

Braided Ramps

7/25/2011
J. D. Fernandez, Jr.
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DISTRICT 6 - MAINTENANCE AND OPERATIONS DIVISION
                         OFFICE OF TRAFFIC OPERATIONS

FRE
COUNTY

O6000009341 PROJECT LOCATION: 06-FRE 180S-PM R58.8-T60.4

DATE:

PREPARED BY:

C

PM

C
C

THIS REVISED RAMP CLOSURE CHART SUPERSEDES THE PREVIOUS RCC DATED 07/15/2011.
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