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The Department issues this Addendum No. 4 to inform Proposers of the following changes and
corrections to the RFP.

BOOK 2 PROJECT REQUIREMENTS

The Book 2, Project Requirements, is modified as indicated by the deletions and additions set
forth below.

Section 12 Drainage

Section 12.3.2.2 is modified as indicated below:

12.3.2.2  Hydrologic Methods

The Design-Builder shall perform hydrologic analyses and follow design methodology as
prescribed by the Caltrans Highway Design Manual.

For design rainfall total amounts, the Design-Builder shall use the NOAA Atlas 14
(http://hdsc.nws.noaa.gov/hdsc/pfds/) to obtain IDF output 2000-eutput-provided-by-Department
and the Caltrans Highway Design Manual. The drainage areas shall be modeled to include future
development and increased runoff associated with development. Flood damage potential for the
completed Project shall not exceed pre-Project conditions.

Section 15  Visual Quality Management

Section 15.1 is modified as indicated below:

15.1 General

The Design-Builder shall perform all work necessary to meet the requirements for visual quality
management, including:  provision of a Visual Quality Manager; development and
implementation of a Visual Quality Management Plan; and coordination with a Visual Quality

Management Advisory Team,—nclusive—of key-stakehelders: to ensure informed visual quality

decisions and to produce an ongoing “Record of Recommendations and Decisions” document.

Design and construct the project in accordance with requirements of this specification, including
performance requirements, standards and references, warranties, design and construction criteria,
maintenance during construction, and required submittals.

Section 15.2.3 is modified as indicated below:

15.2.3 Aesthetic Themes and Concepts

The Design-Builder shall coordinate Aesthetic Themes and Concepts for the Project with existing
concepts along the corridor and adjacent segments for consistency and unity_including, but not
limited to, the following:

e Structure types,

e Structural shapes,

August 9, 2011 2
Addendum No. 4 CONTRACT NO. 06-0C1104



e Colors

e Textures, and

e Patterns.

Section 15.2.4.1.2 is modified as indicated below:

15.2.4.1.2 Responsibilities
The Visual Quality Manager shall have the responsibility to:

o develop and implement the Visual Quality Management Plan;

e coordinate visual quality issues with the Visual Quality Advisory Team, Department, and the
other members of the Design-Builder’s design and construction team; and

Section 15.2.4.2.2 is modified as indicated below:
15.2.4.2.2 Commitment to Context Sensitive Design and Solutions

The Design-Builder shall conduct visual quality management work consistent with Department’s
Policy on Context Sensitive Design and Solutions and the following principles:

e Balance safety, mobility, community, and environmental goals in all projects

e Address all modes of travel relevant to the project

e Use an interdisciplinary team tailored to project needs
e Apply flexibility inherent in design standards

e Incorporate visual quality considerations throughout project development

Section 15.2.4.2.3 is modified as indicated below:
15.2.4.2.3 Producing a Visual Quality Management Plan

The Design-Builder shall produce a Visual Quality Management Plan in accordance with the
requirements of this Section for approval within 60 days after issuance of NTP1.

The Visual Quality Management Plan shall:

e Establish the methods for coordinating and interacting with the Visual Quality Advisory
Team. The plan shall define the methods to be employed for Visual Quality Issues that
determine, define, and detail solutions for maintaining and enhancing existing visual quality;
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o Define the involvement of the Visual Quality Manager and the Visual Quality Advisory
Team in identifying areas or elements of the proposed bridge, roadway, and surroundings that
present opportunities or concerns in the development of a visually acceptable design;

o Define the responsibilities and authority the Visual Quality Manager and the Visual Quality
Advisory Team will have in overseeing and reviewing the overall bridge design, design
details, mock-ups, samples, and other submittals relating to the development of a visually
acceptable design;

o Define the authority of the Visual Quality Manager and the process for which the Visual
Quality Manager will coordinate the input from the Visual Quality Advisory Team with other
members of the Design Builder’s design and construction team;

o Define what the process of producing the Record of Recommendations and Decisions will be
throughout the Project; and

Section 15.2.4.2.2 is modified as indicated below:

15.3 Design Requirements

This section includes the design requirements for developing the design of Visual Quality
elements (those elements that typically affect the visual quality of highway transportation
projects) including:

e Prepare an initial aesthetics plan based on criteria in this section.
e Develop a plan that integrates landseaping-and-aesthetic treatments.

o Design and construct aesthetic treatments that are aesthetically pleasing and fit the
neighboring environment.

Section 15.3.1 is modified as indicated below:
15.3.1 Visual Quality Elements

This section applies to those elements of highway design that affect a corridor’s visual quality.
The Design-Builder shall consider all pertinent factors related to the people and place where the
Project is located, including the physical context that provides a basis for visual character and the
social context of values, culture, tradition, politics, and expectations that give a location meaning;
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The Design-Builder shall design and build a Project, that responds to the Project’s context and
develop design solutions that maintain or enhance existing visual quality, so that all design
solutions create visual harmony with the natural environment, visual order with the community
setting, and design coherence within the highway corridor.

The Design-Builder shall develop designs for and build all Visual Quality elements of the Project
in compliance with the visual quality goals and the conceptual design theme established in the
Visual Impact Assessment.

The Design-Builder shall design and construct all visual quality elements so that the experience
of travelers and neighbors is visually harmonious, orderly, and coherent in accordance with the
Visual Impact Assessment.

The Visual Quality Manager, with advice and consent from Department, shall develop RFC plans
for the Visual Quality Plans.

Section 15.5.1 is modified as indicated below:

15.5.1 Visual Quality Plans and Landscape Design Plans

The Design-Builder shall provide RFC plans for the Visual Quality Plans and-Landseape-Design
Plans-for Acceptance by Department.

Section 18 Maintenance of Traffic

Section 18.3.1.6.1 is modified as indicated below:

18.3.1.6.1 General Requirements

Two open lanes shall be provided in each direction of travel on Route 180 at all times, except as
specified above.

Each lane shall be 12 feet wide.

The mainline design speed for MOT shall be 65 mph. The design speed during construction for
temporary entrance and exit ramps shall be 35 mph, except for temporary loop ramps, where the
design speed may be reduced to 25 mph.

The Design-Builder shall design any temporary construction and/or widening to withstand the
anticipated traffic volumes and loadings during the applicable stage of the Project.

A minimum of 30 Days prior to beginning work, the Design-Builder shall place Construction
Project Funding Identification signs in advance of the construction area. The signs shall be a Type
2 as per Standard Plan T7.
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Department reserves the right to order extra law enforcement for the work zone, as described in
the Department Contract Administration Manual included in the Reference Information
Documents. When Department provides extra enforcement for the work zone, it will be at no

expense to the Design-Builder.

REFERENCE INFORMATION DOCUMENTS (RID)

See revised RID Index for a list of provided Reference Information Documents in the Data
Room.
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Department of Transportation RID — Fresno 180 Braided Ramps Project
E.A. 06-0C1104
Project ID 0600000934

Index of Reference Information Documents

A “W” under available column indicates documents that can be found on the Internet, an “E” indicates the document will be provided
electronically, and “CQO” indicates the Contractor shall obtain the document. Web sites are not guaranteed but are supplied for information. It is
ultimately the Contractor’s responsibility to locate the documents.

Title Available

EXISTING INFORMATION

Fre_180_RW_060111.pdf — Existing Right-of-Way Maps E

As-Built Plans

06-0257U4-Fre-180-168-41.pdf — July 7, 1999 Plans in Fresno on Rte 180 from 0.4 mi. W of Rte 180/41 Separation to
0.1 mi. E of Chestnut Ave UC, on Rte 168 from Rte 180/168 Separation to 0.1 mi. N of Shields Ave OC and on Rte 41

from 0.1 mi. N of Divisadero St OC to 0.1 mi. N of Olive Ave UC E
06-0257U4-First_St_UC_BR-42-0323R.pdf — First Street Undercrossing Bridge No. 42-323 R/L As-Built Plans E
06-0257U4-Log-of-Test-Boring.pdf — Log of Test Borings for Various Structures E
06-474504-Fiber-Optic.pdf — May 23, 2003 Plans on Rte 180 from Blackstone Ave UC to Rte 180/168 Connector & on
Rte 168 from Olive Ave UC to Shields Ave UC E
06-488004-Con-Barrier.pdf — August 1, 2005 Plans in Fresno from Rte 99/180 Separation to Rte 180/168 Separation E
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Department of Transportation

RID — Fresno 180 Braided Ramps Project
E.A. 06-0C1104
Project ID 0600000934

Title

Available

06-0257U4-As-Builts.zip — Zipped folder containing 6 sets of PDF files for the As-Built Plans of EA 06-0257U4:

06-0257U4_SET1.pdf
06-0257U4_SET2.pdf
06-0257U4_SET3.pdf
06-0257U4_SET4.pdf
06-0257U4_SETS5.pdf
06-0257U4_SET6.pdf

CAICE and Survey Files

0C1100_MEMO.pdf - Survey Completion Transmittal Memo

0c110a.zip — 68 CAICE and Survey Files in a zip file

New Alignment Conventions.pdf — Alignments References

TOPO_NOTES_1.pdf — Details on Crash Cushion Locations

m| mj| m| m

PROJECT STUDIES AND REPORTS

APS-East-Fresno-180-11-15-10.pdf — Revised Structures Advance Planning Study (APS) for Braided Ramps on SR 180

Drainage-Existing_Drainage_Areas.pdf — Existing Drainage Areas

Drainage-1DF-2000-Table.pdf - Intensity

FINA-VAL.pdf — Final Value Analysis Study Report prepared by Value Management Strategies, Inc.

m| m| m| m
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Department of Transportation RID — Fresno 180 Braided Ramps Project

E.A. 06-0C1104

Project ID 0600000934

Title

Available

HazWaste.pdf — Hazardous Waste Review dated 4/23/10

E

PR.pdf — Approved Project Report dated 09/01/10

Structual_Sec_Recommendations.pdf — Structural Section Recommendations dated 03/03/10

180-R58.4-t0-60.4-Braided-Ramp-BC1A2-SPGR.pdf — Structure Preliminary Geotechnical Reports for Braided Ramp N5

180-R58.4-t0-60.4-Braided-Ramp-BC2A2-SPGR.pdf — Structure Preliminary Geotechnical Reports for Braided Ramp S5

180-R58.9-First-Street-UC-widen-SPGR.pdf — Structure Preliminary Geotechnical Reports for First Street Undercrossing

FRE180 ea0C1100_DPGR_9-13-2010.pdf — District Preliminary Geotechnical Report dated 09/13/10

Geotech_Info — Zipped file containing Foundation Reports of close by structures and Driven Pile Recommendations

m|  m|m| m| m| m| m

1% Street UC Bridge Inspection — Bridge Inspection Report for First Street Undercrossing (Br. No. 42-0323R) dated
01/26/10

LCCA pdf — Pavement Life Cycle Cost Analysis dated July 2010

Traffic Study Report

Safety-Analysis.pdf — Safety Analysis Update provided by the Office of Traffic Operations dated 06/16/10

TMP.pdf — Transportation Management Plan Data Sheet dated 10/18/10

Traffic_Counts — Zipped File containing available Traffic Counts close by the project
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Department of Transportation RID — Fresno 180 Braided Ramps Project
E.A. 06-0C1104
Project ID 0600000934

Title Available

Additional Traffic Counts — Zipped Folder containing additional Traffic Counts at 3 more locations:

1. EB 180to NB 168 .

2. NB41toEB 180

3. SB 168 to WB 180

CONCEPTUAL PLANS
06-0C110-Fre-180-RFP-Conceptual-Plans.pdf- PDF File of all the conceptual plans E
Corrected-PDF - Zipped PDF File containing the corrected Layouts (L-1 to L-6) & Typical Cross Sections (X1 to X2) E
Rock Blanket — Construction Details C-1 Sheet showing Rock Blanket Details at Gore Area E
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