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The Department issues this Addendum No. 5 to inform Proposers of the following changes and
corrections to the RFP.

INSTRUCTIONS TO PROPOSERS

The Instructions to Proposers is modified as indicated by the deletions and additions set forth
below.

Appendix D

Section 1 “General Instructions” is modified as indicated below:
1 General Instructions

The total price offered by Proposer for its Proposal for all Work is referred to herein as the
“Proposal Price” and is indicated on Line 297 of Form 9 (Proposal Price). Payments to Design-
Builder under the Contract will be made based on the Proposal Price in accordance with Book 1
Sectioni1.

Section 2 “Content” is modified as indicated below:

2 Content

The Price Proposal shall be organized to correspond to the items listed in this Section 2; Proposer
is encouraged to use tabbed dividers to separate the contents of the Price Proposal.

A) Proposal Price

a. Provide a hardcopy and electronic copy of Form 9 (Proposal Price).

Provide at Lines 30 and 31 of the Price Proposal the unit price for Roadway Excavation
with ADL contaminated soil Type Y-1/Y-2 and Roadway Excavation with ADL
contaminated soil Type Z-2/Z-3 to be used in accordance with Book 1, Section 11.1.5.

The lump sum price for Roadway Excavation (ADL) shall be determined by multiplying
the unit prices set forth in Lines 30 and 31 and the corresponding quantities set forth in
Book 2, Section 1.3.3 for ADL contaminated soils Type Y-1/Y-2 and Type Z-2/Z-3,
respectively. In the event of a discrepancy, the Department shall be entitled to perform
the calculation using the unit prices from Line 30 or 31 as the case may be and the
guantities set forth in Book 2, Section 1.3.3 for Roadway Excavation (ADL) in
determining the Proposal Price.

B) Bridge Cost Estimate

Provide Form 14 (Proposed Bridge Information) for each bridge on the Project. The
value shown on Form 9, Line 48-19 shall equal the summation of the Bridge Total Costs
on Form 14 for all the bridges on the Project.
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Form 9 Proposal Price

Form 9 is deleted and replaced with the revised Form 9 Proposal Price attached to this
Addendum.

BOOK 1 DESIGN-BUILD CONTRACT

The Book 1, Design-Build Contract, is modified as indicated by the deletions and additions set
forth below.

Section 11.1.1 “Contract Price” is modified as indicated below:

11.1.1 Contract Price

As full compensation for the Work and all other obligations to be performed by Design-Builder
under the Contract Documents, Department shall pay to Design-Builder a lump sum amount of
$ [executed contract to include amount from Line 27-29 of Proposal Form 9
(Proposal Price)] (such amount, as it may be adjusted from time to time to account for Change
Orders, is referred to herein as the “Contract Price”). The Contract Price shall be increased or
decreased only by a Change Order issued in accordance with Section 13, by a Contract
amendment or as specifically provided elsewhere in the Contract Documents.

Section 11.1.5 “Unit Prices for Certain Roadway Excavation (Type Y-1/Y-2) and Roadway
Excavation (Type Z-2/Z-3)” is added as indicated below:

11.1.5 Unit Prices for Certain Roadway Excavation (Type Y-1/Y-2) and Roadway
Excavation (Type Z-2/7-3)

The Contract Price includes an allowance (“Roadway Excavation (ADL) Allowance™) of
$350,000 for the excavation and handling of ADL contaminated soil in excess of the amounts set
forth in Book 2, Section 1.3.3.

In the event the actual quantities of ADL contaminated soil exceed the amounts set forth in Book
2, Section 1.3.3, Design-Builder shall be entitled to compensation for the extra guantity roadway
excavation (ADL). Payment to Design-Builder for such Work will be made on the basis of the
unit price for roadway excavation (Type Y-1/Y-2) shown in the Price Proposal Line 30 or
roadway excavation (Type Z-2/Z-3) shown in the Price Proposal Line 31 and the actual excess
guantities as measured in accordance with Book 2, Section 1.3.3. Payment to Design-Builder will
be made only for the actual excess quantities, and shall be subject to the limitations on increases
to the Contract Price set forth in Section 13.5.1. Payment shall initially be made from the
Roadway Excavation (ADL) Allowance. |If the compensation for the actual excess quantities as
measured in accordance with Book 2, Section 1.3.3 exceeds the Roadway Excavation (ADL)
Allowance, Design-Builder shall be entitled to a Unit Price Change Order under Section 13.6.2
for the costs in excess of the Roadway Excavation (ADL) Allowance and the amount of such
Change Order shall be based solely on the unit prices for roadway excavation (Type Y-1/Y-2)
shown in the Price Proposal Line 30 or roadway excavation (Type Z-2/Z-3) in the Price Proposal
Line 31.
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In the event the actual quantities of ADL contaminated soil is less than the amounts set forth in
Book 2, Section 1.3.3, Department shall be entitled to a Change Order reducing the Contract
Price for the underrun. The reduction will be made on the basis of the unit prices for roadway
excavation (Type Y-1/Y-2) shown in the Price Proposal Line 30 or roadway excavation (Type Z-
2/Z-3) in the Price Proposal Line 31and the actual underrun guantities as measured in accordance
with Book 2, Section 1.3.3. The reduction shall be made from progress payments and/or final
payment, as deemed appropriate by Department.

If at the end of the Project any portion of the Roadway Excavation (ADL) Allowance remains
unused, Department shall issue a Change Order decreasing the Contract Price by the remaining
amount of the Roadway Excavation (ADL) Allowance.

In all cases, Design-Builder shall keep detailed records of the quantities of roadway excavation
(Type Y-1/Y-2) and roadway excavation (Type Z-2/Z-3), and shall submit supporting
documentation of such quantities with its invoices.

Appendix A

The following Acronym is added to Appendix A.1 “Acronyms”:
ADL Aerially deposited lead

The following Definition is added to Appendix A.2 “Definitions”:

Roadway Excavation The meaning set forth in Section 11.1.5.
(ADL) Allowance

BOOK 2 PROJECT REQUIREMENTS

The Book 2, Project Requirements, is modified as indicated by the deletions and additions set
forth below.

Section 1.3.3 “General Description” is modified as indicated below:

1.3.3 General Description

The Design-Builder shall not rely on the physical description contained in this Section 1 to
identify all Project components. The Design-Builder shall determine the full scope of the Project
through thorough examination of the RFP and the Project Site, or as may be reasonably inferred
from such examination.

The Project generally consists of the interchange connector bridge, concrete paving, storm drain,
sanitary sewer, water lines, oil/fuel lines and wells, minor grading, curb and gutter, concrete
barrier, signals, lighting, and signage. Additional major responsibilities will be environmental
management, public relations, and utility coordination, among other things. The Design-Builder
will need to get a City permit to perform work on city streets including a sewer permit, if sewer
work is necessary.
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The Project will include:

Construct a 12-foot lane bridge structure with 5-foot left shoulder and 10-foot right shoulder,
branching off the southbound 1-605 to westbound I-10 directional connector, going over I-
605 and 1-10 freeways, and joining back into eastbound I-10.

Construct retaining walls along the southbound 1-605 right of way, and at the beginning and
end of the bridge abutments.

Remove and reconstruct a portion of the existing soundwall and pile foundations in conflict
with the proposed bridge column/footing locations. Remove portions of the existing
soundwall that conflict with the project work where the connector roadway merges with I1-10
eastbound main line traffic and reconstruct soundwall from the end bridge abutment to the
existing soundwall along Dalewood Street.

Re-stripe the joint segment of the westbound I-10 to southbound 1-605 connector.
Remove the southbound 1-605 to eastbound 1-10 connector.

Landscape the disturbed area after the removal of the existing southbound I-605 to eastbound
1-10 connector.

Reconstruct southbound 1-605 to westbound 1-10 connector.
Reconstruct Dalewood Street for approximately 1300 feet.
Environmental compliance and mitigation

0 __The quantity of ADL contaminated soil to be paid for as Roadway Excavation (ADL)
will be measured by cubic vard. The Department estimates that 600 cubic yards of
ADL contaminated soil to be reused (Type Y-1 or Y-2) will be found on the Project.
The Department also estimates that 600 cubic yards of ADL contaminated soil to be
disposed of off-site (Type Y-1 or Y-2) will be found on the Project. The actual
volumes to be paid for will be calculated on the basis of test results and dimensions
identified during a field review in coordination with the Department. Handling of the
ADL contaminated soil shall be in conformance with Section 4.4.1.3.10 “Aerially
Deposited Lead” of these Project Requirements and the Caltrans Standard Special
Provisions.

Replacement, relocation, and new construction of water lines and sanitary sewers
Drainage systems, including stormwater treatment systems

Signing, striping, and lighting

Business development and public information activities

Erosion control including slope stabilization and stormwater pollution prevention.

This project requires right of way acquisition along Dalewood Street.

Section 3.2.8.1.2 “Video Cameras” is modified as indicated below:

3.2.8.1.2\ides-CamerasReserved
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Section 15.1 “General” is modified as indicated below:

15.1 General

The Design-Builder shall perform all work necessary to meet the requirements for visual quality
management, including: provision of a Visual Quality Manager and Visual Quality Graphic
Support Team; development and implementation of a Visual Quality Management Plan;
conducting-and-documenting-a-Visuak-hmpact-Assessment-and coordination with a Visual Quality
Management Advisory Team, inclusive of key stakeholders; to ensure informed visual quality
decisions and to produce an ongoing “Record of Recommendations and Decisions” document.

Design and construct the project in accordance with requirements of this specification, including
performance requirements, standards and references, warranties, design and construction criteria,
maintenance during construction, and required submittals.

Section 15.2.4.1.3 “Authority” is modified as indicated below:

15.2.4.1.3 Authority

The Visual Quality Manager shall have the authority to request from the Department and
(Permitting Agency as appropriate) Approval to deviate from the 1-10 Corridor Aesthetics Details

or-Visual-Quakity-Manual. (The Visual Quality Manager and the Department Project Manager
shall be the only parties to have this authority.) Review of deviations from the 1-10 Corridor

Aesthetics Details erVisual-Quality-Manual-by Permitting Agency and the Department may take
up to 60 Days to complete.

Section 15.3.1 “Visual Impact Assessment” is modified as indicated below:

15.3.1 Visual Impact Assessment

The Design-Builder shall become familiar with existing documents related to visual quality and
provide copies to members of the Visual Quality Advisory Team._If the Design-Builder proposes
an alternative design that significantly alters the visual quality of the project as contemplated in
the environmental document and these Project Requirements, the Design-Builder shall be

respon3|ble for developing a new Vlsual Impact Assessment. Fhe—Design-Buitder—shall

travete#s—The Vlsual Impact Assessment shall conform to the requwements in the Standard
Environmental Reference.
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Section 15.3.2 “Corridor Aesthetics Details” is modified as indicated below:

15.3.2 Corridor Aesthetics Details-er-\isual-Quality-Manual

The Department has developed the 1-10 Corridor Aesthetics Details -for the Project, provided as
Exhibitl5-A. The Design-Builder shall conduct all Work in accordance with the 1-10 Corridor
Aesthetics Details.

The Design-Builder shall assume all provisions of Exhibit 15-A and the Approved Visual Quality

Manaqement PlantheA#QM including the f|gures and tables are mandatory When—theA#QM

If it is not clear to the Design-Builder how theVQM-Exhibit 15-A or the Visual Impact
Assessment should be interpreted, the Design-Builder shall have the obligation to raise the issue
with the Department. Regardless of whether the Design-Builder raises the issue, the Department
shall always have the right to notify the Design-Builder if the Design-Builder is interpreting the
modification incorrectly.

The Design-Builder shall become familiar with existing documents, including the \YOQMVisual
Impact Assessment and Exhibit 15-A, related to visual quality. The Design-Builder shall
supplement any VIsual quallty elements that are required to complete the prolect—leut—ate—net

Section 15.3.3 “Visual Quality Elements” is modified as indicated below:

15.3.3 Visual Quality Elements

Fhe-Visual-Quality-ManualExhibit 15-A and the Visual Impact Assessment defines the visual
quality objectives the Design-Builder shall integrate into the Visual Quality Plans and the
development of the Project.

This section applies to those elements of highway design that affect a corridor’s visual quality.
The Design-Builder -shall consider all pertinent factors related to the people and place where the
Project is located, including the physical context that provides a basis for visual character and the
social context of values, culture, tradition, politics, and expectations that give a location meaning,
meanings that cannot be understood without public involvement.

The Visual Quality Manager, with advice and consent from the Department, shall develop
construction documents based on the visual quality review process, as specified-in-the \VOM-and
as-reflected in the Record of Recommendations and Decisions.
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If it is not clear to the Design-Builder how a visual quality decision or recommendation should be
interpreted, the Design-Builder shall raise the issue with the Department. Regardless of whether
the Design-Builder raises the issue, the Department shall always have the right to notify the
Design-Builder whether the Design-Builder is interpreting a design decision correctly.

The following qualities shall be inherent in the design and construction of the and-buitd-a-Project:

e The new bridges shall be an integrated whole into the existing freeway corridor setting.

e The final design solutions shall result in an elegant simplicity in which the engineered lines
and proportions are the primary design element.

o The design elements shall exhibit fluid lines in the overall presentation of the bridges.

e The designs shall consider the many and varied vantage points from which the bridges are
viewed.

e The views, safety and sense of security for motorists, bicyclists, and pedestrians shall be
considered in the design of the bridges.

e Care shall be given to create well-resolved transitions between varying materials; between
different depths and types of superstructures; and at road width transition points.

e Touch-down points of approach bridges shall be well designed to blend into the adjacent
landscape. Wall heights shall be minimized.

e The designs shall consider the appearance of the new bridges both during the day and at
night. Architectural lighting shall be included in the design solution, and the roadway and
pathway lighting shall be designed to meet required light levels and be an integrated part of
the comprehensive design vision.

e Sign structures shall be designed to integrate well into the overall architectural vision.

o Utility and drainage conveyance systems shall be designed to minimize adverse visual impact
and shall be well integrated into the bridge architecture. Drainage downspouts (when
required) shall be integrated internally into towers and piers.

e If Mechanically Stabilized Earth retaining wall systems are included in the design, shape,
pattern and texture of the face shall be designed to relate to the comprehensive architectural
vision of the Project.

Section 15.3.3.13 “Utilities” is modified as indicated below:

15.3.3.13 Utilities

This section applies to all above-ground Utilities, regardless of ownership, visible to neighbors or
travelers, including Utility poles, overhead wires, and cabinets; to components of underground
Utilities that are visible above ground, such as access covers, stormwater grates, and pump
houses; and where below-ground Utilities will affect the visual quality of the corridor by
compromising visual quality, prohibiting the installation of vegetation, or by adversely affecting
existing vegetation.

The Design-Builder shall design and place Utilities so that the experience of travelers and

neighbors is visually harmonious, orderly, and coherent-in-accordance-with-the \isual-Quality
Manual.
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The Visual Quality Manager, with advice and consent from -the Department and the City of
Baldwin Park, shall develop RFC plans for the Visual Quality Plans and Landscape Design Plans

based on the requirements established in by-the-Visual-Quality-Manualthe Project Requirements.

Section 15.4.1.6 “Lighting” is modified as indicated below:

15.4.1.6 Lighting

The Design-Builder shall supply a sample of each lighting standard, fixture, and luminaries-as

Section 17.1 “General” is modified as indicated below:

17.1 General

The Design-Builder shall perform all Work necessary to meet the requirements for intelligent
transportation systems (ITS). The De3|gn Bmlder shaII take an inventory of all the eX|st|ng ITS
elements in the PrOJect 2 A 3

DeS|qn Bquer shall deS|qn and construct the Work of relocatlnq and modlfylnq the eX|st|nq ﬁ

elements and maintain the existing ITS system impacted by the project. The scope of ITS Work
shall include system planning, design, furnishing, installation, modifying, integration, testing,
interim maintenance, and system acceptance of ITS.

The Design-Builder shall coordinate with the local agencies to ensure that the appropriate design
methods, procedures, submittals, plan preparation, analysis methodology, review/comment
processes, approval procedures, specifications and construction requirements are met for ITS
work within the Project
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Department of Transportation

LA 1-10/1-605, Interchange Connector
EA 07-245404

Proposer Name:

Item/Line

FORM 9

PROPOSAL PRICE

No. Description Unit Item Total
PART A PROJECT MANAGEMENT
1 Contract Management Lump Sum $
2 Quality Management Lump Sum $
3 Safety Management Lump Sum $
4 Public Information Management Lump Sum $
5 Mobilization Lump Sum $
6 Time Related Overhead Lump Sum $
7 aBnodn(;i).and Insurance (sum of 7a, 7b, Lump Sum $
7a Warranty Bond $
7b Payment and Performance Bond $
7c Insurance $
; i MIETIL S s s
ENGINEERING &
PART B CONSTRUCTION
9 Design Services Lump Sum $
10 Environmental Management Lump Sum $
11 Utilities Lump Sum $
12 Geotechnical Lump Sum $
13 Surveys Lump Sum $
14 Concrete Pavement Lump Sum $
15 Hot Mix Asphalt Pavement Lump Sum $
16 Grading and Roadways Lump Sum $
17 Roadway Excavation (ADL) Lump Sum $
18 Drainage Lump Sum $
19 Ilz;(r)irdrgelsdrs()rnust equal summation of all Lump Sum $
20 Minor Structures Lump Sum $
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Department of Transportation

LA 1-10/1-605, Interchange Connector

EA 07-245404

21 Highway Planting and Irrigation Lump Sum $

22 Signing, Striping, Signals, Lighting Lump Sum $

23 ITS Lump Sum $

24 Maintenance of Traffic Lump Sum $

25 Maintenance During Construction Lump Sum $

26 Final Acceptance Lump Sum $

27 Roadway Excavation (ADL) Allowance Lump Sum $350,000

Engineering and Construction

28 Subtotal  Lump Sum $
(Sum of Lines 9 through 27)

20 PROPOSAL FTRICE (A+B) Lump Sum $
(Sum of Lines 8 and 28)

30 Roadway E.xcavatio.n (Type Y—1/Y—2) Cubic Yard $
(not included in Proposal price)

31 Roadway Excavation (Type Z-2/Z-3) Cubic Yard $

(not included in Proposal price)
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