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The Department issues this Addendum No. 7 to inform Proposers of the following changes and
corrections to the RFP.

INSTRUCTIONS TO PROPOSERS

The Instructions to Proposers is modified as indicated by the deletions and additions set forth
below.

Table 2-1 “Procurement Schedule” is modified as indicated below:

Table 2-1

Procurement Schedule
Issuance of RFQ May 10, 2011
SOQ Due Date July 13, 2011
Prequalification Announcement August 30, 2011
Issuance of RFP by Department to Prequalified Proposers October 4, 2011
Data Room, Access Permitted October 4, 2011
Pre-Bid Conference October 21, 2011
One-on-One Meetings October 25-28, 2011
ATC One-on-One Meetings November 16-17, 2011
ATC Submittal Due Date November 29, 2011
Request for Clarifications Submittal Deadline December 7, 2011
ATC Response Date December 23, 2011
Price Proposal Due Date February 3January-20, 2012
Public Opening Date February 3January-20, 2012
Good Faith Efforts Documentation Due Date February 10danuary-27, 2012
NTP1 April 12Mareh29, 2012

Appendix B, “Administrative Submittal Requirements,” Section 3.14 is modified as indicated
below:

3.14  Provide evidence that Proposer and its general partners and joint venture members are
qualified to do business by providing evidence for each such entity that is a corporation,
or limited partnership that it is currently in good standing in the State of its respective
organization/formation. Such evidence shall be in the form of good standing certificates
dated no earlier than fifteen-forty-five (4545) Days before the Price Proposal Due Date
(identified in Section 2). The information requested in this Section 3.14 shall be included
in Volume 1.

BOOK 2 PROJECT REQUIREMENTS

The Book 2, Project Requirements, is modified as indicated by the deletions and additions set
forth below.
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Section 7 Right of Way

Section 7.1 “General” is modified as indicated below:

7.1 General

The Department will acquire all Rights Of Way (R/W), permanent or temporary, necessary for
the Project in accordance with the Caltrans Right of Way Manual,_with the exception of the
Contractors Right of Entry from the Metropolitan Transit System (MTS). The R/W Appraisal
Maps (attached as Exhibit 7-A) indicate the existing and proposed right of way (R/W) lines and
identifies those parcels required for the Project. The R/W Appraisal-Map (Exhibit 7-A) alse
delineates permanent and/or temporary easements being acquired by Department and the
Contractors Right of Entry to be acquired by the Design-Builder for the Project. The Design-
Builder shall determine, design, and construct access into work areas that are not shown in
Exhibit 7-A.

The Design-Builder shall not enter into negotiations for purchase or lease of any property or
property rights required to construct Project, except as required for the Contractors Right of Entry
with MTS, as referenced in this Section 7.1. The Design—Builder, at its sole cost, may negotiate
directly Permits to Enter private property for temporary use that would facilitate the design or
construction of the Project, if it is determined by the Design-Builder, and agreed upon by the
Department, that these properties would not otherwise be required but are for the sole benefit of
the Design-Builder.

The Design-Builder has reviewed the general right of way appraisal - acquisition timelines in the
R/W Status Chart (Exhibit 7- B) and understands schedule implications associated with the
Department’s acquisition of property rights. The Design Builder shall meet with the Department
as soon as practicable to review the R/W requirements and provide input on priority acquisitions
to facilitate the timely completion of Project. The Department will make reasonable attempt to
accommodate the Design Builder’s priority acquisitions.

Right of possession of the R/W (and upon contract acceptance the improvements made thereon by
the Design-Builder) shall remain at all times with the Department. The Design-Builder’s right to
enter and use of the Site arises solely from permission granted by the Department under the
Contract, and as directed.

The Design-Builder will be provided access to parcels identified on the R/W Appraisal-Map as
possession of a parcel, or group of parcels is obtained. The status of each parcel is indicated in the
Right of Way Status Chart (Exhibit 7-B), and subsequent updates.

The Department will provide the Design-Builder monthly status updates regarding the status of
the acquisition process for parcels for which access has not been provided. The Department will
provide written notification to the Design-Builder of the availability of each required parcel and
notify the Design-Builder of any access restrictions that may be applicable. The Design-Builder
shall not be allowed access to any parcel until said written notification is provided.

Section 7.3.1 “Certificate of Sufficiency / Hazardous Material Disclosure Document” is modified
as indicated below:

7.3.1 Certificate of Sufficiency / Hazardous Material Disclosure Document
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The Department will provide:

. R/IW Appraisal-Maps (Exhibit 7-A)
. Right of Way Status Chart (Exhibit 7-B)
. Right of Way Access Map — Carroll Canyon (Exhibit 7-C)

The Design-Builder shall verify that the designated R/W lines are sufficient to construct the
project by completing the Certificate of Sufficiency (CoS) and a Hazardous Material Disclosure
Document (HMDD) and returning to the Department. Additional CoS submittals will be required
for any subsequent right of way changes as described below

Replace Exhibit 7-A “Right of Way Appraisal Maps” with attached revised Exhibit 7-A “Right
of Way Maps”.

Replace Exhibit 7-B “Right of Way Status Chart” with attached revised Exhibit 7-B.
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